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TENDER DOCUME 

 

         

 

 

 

NAME OE WORK: “Dismantling of Roof Top Tower 15 metre height & allied foundations including 

transportation at Thana Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi).” 

 
 

 

 

                        Cost of the tender document: Rs.177/- (Rs. One Hundred Seventy Seven) Only (Non-refundable) 

 

This Tender document contains 01 to 110 pages 

(Pages one to one hundred ten Pages) 

 

 

 

 

                      Name of Tenderer: ________________________________________________________ 

 

 

 

 

 

 

                                                                                                                                                                                             -Sd- 

Executive Engineer© 

BSNL Civil division, Ranchi 
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                                                                                                                                                                      -Sd- 

Executive Engineer (C)  

BSNL Civil Division, Ranchi 
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IMPORTANT   INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM WEB 

 

The  tenderers, who have down loaded the tenders from the web, should read the following important instructions 

carefully before actually quoting the rates and submitting the tender documents:- 

 

1. The tenderer should see carefully and ensure that the complete tender document including schedule of 

quantity is as per the index given on page ‘2’ has been down loaded and there are 109 pages including cover 

page in the tender document. 

 

2. The printout of tender document should be taken on 12” paper only and the printer settings etc are such that 

document is printed as appearing in the web and there is no change in formatting, number of pages etc.    

 

3. The tenderer should ensure that no page in the down loaded tender document is missing. 

 

4. The tenderer should ensure that all pages in the down loaded tender document are legible and clear and are 

printed on a good quality paper.   

 

5. The tenderer should ensure that every page of the downloaded tender document is signed by tenderer with 

stamp (seal).   

 

6. On Page 1 (Cover page) of the down loaded tender document, the tenderer should fill the name of the 

tenderer.     

 

7. The tenderer should ensure that the down loaded tender document is properly bound and sealed (wax 

sealed/adhesive tape sealed & Stapled/Stiched) before submitting the same.  

 

8. The loose/spiral bound tenders not properly sealed shall be rejected out-rightly.  

 

9. In case of any correction/addition/alteration/omission in the tender document, it shall be treated as non-

responsive and shall be rejected.  

 

10. The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been made 

in the tender document submitted and it is identical to the tender document appearing on Web site.  

 

11. The tenderer should read carefully and sign the declaration given on the next page before submitting the 

tender.   

 

12. The cost of tender (if not paid earlier) should be submitted along with the EMD as detailed in NIT. 

 

13. In case of any doubt in the down loaded tender, the same should be got clarified from the office of the 

Executive Engineer (Civil), BSNL Civil Division, Ranchi before submitting the tender. 

 

 

 

    Contractor                                                                                                                                Executive Engineer (Civil) 
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TENDER APPLICATION FORM 

 

To  

The Executive Engineer(C), 

BSNL Civil Division   

Ranchi 

 

Sub : ---------------------------------------------------------------------------------------------------------  

          --------------------------------------------------------------------------------------------------------  

 

NIT No : ------------------------------------------------------ 

 

Sir,  

       I/We am/are registered with -------------------------------------------------------(Name of the Department) as Class 

……………………… Contractor / contractors as per details given below:-  

Name of 

Departm

ent 

Name of 

Registrati

on  

authority 

Class of 

Registrati

on 

Type of 

Registration 

Building/ 

Road/ track 

other. 

Validity up 

to 

Tender 

limit  

Work 

Jurisdiction 

of 

enlistment 

Enlistment 

No. & Date.  

  

 

 

      

 

2)  I shall inform BSNL myself/ourselves, as soon as my/our registration is cancelled/revoked or there is any 

change in status/partnership/address etc. in my registration. 

 

3)  The attested copy of all required document mentioned in tender satisfying my/our eligibility are enclosed. 

 

4)  I/we will produce the original documents of all the attested copies submitted herewith, whenever required 

by the department. 

 

5)  I/We request that permission may be granted to me / us for the purchase of tender document for the 

work  of…………………………………………….. 

 

 

 

Signatures of the authorized Applicant  

and Seal of Applicant 
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 (For contractors to submit who have downloaded the documents) 

   

I enclose the credentials in envelope “1” to satisfy you about my/our eligibility for opening of my/our Tender 

documents envelope.  

  

I/we am/are enclosing attested copies of enclosures mentioned below: 

   

 

Encls:  

1. Declaration (Annexure I)  

2. Attested Copy of enlistment certificate.                                          

3. Attested copy of PAN Card 

4. Attested copy of work experience as per BSNL-6 (if any) 

5.  Attested copy of valid GST registration and acknowledgement of up to date filed return  from concerned  

               authority. 

6. Certificate of near relative (Annexure II) 

 

 

 

 

 

                           Yours faithfully  

 

 

                                                                                                                 

                                                                                                                                    Signatures and name of the Contractor 

 

                         Dated: - ……**……  Address: -………**………  

 

                                                       Telephone No: -……**…… 

 

                                                 E-mail Address: ………**……… 

  

 

 

 

Important directions for applicants:   

(i) No space should be left blank.    

(ii) All listed enclosures listed above must be enclosed. 

(iii) Symbol marked ** is required to be filled up by the contractor in the tender document. 
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Annexure I 
 

(DECLARATION TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT) 

 

It is to certify that: 

 

1 I / We have submitted the tenders in the Proforma as downloaded directly from the Website and there is 

no change in formatting, page numbering  etc. 

 

2. I/We have submitted tender documents which are same / identical as available in the website. 

 

3.   I/We have not made any modifications / corrections / additions /deletions etc. in the tender documents 

downloaded from web by me/us. 

 

4. I/ We have checked that no page is missing and all pages as per the index are available & that all pages of 

tender document submitted by us are clear and legible. 

 

5. I/ We have signed (with stamp) all the pages of the tender document before submitting the same. 

 

6. I/ We have sealed the tender documents by Wax /Adhesive tape properly before submitting the same. 

 

7. I / We have submitted the EMD/Tender cost and all Credentials along with cost of tender. 

 

8. I/We have read carefully and understood the important instructions to all tenderers who have downloaded 

the tenders from the web. 

 

9.          In case  at any stage later, it is found that there is difference in my/our downloaded tender documents from  

the original, BSNL shall have the absolute right to  take any action as deemed fit without any prior intimation 

to me / us. 

 

10. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from 

the original, the tender / work will be cancelled and Earnest Money / Performance guarantee/ Security 

Deposit will be forfeited at any stage whenever it is so noticed. The department will not pay any damages to 

me / us on this account. 

 

11. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from 

the original, I / We may also be debarred from further participation in  tendering  in the concerned BSNL 

Civil  Zone and would render me / us liable to be removed from the approved list of contractors of the 

Department. 

 

             Dated………**…………..                                

                              (CONTRACTOR) 

                                                  (SIGN WITH SEAL)  

                                          

                                                                                                                                          ADDRESS:  . . **. . . . . . .  

   

                                                                             PHONE NOS.: . . **. . . . .  

            

                                Mobile…………**……….. 
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BHARAT SANCHAR NIGAM LIMITED 

(A Government of India Enterprise) 

 

        NIT No. 16/NIT/EE(C)/BCD/RCH/2023-24                                                Date: 24.07.2023 

 

NOTICE INVITING TENDER 

 

Item rate tenders are invited on behalf of Bharat Sanchar Nigam Limited (A Govt. Of India Enterprise), from 

approved and eligible contractors of D.O.T / BSNL and contractors registered with other Public Works 

Organizations like CPWD, Jharkhand State Building Construction Department, Jharkhand State Road Construction 

Department, DOP, MES, Railways for the work of “ Dismantling of Roof Top Tower 15 metre height & allied 

foundations including transportation at Thana Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi).” The Central Govt. 

/ State Government undertakings shall also be eligible for tendering for the work. 

 

1.0 The work is estimated to Cost Rs.82,780/- (Rs. Eighty Two Thousand Seven Hundred Eighty) Only  

1.1 (i) Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment with 

the appropriate authority. The enlistment of contractor should be valid on the last date of submission 

of bids. In case the last date of submission of bid is extended, the enlistment of contractor should 

be valid on the original date of submission of bids. 

 

(ii) The intending bidder shall have Valid GST registration and acknowledgement of up to date filed return  

      from concerned authority. 

 

2.0 Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is available 

as a BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php.  Tenderer  shall quote his rates 

as per various terms and conditions of the said form, (In case "Tender Documents" are downloaded from BSNL 

Website in which rates /percentage are to be quoted should be  properly bound and sealed) which will form 

part of the agreement. 

 

3.0 The time allowed for carrying out the work will be 01 (One) Month from the 10
th

   days after   the date of issue of 

letter of award of work or from the first day of handing over of site, whichever is later, in accordance with phasing, 

if any, indicated in the Tender Document.  

 

4.0 The site for the work is available. 

                                                                OR 

 The site for the work shall be made available in parts as specified below:  

 

5.0 The last date of receipt of applications for issue of tender forms (in prescribed format / can also be down 

loaded from BSNL website www.jharkhand.bsnl.co.in and date of issue of tender forms will be as follows :  

 i)   Last date of receipt of application    31.07.2023     up to   16.00 hours.  

               ii)  Last date of issue of tender forms   01.08.2023      up to   16.00 hours. 

6.0 Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of 

work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose 

tender may be accepted and other necessary documents, can either be down loaded from the BSNL website 

www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Executive Engineer ©, BSNL Civil 

Division, 3rd floor, Telephone  Bhawan, Saheed  Chowk, Ranchi between 11.00 hours. & 16.00 hours  from dated: 

24.07.2023 to dated: 01.08.2023 every day except on Sundays of the month and Public Holidays.Tender 
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documents excluding standard form will be issued from his office during the hours specified above on payment 

of the following: - 

 

(i) Rs.177/- (Rs. One Hundred Seventy Seven) Only (including GST) as cost of tender (Non refundable) only 

in cash or demand Drafts/Pay orders of scheduled Bank drawn in favour of Accounts officer (cash), O/o 

the GMTD,  BSNL, Ranchi. 

 

(ii) The tender shall be accompanied by Earnest Money of Rs.1,656/- (Rs. One Thousand Six Hundred Fifty 

Six) Only  in form of Banker’s cheque/ deposit at call receipt of a scheduled bank/ Fixed deposit 

receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in favour of Accounts 

officer (Cash), O/o the GMTD, BSNL, Ranchi, payable at Ranchi. When amount of earnest money 

is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form of Bank Guarantee also. In 

such case, minimum 50% of earnest money (but not less than Rs. 5 lakhs) or Rs. 25 lakh, whichever is 

less, will have to be deposited in the shape prescribed above. For balance amount of earnest money, 

bank guarantee will also be acceptable. 

 Note:  Money due to contractor in any other work or earnest money of the previous call of the same 

work shall not be adjusted towards earnest money. The ‘Cost of tender’ and ‘Earnest money’ should be 

submitted through separate instruments. 

 

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be 

received by the Executive Engineer ©, BSNL Civil Division, 3
rd

 floor, Telephone Bhawan, Saheed Chowk, Ranchi up 

to 15.00 Hrs. on dated 02.08.2023 and will be opened by him or his authorized representative in his office on 

the same day at 15.30 Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money 

along with the cost of the tender as applicable and eligibility credentials shall be opened first. The envelope 2 

containing tender shall be opened only for those tenderers whose Earnest Money, Cost of Tender and 

eligibility credentials are found in order. The unopened tenders shall be returned to the tenderer after the 

final decision on the tender is reached. 

 8.0 The tender in which rates/ percentage are to be quoted should be properly bound and sealed (wax 

sealed/adhesive tape sealed & Stapled/Stiched). Loose/ Spiral bound submission (in case the tender is 

downloaded from website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ 

omission in tender document vis-à-vis tender document available on website shall be treated as non-

responsive and shall be summarily rejected. 

9.0      Every page of tender shall be signed by tenderer with stamp (seal). In case of downloaded tender document 

from website the tenderer shall furnish a declaration to the effect that no additional/deletion/correction 

have made in the tender document submitted and it is identical to the tender documents appearing on 

Website. 

10.0 Tender shall neither be issued by post nor the same shall be received by post. 
 
11.0 No Running account bill shall be paid for the work till registration with EPFO is submitted by the contractor 

 to the Engineer-in-Charge. 

 

                                                                                                                                                                                         -Sd- 

  Executive Engineer (C) 

                                                BSNL Civil Division, Ranchi  
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B S N L W 6 

 

 

 

BHARAT SANCHAR NIGAM LIMITED 

( A Government of India Enterprise) 

 

NIT No. 16/NIT/EE(C)/BCD/RCH/2023-24                             Date: 24.07.2023 

 

           NOTICE INVITING TENDER 

 

Item rate tenders are invited on behalf of Bharat Sanchar Nigam Limited (A Govt. Of India Enterprise) , from 

approved and eligible contractors of D.O.T / BSNL and contractors registered with other Public Works 

Organizations like CPWD, Jharkhand State Building Construction Department, Jharkhand State Road Construction 

Department, DOP, MES , Railways  for the work of “Dismantling of Roof Top Tower 15 metre height & allied 

foundations including transportation at Thana Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi).” The Central Govt. 

/ State Government undertakings shall also be eligible for tendering for the work. 

 

1.0 The work is estimated to Cost Rs.82,780/- (Rs. Eighty Two Thousand Seven Hundred Eighty) Only  

 

1.1 (i) Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment with 

the appropriate authority. The enlistment of contractor should be valid on the last date of submission 

of bids. In case the last date of submission of bid is extended, the enlistment of contractor should 

be valid on the original date of submission of bids. 

 

(ii) The intending bidder shall have Valid GST registration and acknowledgement of up to date filed return  

      from concerned authority. 

 

2.0 Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is available 

as a BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php.  Tenderer shall quote his rates 

as per various terms and conditions of the said form, (In case "Tender Documents" are downloaded from BSNL 

Website in which rates /percentage are to be quoted should be  properly bound and sealed) which will form 

part of the agreement. 

 

3.0 The time allowed for carrying out the work will be 01 (One) Month  from the 10
th

   days after   the  date of issue of  

letter of award of work or from the first day of handing over of  site, whichever is later, in accordance with 

phasing, if any, indicated in the Tender Document.  

 

4.0 The site for the work is available. 

 

                                                                OR 

 The site for the work shall be made available in parts as specified below:  

 

5.0 The last date of receipt of applications for issue of tender forms (in prescribed format / can also be down 

loaded from BSNL website www.jharkhand.bsnl.co.in and date of issue of tender forms will be as follows :  

 i)   Last date of receipt of application    31.07.2023     up to   16.00 hours.  

               ii)  Last date of issue of tender forms   01.08.2023      up to   16.00 hours. 

6.0 Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of 

work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose 

tender may be accepted and other necessary documents, can either be down loaded from the BSNL website 

www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Executive Engineer ©, BSNL Civil 
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Division, 3rd floor, Telephone  Bhawan, Saheed  Chowk, Ranchi between 11.00 hours. & 16.00 hours  from dated: 

24.07.2023 to dated: 01.08.2023   every day except on Sundays of the month and Public Holidays. Tender 

documents excluding standard form will be issued from his office during the hours specified above on payment 

of the following: - 

 

(i)        Rs.177/- (Rs. One Hundred Seventy Seven) Only  (including GST) as cost of tender (Non refundable) 

only in cash or demand Drafts/Pay orders of scheduled Bank drawn in favour of Accounts officer (cash), 

O/o the GMTD, BSNL, Ranchi. 

 

(ii)        The tender shall be accompanied by Earnest Money of Rs.1,656/- (Rs. One Thousand Six Hundred Fifty 

Six) Only  in form of Banker’s cheque/ deposit at call receipt of a scheduled bank/ Fixed deposit 

receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in favour of Accounts 

officer (Cash), O/o the GMTD, BSNL, Ranchi, payable at Ranchi. When amount of earnest money 

is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form of Bank Guarantee also. In 

such case, minimum 50% of earnest money (but not less than Rs. 5 lakhs) or Rs. 25 lakh, whichever is 

less, will have to be deposited in the shape prescribed above. For balance amount of earnest money, 

bank guarantee will also be acceptable. 

 Note:  Money due to contractor in any other work or earnest money of the previous call of the same 

work shall not be adjusted towards earnest money. The ‘Cost of tender’ and ‘Earnest money’ should be 

submitted through separate instruments. 

 

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be 

received by the Executive Engineer ©, BSNL Civil Division, 3
rd

 floor, Telephone Bhawan, Saheed Chowk, Ranchi up 

to 15.00 Hrs. on dated: 02.08.2023  and will be opened by him or his authorized representative in his office on 

the same day at 15.30 Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money 

along with the cost of the tender as applicable and eligibility credentials shall be opened first. The envelope 2 

containing tender shall be opened only for those tenderers whose Earnest Money, Cost of Tender and 

eligibility credentials are found in order. The unopened tenders shall be returned to the tenderer after the 

final decision on the tender is reached. 

 

8.0      The description of the work is as follows:   

“Dismantling of Roof Top Tower 15 metre height & allied foundations including transportation at Thana 

Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi). 

 

9.0      Submission of Tender:  

            Tender shall be submitted in following manner:- 

 

9.1       In case the tender document is downloaded from BSNL website 

9.1.1  “Earnest money plus cost of tender and eligibility credentials” shall be placed in     

sealed envelope-1. Marked “Earnest Money plus cost of tender and eligibility credentials”. 

9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”. 

9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility 

Credentials”, and the “Tender” shall be placed in another sealed envelope-3.  

9.1.4 All the three envelopes shall be superscripted with following data on it. 

(i) Name of work. 

(ii) Name of the Tenderer 

(iii) Last date of receipt of tender. 

 

9.2     In case Tender document is purchased from Division office 

9.2.1 Earnest Money Deposit in required format or proof of payment of EMD and copies of documents showing 

eligibility credentials to be placed in sealed envelope no. 1. 

9.2.2 Envelope no. 2 will be as per Para 9.1.2. 
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9.2.3 The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3. 

9.2.4 Same as 9.1.4 

Note:  In case eligibility credentials are not found in order at any stage i.e. before award of work or during 

execution of the work or after completion of the work, the contractor will be debarred from tendering in 

BSNL for three years including any other action under the contract or existing law. 
 

9.3 The tender in which rates/ percentage are to be quoted should be properly bound and sealed (wax 

sealed/adhesive tape sealed & Stapled/Stiched). Loose/ Spiral bound submission (in case the tender is 

downloaded from website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ 

omission in tender document vis-à-vis tender document available on website shall be treated as non-

responsive and shall be summarily rejected. 

 

9.4          Every page of tender shall be signed by tenderer with stamp (seal). In case of   downloaded tender  

document from website the tenderer shall furnish a declaration to the effect that no       

additional/deletion/correction have made in the tender document submitted and it is identical to the 

tender documents appearing on Website. 

 

10.0 Tender shall neither be issued by post nor the same shall be received by post. 

 

11.0 Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers 

at the office of the above-mentioned officer.  

 

11.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general, 

shall themselves obtain all necessary information as to risks, contingencies and other circumstances which 

may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether 

he/they inspects/inspect it or not and no extra charges consequent on any misunderstanding or otherwise 

shall be allowed. The tenderer shall be responsible for arranging and maintaining at his/their own cost all 

materials tools & plants, water, electricity, access facilities for workers and on all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. Submission of 

tender by a tenderer implies that he/they has/have read this notice and all other contract documents and 

has made himself aware of the scope and specifications of the work to be done and of conditions and rates 

at which stores, tools and plants, etc. will be issued to him/them by the BSNL and local conditions and other 

factors having a bearing on the execution of the work.  

 

12.0 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept the 

lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders received 

without the assignment of a reason. All tenders, in which any of the prescribed conditions is not fulfilled or 

any condition including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.  

 

13.0 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable to rejection.  

 

14.0 The competent authority on behalf of Bharat Sanchar Nigam Limited reserves with himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the 

rate quoted.   

15.0 The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in 

which his/their near relative (s) (directly recruited or on deputation in BSNL) is / are posted in any capacity 

either non-executive or executive employee. Near relative (s) for this purpose is / are defined as:  

(i)  Member of Hindu Undivided family (HUF).  

 (ii)  They are Husband and Wife.  
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(iii)  The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law), 

Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband 

(brother-in-law).  

The contractor shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relative to any executive employee / gazetted officer in 

the BSNL or Department of Telecom or in the Ministry of Communications.  

 

All the intending tenderers will have to give a certificate that none of his / their such near relative (s) as 

defined above is / are working in the concerned BSNL Civil Zone where he/they is going to apply for tender / 

work. The format of the certificate is as under : 

 

“I,_…………**……….. s/o Shri …………**……….. Resident of ……………**…………….. hereby certify that 

none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In case at 

any stage, it is found that the information given by me is false / incorrect, BSNL shall have the 

absolute right to take any action as deemed fit without any prior intimation to me”.  

 

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate 

shall be given by all partners and in case of Limited Company, by all Directors of the  company. However, 

Government of India / Financial Institutions nominees and independent non-official part-time Directors 

appointed by Govt. of India or the Governor of the State are excluded from the purview of submission of this 

certificate while submitting tenders by Limited Companies.  

 

Any breach of these conditions by the Company or Firm or any other person, the tender / work will be 

cancelled and Earnest Money / Security Deposit will be forfeited at any stage, whenever it is so noticed. 

BSNL will not pay any damages to the company or Firm or the concerned person but damages arising on 

account of such cancellation to be borne by the contractor. The Company or Firm or the person will also be 

debarred for further participation in the tender in the concerned BSNL Civil Zone. Further, any breach of this 

condition by the tenderer would also render him liable to be removed from the approved list of contractors 

or BSNL. If however the contractor is registered in any other Department he shall also be debarred from 

tendering in BSNL for any breach of this condition.  

 

16.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in 

an Engineering Department of the Government of India / State Government or PSU’s is allowed to work as a 

contractor for a period of two years after his retirement from Govt. service, without previous permission of 

the Govt. of India or BSNL in writing. This contract is liable to be cancelled if either the contractor or any of 

his employees is found any time to be such a person who had not obtained the permission of the Govt. of 

India / State Government or PSU’s as aforesaid before submission of the tender or engagement in the 

contractor’s service.  

 

17.0 The tender for the work shall remain open for acceptance for a period of 30 days from the date of opening 

of the tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance / 

intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which are 

not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid and to forfeit the whole of the Earnest Money 

if the tenderer fails to submit the Performance Guarantee. In the event the tenderer whose tender is 

accepted and the award letter issued after the receipt of Performance Guarantee , fails to commence the 

work “along with change in scope, if any” in the prescribed time or abandons work before its completion, 

the Government shall without prejudice to any other right or remedy be at liberty to forfeit the whole of 

the Earnest Money and Performance Guarantee shall stand forfeited in full and shall be absolutely at the 

disposal of B.S.N.L 

 



Tender .doc                                                                                                                                                          Page 13 
                                                                                 Executive Engineer (C)                                   Contractor 

18.0 In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be required to 

execute an agreement with the Engineer-in-charge in the performa annexed to the tender document, within 

15 days of the issue of letter of award by the BSNL. In the event of failure on the part of the successful 

tenderer to sign the agreement, the earnest money will be forfeited and tender cancelled. In case of works 

of estimated to cost Rs.15,00,000/- and above, the successful tenderer shall, upon issue of letter of 

acceptance of Tender, shall be required to furnish Performance Guarantee @ 5% of the tendered value in 

the form of irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Performa 

annexed to the tender document, within 15 days of the issue of letter of acceptance of Tender by the BSNL. 

In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 15 days, 

the earnest money will be forfeited and tender cancelled.  

 

19.0 This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance with 

clause 1 of the contract, the letter of acceptance shall be issued first in favour of the successful Tenderer / 

Contractor. After submission of the performance guarantee, the letter of award shall be issued. The contract 

shall be deemed to have come into effect on issue of letter of acceptance of the tender. On issue of letter of 

award, the successful Tenderer / Contractor shall, within 30 days from such date, formally sign the 

agreement consisting of:  

 

a)  The Notice Inviting Tender, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto.  

  b)  Standard BSNL W-7/8 with Correction slip1, 2, 3 , 4 , 5 & 6 in the Tender Notice for Civil Wing  

                             Tenders at the web site  www.jharkhand.bsnl.co.in/tendercivil.php  

c)  Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document.  

 

20.0 Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below:  

 

(a)  In cities / areas where ECS / EFT facility is provided by Banks, the tenderer must have Account in 

such ECS / EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the 

tenderer.  

(b)  The cost of ECS / EFT will be borne by BSNL in all cases where the payment to contractor is made in 

a local Branch i.e. tenderer is having bank account in the same place from where the payment is 

made by BSNL unit.  

(c)  In case payment is made to outside branch i.e. tenderer is having bank account not in the same 

place from where the payment is made by BSNL unit, the crediting cost will have to be borne by the 

tenderer only.  

(d)  The payments to contractors will compulsorily be made through ECS / EFT in respect of all contracts 

where the value of the contract is more than Rs. 10 lakhs.  

 

21.0 First running account bill shall be paid only after  

(a)  Signing of the Agreement / Contract by both the parties, and  

(b)  Progress chart has been prepared as required under Clause 5 and approved by the competent 

authority.  

 

22.0 If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor 

may be debarred for further purchase of tenders for a period of six months.  

 

23.0 General conditions of contract 2006 corrected upto date along with Correction slip 1 to 6 for works in 

BHARAT SANCHAR NIGAM LIMITED are available on Tender Notice for Civil Wing Tenders at the web site  

www.jharkhand.bsnl.co.in/tendercivil.php as well as in the Divisional Office.    
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24.0     The rate quoted by the agency/bidder shall be inclusive of all taxes (i/c GST), levies, Cess, freight, 

forwarding, packaging and insurance charges but exclusive of EPF & ESI contributions to the contract 

workers is to be paid by the contractor. EPF (Employers part only) and ESI will be reimbursed by BSNL on 

actual basis on submission of requisite documents by the contractor. The Contractor ‘as service provider’ 

shall be fully responsible for any default in payment of this tax.  
 

25.0        The rates quoted by the agency shall also be inclusive of 1 % (one percent) worker’s welfare cess on the 

work done and shall be recovered from running / final bill as applicable on the building and other 

construction workers welfare cess Act, 1996 due to introduction of “The Building and other Construction 

Works Regulation of Employment and Conditions of Service Act 1996”.  

26.0       (i)  Contractor’s Payment of bills – 

                (a) Each bill submitted by the contractor for payment as per schedule rate of the agreement. 

                (b) All statuary deductions viz. TDS, WW Cess etc. shall be deducted on the total value of work done.                          

 

27.0  In the event of no rate has been quoted for any item (s) then the rate for such item(s) will be considered as 

Zero and work will be required to be executed accordingly. It will be presumed that the contractor has   

included the cost of this/these item(s) in other item(s).  
 
28.0 No Running account bill shall be paid for the work till registration with EPFO is submitted by the contractor 

 to the Engineer-in-Charge. 

 

 

 

 

                                                                                                                                                                                           -Sd- 

  Executive Engineer (C) 

                                                                                                                                                                   BSNL Civil Division, Ranchi                                                                                   
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ABRIDGED   FORM    BSNL    W - 8 

BHARAT SANCHAR NIGAM LIMITED 

(A Government of India Enterprise) 

STATE – JHARKHAND                                CIRCLE    - BSNL Civil Circle,Ranchi 

                    DIVISION    - BSNL Civil Division, Ranchi 

ZONE — Jharkhand Civil Zone,Ranchi                 SUBDIVISION  -Civil Subdivision II, Ranchi 

 

Item Rate Tender & Contract for Works 

 

Tender for the work of-“Dismantling of Roof Top Tower 15 metre height & allied foundations including 

transportation at Thana Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi). ” 

 

(i) To be submitted by  15:00  hours  on  02.08.2023 to THE EXECUTIVE ENGINEER (C), BSNL  CIVIL DIVISION, 

Ranchi in his office at 3rd floor, Telephone Bhawan, Saheed Chowk, Ranchi. 

 

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 02.08.2023 in the office of 

THE EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, Ranchi. 

 

 Issued to               :    ……………***……………………………………….. 

                                                                           (Contractor)   

  

Signature of officer issuing the documents  :    ……***…………………….. 

 

Designation        :    ………***…………….. …………. 

 

 Date of Issue       :   …***………………………………. 

 

T  E  N  D  E  R 

 

I / We have read and examined notice inviting tender, schedule, A, B, C, D, E & F, specifications applicable, Drawings 

& Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions, Schedule of 

Rate & other documents and Rules referred to in the Conditions of Contract and all other contents in the tender 

document for the work.  

I / We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited within the time 

specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, 

drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of the contract and with such materials as are provided for, by and in respect in accordance with, such 

conditions so far as applicable.  

I / We agree to keep the tender open for 30 days from the due date of submission thereof and not to make any 

modifications in its terms and conditions. If I / we withdraw my / our tender before the said period or issue of letter 

of acceptance / intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender 

which are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. A sum of Earnest Money of Rs.1,656/- (Rs. One 

Thousand Six Hundred Fifty Six) Only has been deposited in prescribed manner as earnest money. If I/we fail to 

furnish the prescribed Performance Guarantee within prescribed period, I/we agree that the B.S.N.L shall without 

prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money absolutely. Further if I / We fail 

to commence the work specified I / We agree that the said Bharat Sanchar Nigam Limited shall without prejudice to 

any other right or remedy, be at liberty to forfeit the said earnest money and Performance Guarantee absolutely 

otherwise the said earnest money shall be retained by competent authority on behalf of B.S.N.L towards Security 
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Deposit to execute all the works referred to in the tender documents upon the terms and conditions contained or 

referred to therein and carry out such deviations as may be ordered, upto maximum of the percentage mentioned in 

Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form.  

I / We agree that, in case of works of estimated cost exceeding Rs. 15,00,000/-, to deposit an amount equal to 5% of 

Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in 

accordance with the proforma prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue of 

letter of acceptance of Tender by the BSNL. I / We am / are aware that in the event of failure on my/our part to 

furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled  

I / We hereby intimate that for receiving payments I/we have an account in ………**……. Bank with account No. 

……**……….where the ECS / EFT facility of e-payment is available.  

I / We hereby declare that I / We shall treat the tender documents drawings and other records connected with the 

work as secret / confidential documents and shall not communicate information derived there from to any person 

other than a person to whom I / We am / are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the State.  

I / We agree that should I / We fail to commence the work specified in the above memorandum, an amount equal to 

the amount of the earnest money and Performance Guarantee mentioned in the form of invitation of tender shall 

be absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent 

authority on behalf of B.S.N.L be recovered without prejudice to any right or remedy available in law out of the 

deposit in so far as the same may extend in terms of the said bond and in the event of deficiency out of any other 

money due to me / us under this contract or otherwise. The information in respect of works in hand is as per 

proforma enclosed.  

 

I / we agree that this contract is subject to jurisdiction of Court at  Jharkhand  only. ( where the NIT / Tender has 

been issued ) 

  

Dated  :   ………**………….                                                           

Witness :   …………………                                                    (…………**…………….) 

Address :  …………...                                           Signature of Contractor 

Occupation :    ……………………….                                                                  Postal Address :  … **……… 

 

A C C E P T A N C E  

 

The above tender [ as modified by you (Contractor) and as provided in the letters mentioned hereunder ]  is accepted 

by me for and on behalf of Bharat Sanchar Nigam Limited for a sum of Rs. ………*** …. ……./= (Rupees ……… 

…………………… ……………***……………… ……………………… …………… ……….)   The letters referred to below shall 

form part of this Contract Agreement :  

 

(a) ……….***………. 

(b) ……….***………. 

                                                                                                                   For & on behalf of Bharat Sanchar Nigam Limited  

                                                                  

                                                                                                                                                           Signature : ………***…….…  

 

Dated :  ……***……                                                                                     Name and Designation  :  ……………***…………     
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ANNEXURE- II 
 
 

CERTIFICATE FOR NEAR RELATIVES 
 
 
 
 
 
 

“I………………………………………S/o Shri……….…………………………………………………………….    Resident 

of……………………………………………………………………………………………………………. hereby certify that 

none of my relative(s) as defined is/are employed in BSNL Jharkhand  Civil Zone. In case at any stage, it is found that 

the information given by me is false / incorrect, BSNL shall have the absolute right to take any action as deemed fit 

without any prior intimation to me.” 

 

 
 
 
 

                               SIGNATURE OF CONTRACTOR 
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P R O F O R M A   O F   S C H E D U L E S 

SCHEDULE     “A” 

Schedule of Quantities (as per PWD-3)  - Page 109 to 109 

 

SCHEDULE     “B” 

Schedule of Materials to be issued to the contractor 

 

S. 

No 

Description of 

Item 
Quantity 

Rates in figures & words at which 

the materials will be charged from 

the contractor 

Place of issue 

1 2 3 4 5 

Nil 

 

SCHEDULE     “C” 

Tools and Plants to be hired to the contractor 

S. 

No. 
Description of Item Hire charges per day Place of issue 

1 2 3 4 

DELETED 

SCHEDULE     “D” 

Extra schedule for specific requirements/documents for the work. 
  
1.Correction slip 1, 2 ,3 ,4 ,5 & 6       -      See Page no. 22 to 77 
 
2. Special Conditions                         -     See Page no.  78 to 90 
 
3.  Particular specification of work     -      See Page no. 97 to 102 
 

SCHEDULE      “E” 

Schedule of component of Materials, Labour etc for escalation 

 

CLAUSE 10 C Not Applicable 

CLAUSE 10 CA  Applicable  

Component of Materials expressed as 

percent of Total Value of Work 
“X” 75 % 

Component of Labour expressed as percent 

of Total Value of Work 
“Y” 25 % 

Component of POL expressed as percent of 

Total value of Work 
“Z” 0% 

SCHEDULE “F” 

Reference to General Conditions of Contract:- 

Name of Work “Dismantling of Roof Top Tower 15 metre height & allied foundations including 

transportation at Thana Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi). ” 
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Estimated cost of Work 

 

 Rs.82,780/- (Rs. Eighty Two Thousand Seven Hundred Eighty) Only   

Earnest Money         (As 

Para 6 of BSNL W-6) 

Rs.1,656/- (Rs. One Thousand Six Hundred Fifty Six) Only  

Performance Guarantee  

(3% of the tendered value in the form of Bank Guarantee 

from Schedule Bank in respect of works with Estimated cost 

put to tender exceeding Rs. 15 Lakhs) 

Rs.---***-- -----./-(Rupees---***-----) only 

Security Deposit 

(10% of the tendered value for works with Estimated Cost put 

to tender upto Rs. 15 Lakhs).  

(7% of the tendered value in the form of Bank Guarantee 

from Schedule Bank in respect of works with Estimated cost 

put to tender exceeding Rs. 15 Lakhs) 

Rs.--***-----./-(Rupees---***----) only 

GENERAL RULES AND DIRECTIONS 

Officers inviting tender 

 

Executive Engineer, BSNL Civil Division, Ranchi. 

Maximum percentage for quantity of items of work 

to be executed beyond which rates are to be 

determined in accordance with Clause 12.2 & 12.3. 

50% 

Definitions. See below 

2(v) Engineer-in charge 

 

Executive Engineer (C), BSNL Civil Division, Ranchi. 

2(viii) Accepting Authority 

 

Executive Engineer (C), BSNL Civil Division, Ranchi. 

2(x) Percentage on cost of materials and 

Labour to cover all overheads and profit 

 

10 % 

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2021 Published by CPWD with 

up to date correction slips. 

9(ii) Standard BSNL Contract Form BSNL W-7/8 form as modified and corrected up to date 

with correction slips 1,2,3,4,5 & 6. 

Clause 2 

 Authority for fixing compensation under Clause 2 Executive Engineer (C), BSNL Civil Division, Ranchi. 

 

Clause 2A 

Whether Clause 2A shall be applicable No 

Clause 3A 

Whether clause 3A will be applicable Yes 

Clause 5 

i) Time allowed for execution of work. 

 
01 (One) Month  

Ii) Authority to give fair and reasonable 

extension of time for completion of work. 

Executive Engineer (C), BSNL Civil Division, Ranchi.  

 

Clause 6 A 

Whether clause 6A will be applicable No 
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Clause 7 

Gross value of work to be done together with net 

payment /adjustment of advances for materials 

collected, if any, since the last such payment for 

being eligible to interim payment. 

 

50000/- 

Clause 10 

Reinforcement steel to be used in the work shall 
have to be procured  : 

 

(a) CTD bars Manufactured by:  Not applicable  
(b) TMT bars Manufactured by:  Primary  producers from 
SAIL, RINL and TATA Steel. 

Clause 11 

Specification to be followed for execution of work. 

 

CPWD Specifications 2009 Volume I & 2 with up to date 

correction slips as on the date of opening of tenders.  

Clause 12 

12.2 & 

12.3 

Limit for value of any item of any 

individual trade beyond which sub 

clauses (i) to (v) shall not be apply------

---- 

 50% 

Clause 16 

Competent authority for deciding reduced rates. 

 

Superintending Engineer (Civil), BSNL Civil Circle, Ranchi.  

  

 

 

 

Clause 36(i) 

General guidelines for fixing requirement of technical staff and rate of recovery in case of non-compliance, for a 

work, shall be as per following table: 
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Rate at which recovery shall be made from 

the contractor in the event of not fulfilling 

provision of clause 36(i) 

Figures (Rs) Words (Rs) 

1. Maintenance 

nature of 

work – Not 

required 

 

 

     

Clause 37 (i) 

Extent of Goods & Service Tax (GST) payable by 

Contractor as defined in clause 119 of section  2 of 

CGST Act 2017: 

GST @18% for all BSNL works on total value of work 

done as per Govt. of India, Ministry of Finance 

(Department of Revenue), Notification and as per the 

extant rule applicable from time to time shall be paid by 

contractor. 

Extent of EPF & ESI payable by Contractor EPF & ESI contributions to the contract workers is to be 

paid by the contractor.EPF (Employers part only) and ESI 

will be reimbursed by BSNL on actual basis on 

submission of requisite documents by the contractor. 
 

Clause 42 
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i)  (a)   Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of Delhi 

Schedule of Rates 2018 Printed by CPWD with up to date correction slips. 

ii) Variation permissible on theoretical quantities.  

a) Cement for works with estimated costs put to tender  

 i)  not more than Rs. 5 lakhs 3% minus 

 ii) More than Rs.  5 lakhs 2% minus 

b) Steel reinforcement and structural steel sections for each 

diameter, section and category. 

2% minus 

 

 

Note:-The rate for recovery under clause 42 shall be same as the star price. 

 

 

 

 

                                                                                                                   -Sd- 

 Executive Engineer (Civil) 

                                                                          BSNL Civil Division, Ranchi 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 

Star prices to be considered for Escalation and Rec overies  

Sl 
No. 

Material  
Star price 

(Rate in figures and words) 

1. For Cement    

 a) For Ordinary Portland Cement (OPC) Rs. 7800/- per MT  

(Rupees seven thousand eight hundred) 

only 

2  For reinforcement Steel TMT Bars Conforming to BIS 1786 (Fe 

500 Grade) 

Rs.45,980/- per MT 

(Rupees Forty five thousand nine 

hundred eighty ) only 
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Correction Slip No.1 
(To GCC for Civil Works – 2006 issued on 01.11.07 ) 

 
SI. 
No.  

Clause or para  EXISTING MODIFIED 

1 1.2 (page No. 2 
of tender 
document) 

Tenders will below issued to eligible contractors 
provided they produce proof of their valid 
enlistment with the appropriate authority. 

Tenders will below issued to eligible contractors 
provided they produce proof of their valid 
enlistment with the appropriate authority. 
1.2.1  Criteria of eligibility for issue of leader 
documents for non BSNL registered contractors 
01 Public Works Organisation like C.P.W.D. State 
PWD (B&R), DOP, MES, & Railways only. 
 
 
1.2.1.1 for works upto Rs. 5 Lakhs Nil. 
1.2.1.2 For works about Rs. 5 Lakhs and upto 

Rs. 2.5 Cr. And all specialized works 
irrespective of its cost, the applicant 
should have completed works as per 
details below during the last seven years 
ending last day of the month previous to 
the one in which the tenders are invited. 

a) Three similar completed works costing not less 
than the amount equal to 40% of estimated cost  

or 
b) Two similar completed works costing not less 
than the amount equal to 50% of estimated cost  

or 
c) One similar completed works costing not less 
than the amount equal to 80% of estimated cost  
For the purpose of this clause 'similar works' 
means the work of ………. 
 

2. 3.0 page No. 2) The time allowed for carrying out the work will be 
_________________________________ from 
the_____________________ day after the date of 
written order to commence the work, or, from 
the first day of handing over of the site, whichever 
is later, in accordance with phasing, if any, 
indicated in the Tender Document.  

The time allowed for carrying out the work will 
be _________________________________ 
from the_____________________ day after the 
date of issue of letter of award of work, or, 
from the first day of handing over of the site, 
whichever is later, in accordance with phasing, 
if any, indicated in the Tender Document. 

3. Para 5 (iii) 
(Page No. 2) 

In case………………… last date of receipt of 
application as at Para 5.0(i) above. 

To be deleted.  

4. Para 5(iv)  
(page no 2 ) 

The list of Eligible Tenderers 
……………………………………. Shall be 
permitted to quote Rates. 

To be deleted.  

5. Para 6  
Mode of 
submission of 
EMD  
(page no 2-3) 

6.0 Tender documents consisting of plans, 
specifications, the schedule of quantities of the 
various classes of work to be done and the set of 
terms and conditions of the contract to be 
complied with by the Contractor whose tender may 
be accepted and other necessary documents, can 
either be down loaded from the BSNL website 
www:___________________ or be seen in the 
office of the_______ _______ ________ 
____________ ______ __________ ______ 
_______ between 11.00 hours. & 16.00 hours 

6.0 Tender documents consisting of plans, 
specifications, the schedule of quantities of the 
various classes of work to be done and the set 
of terms and conditions of the contract to be 
complied with by the Contractor whose tender 
may be accepted and other necessary 
documents, can either be down loaded from the 
BSNL website www:___________________ or 
be seen in the office of the_______ _______ 
________ ____________ ______ __________ 
______ _______ between 11.00 hours. & 16.00 
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from________ to __________ everyday except on 
Sundays and Public Holidays. Tender documents, 
excluding standard form, will be issued from his 
office, during the hours specified above on 
payment of the following:  

 (i) Rs _________________in cash 
as cost of tender and  

 (ii) Earnest money of 
Rs.____________ in cash (upto 
Rs.2500/-only)/ deposit at Call 
receipt of a scheduled bank/fixed 
deposit receipt of a scheduled 
bank/demand draft of a scheduled 
bank issued in favour of 
_______________  

(iii) The tender shall be accompanied by Earnest 
Money along with cost of tender, if not paid earlier 
as in the case of down loaded tender from Website 
in the form as detailed at sub para ii) above.  

hours from________ to __________ everyday 
except on Sundays and Public Holidays. Tender 
documents, excluding standard form, will be 
issued from his office, during the hours 
specified above on payment of the following:  
(i) Rs .______________in cash as cost of 
tender (Non refundable) and  
(ii) Earnest money of Rs.____________ in cash 
(up to Rs.2500/-only)/ Banker’s cheque/ deposit 
at Call receipt of a scheduled bank/fixed deposit 
receipt of a scheduled bank/demand draft of a 
scheduled bank issued in favour of 
_______________. When amount of earnest 
money is more than Rs. 5 lakhs, part of the 
earnest money is acceptable in the form of 
Bank Guarantee also. In such case, 
minimum 50% of earnest money (but not 
less than Rs. 5 lakh) or Rs. 25 lakh, 
whichever is less, will have to be deposited 
in the shape prescribed above. For balance 
amount of earnest money, bank guarantee 
will also be acceptable.  
iii) The tender shall be accompanied by Earnest 
Money along with cost of tender, if not paid 
earlier as in the case of down loaded tender 
from Website in the form as detailed at sub para 
ii) above.  
Note: Money due to contractor in any other 
work or earnest money of the previous call 
of the same work shall not be adjusted 
towards earnest money.  

6.  Para 7.0  
Opening of 
Tender (page 
no 3 )  

Tenders, which should always be placed in sealed 
envelope, in the manner detailed at para 9 below, 
will be received by the 
_____________________upto 15.00 Hrs. on 
________and will be opened by him or his 
authorized representative in his office on the same 
day at 15.30 Hrs. The envelope containing the 
Earnest Money along with the cost of the tender as 
applicable in case of down loaded tender 
documents shall be opened first. The Tenders of 
tenderer, who do not deposit the Earnest Money 
along with cost of tender, shall not be opened.  

Tenders, which should always be placed in 
sealed envelope, in the manner detailed at para 
9 below, will be received by the 
_____________________upto 15.00 Hrs. on 
________and will be opened by him or his 
authorized representative in his office on the 
same day at 15.30 Hrs. After opening the 
main envelope 3, the envelope 1 containing 
the Earnest Money along with the cost of the 
tender as applicable and eligibility 
credentials shall be opened first.  
The envelope 2 containing tender shall be 
opened only for those tenderers whose 
Earnest Money, cost of tender and eligibility 
is found in order.  
The unopened tenders shall be returned to 
the tenderers after the final decision on the 
tender is reached.  

7.  Para 9  
From three 
envelope 
system to four 
envelope 
system  
(page no 3 )  

 9.0 Submission of tender : -  
 
9.1 The “Tender” and “Earnest money” shall be 
placed in separate sealed envelopes marked 
“Tender” and “Earnest money” respectively.  
9.1.1 In case the tender document is down loaded 
form BSNL website, the “Tender” and “Earnest 
money plus cost of tender shall be placed in a 
separate sealed envelopes marked “Tender” and 
“Earnest money plus cost of tender” respectively.  

 9.2 The “Tender” sealed 
envelope and “Earnest money 
or Earnest money plus cost of 
tender” sealed envelope shall 
be placed in another sealed 
envelope with following data 
written on it.  

 
(i)Name of work  

9.0 Submission of tender  
Tender shall be submitted in following manner:  
9.1 In case the tender document is down loaded 
form BSNL website  
9.1.1 “Earnest money plus cost of Tender and 
eligibility credentials “ shall be placed in sealed 
envelope-1. marked “Earnest money plus cost 
of Tender and eligibility credentials”.  
9.1.2 The “Tender” shall be placed in sealed 
envelope-2 and will be superscripted as 
“Tender”  
9.1.3 The sealed envelope no. 1,&2 as above 
containing “Earnest money plus cost of Tender, 
Eligibility Credentials", and the “Tender” shall 
be placed in another sealed envelope -3.  

 9.1.4 All the three envelopes 
shall be superscripted with 
following data on it.  

 (i) Name of work  
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(ii)Name of tenderer  
(iii)Last date of receipt of tender  

 (ii) Name of tenderer  
 (iii) Last date of receipt of tender  

9.2 In case tender document is purchased from 
Div/Sub-div office  
9.2.1: Proof for paying the cost of tender 
documents, proof of payment of EMD and 
copies of documents showing eligibility 
credentials to be placed in sealed envelope 
no.1  

  9.3 The tender in which rates/percentage are to be 
quoted should be properly bound and sealed. 
Loose/spiral bound submission (in case the tender 
is down loaded from website) shall be rejected out 
rightly. In case of any 
correction/addition/alteration/omission in tender 
document vis-à-vis tender document available on 
website shall be treated as non-responsive and 
shall be summarily rejected.  
 

9.2.2 :Envelope no. 2 will be as per Para 9.1.2.  
9.2.3: The sealed envelopes1&2 shall be placed 
in another sealed envelop no3  
9.2.4 :same as 9.1.4  
Note: In case the eligibility credentials are not 
found in order at any stage i.e. before award of 
work or during execution of the work or after 
completion of the work, the contractor will be 
debarred from tendering in BSNL for three 
years including any other action under the 
contract or existing law.  
9.3 The tender in which rates/percentage are to 
be quoted should be properly bound and 
sealed. Loose/spiral bound submission (in case 
the tender is down loaded from website) shall 
be rejected out rightly. In case of any 
correction/addition/alteration/omission in tender 
document vis-à-vis tender document available 
on website shall be treated as non-responsive 
and shall be summarily rejected.  

8.  Para 17 of 
BSNL W-6  
(page no 4-5)  

In case of works having estimated cost below Rs. 
6,00,000/-, the successful tenderer shall be 
required to execute an agreement with the 
Engineer-in-charge in the performa annexed to the 
tender document, within 15 days of the issue of 
letter of acceptance by the BSNL. In the event of 
failure on the part of the successful tenderer to 
sign the agreement, the earnest money will be 
forfeited and tender cancelled. In case of works of 
estimated to cost Rs.6,00,000/- and above, the 
successful tenderer shall, upon issue of letter of 
acceptance of Tender, shall be required to furnish 
irrevocable Bank Guarantee of requisite amount to 
the Engineer-in-charge in the Performa annexed to 
the tender document, within 15 days of the issue of 
letter of acceptance of Tender by the BSNL. In the 
event of failure on the part of the successful 
tenderer to furnish the Bank Guarantee within 15 
days, the earnest money will be forfeited and 
tender cancelled. 

In case of works having estimated cost below 
Rs. 6,00,000/-, the successful tenderer shall be 
required to execute an agreement with the 
Engineer-in-charge in the performa annexed to 
the tender document, within 15 days of the 
issue of letter of award by the BSNL. In the 
event of failure on the part of the successful 
tenderer to sign the agreement, the earnest 
money will be forfeited and tender cancelled.  
In case of works of estimated to cost 
Rs.6,00,000/- and above, the successful 
tenderer shall, upon issue of letter of 
acceptance of Tender, shall be required to 
furnish Performance Guarantee @ 5% of the 
tendered value in the form of irrevocable 
Bank Guarantee of requisite amount to the 
Engineer-in-charge in the Performa annexed to 
the tender document, within 15 days of the 
issue of letter of acceptance of Tender by the 
BSNL. In the event of failure on the part of the 
successful tenderer to furnish the Bank 
Guarantee within 15 days, the earnest money 
will be forfeited and tender cancelled. 

9.  Para 18 of 
BSNL W-6  
(page no 5 )  

This Notice Inviting Tender (BSNL W-6) shall form 
a part of the Contract Document. In accordance 
with clause 1 of the contract, the letter of intent 
shall be issued first in favour of the successful 
Tenderer/Contractor. After submission of the 
performance guarantee, the letter for 
commencement of work shall be issued. The 
contract shall be deemed to have come into effect 
on issue of communication of acceptance of the 
tender. On such communication of acceptance, the 
successful Tenderer/Contractor shall, within 15 
days from such date, formally sign the agreement 
consisting of:  
a) The Notice Inviting Tender, all the documents 
including additional conditions, specifications and 
drawings, if any, forming part of the tender, and, as 

This Notice Inviting Tender (BSNL W-6) shall 
form a part of the Contract Document. In 
accordance with clause 1 of the contract, the 
letter of acceptance shall be issued first in 
favour of the successful Tenderer/ Contractor. 
After submission of the performance guarantee, 
the letter of award shall be issued. The 
contract shall be deemed to have come into 
effect on issue of letter of acceptance of the 
tender. On issue of letter of award, the 
successful Tenderer/ Contractor shall, within 30 
days from such date, formally sign the 
agreement consisting of:  
a) The Notice Inviting Tender, all the documents 
including additional conditions, specifications 
and drawings, if any, forming part of the tender, 
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issued at the time of invitation of tender and 
acceptance thereof together with any 
correspondence leading thereto.  
b) Standard BSNL W-7/8 as on website 
______________.  
c) Agreement signed on non-judicial stamp paper 
as per Performa annexed to the tender document.  

and, as issued at the time of invitation of tender 
and acceptance thereof together with any 
correspondence leading thereto.  
b) Standard BSNL W-7/8 as on website 
______________.  
c) Agreement signed on non-judicial stamp 
paper as per Performa annexed to the tender 
document.  

10.  BSNL W-6  
(page no 5)  

Signature of Divisional Officer/ Sub-Divisional 
Officer.  
For and on behalf of Bharat Sanchar Nigam 
Limited.  

Signature and Name of Divisional Officer/ Sub-
Divisional Officer.  
For and on behalf of Bharat Sanchar Nigam 
Limited  

11.  Para 3 under 
sub head 
TENDER of 
BSNL W-7/8  
(page no 6)  

We agree to keep the tender open 
for____________days from the due date of 
submission thereof and not to make any 
modifications in its terms and conditions. If any 
tenderer withdraws his tender before the said 
period or issue of letter of acceptance/intent, 
whichever is earlier, or,......... .  

I/We agree to keep the tender open 
for____________days from the due date of 
submission thereof and not to make any 
modifications in its terms and conditions. If I/we 
withdraw my/ our tender before the said period 
or issue of letter of acceptance/intent, 
whichever is earlier, or, .......... .  

12.  Para 4 under 
sub head 
TENDER of 
BSNL W-7/8  
(page no 6-7)  

A sum of Rs……………………(Rupees 
…………………..…….only) has been deposited in 
Cash ( upto Rs. 2500/-)/ Demand draft/ Bankers 
Cheque/ Deposit at Call Receipt of a Scheduled 
Bank as earnest money…..  

A sum of Rs……………………(Rupees 
………………..…….only) has been deposited in 
prescribed manner as earnest money……..  

13.  Court 
Jurisdiction  
Sub Head 
Tender of  
BSNL W-7/8  
(page no 7 )  

Does not Exist  "I/we agree that this contract is subject to 
jurisdiction of Court at ---------------------- only.” 
(Where the NIT/Tender has been issued)  

14.  BSNL W-7/8 
(page no 7 of 
tender 
document)  

For & on behalf of the Bharat Sanchar Nigam 
Limited.Signature____________  
Dated Designation  

For & on behalf of the Bharat Sanchar Nigam 
Limited.Signature_______________  
Dated Dated Name and Designation D 
Designation  

15.  Para 1 : 
General Rules 
and Direction  
(Page-8 of 
tender 
Document)  

All work proposed for execution by contracts will 
be notified in a form of invitation to tender pasted 
in public places and signed by the officer inviting 
tender or by publication in News papers as the 
case may be  

All work proposed for execution by contracts will 
be notified in a form of invitation to tender duly 
signed by the officer inviting tender will be 
displayed on the notice board /pasted in public 
places or by publication in News papers as the 
case may be and shall also be on the BSNL 
website_______.  

16.  Para 4 of 
General Rules 
and Direction  
(page no 8)  

.......... . No single tender shall include more than 
one work, but contractors who wish to tender for 
two or more works shall submit separate tender for 
each. ........  

... . No single envelope shall include tender for 
more than one work, but contractors who wish 
to tender for two or more works shall submit 
separate envelope for each. ........  

17.  Para 10 (last 
line) of General 
Rules and 
Directions(page 
no 9 )  

“In case of item …………….not the amount.”  “In case of item …………….not the amount.”  
In the event of no rate has been quoted for any 
item(s) then the rate for such item(s) will be 
considered as zero and work will be required to 
be executed accordingly. It will be presumed 
that the contractor has included the cost of this / 
these item(s) in other item(s).  

18  Rule 14  
of General 
Rules and 
Directions(page 
no 10-11)  

The contractor …………..for this purpose  To be deleted  

19.  Conditions of 
Contract Para 
2(v) (Page no 
12 )  

The Engineer-in-Charge means the Engineer 
Officer who shall supervise and be in-charge of the 
work and who shall sign the contract on behalf of 
the President of India as mentioned in Schedule ‘F’ 
hereunder.  

The Engineer-in-Charge means the Engineer 
Officer who shall supervise and be in-charge of 
the work and who shall sign the agreement on 
behalf of the Bharat Sanchar Nigam Limited as 
mentioned in Schedule ‘F’ hereunder.  

20  Clause-2(A) 
(Incentive 
clause) (page 
no 17 )  

In case the contractor completes the work ahead 
of the schedule completion time a bonus @1 % 
(one percent) per month computed on per day 
basis shall be payable to the contractor subject to 
a maximum limit of 5%(five percent) of the 

In case the contractor completes the work 
ahead of the schedule completion time a bonus 
@1 %(one percent) per month computed on per 
day basis shall be payable to the contractor 
subject to a maximum limit of 5%(five percent) 
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tendered value in respect of work costing Rupees 
ten lacs and above. The amount of bonus if 
payable shall be paid along with final bill after 
completion of work. Decision of the Superintending 
Engineer as to the quantum of bonus payable to 
the contractor shall be final and binding on the 
contractor. Provided always that provision of the 
Clause 2A shall be applicable only when so 
provided in “Schedule F”  

of the tendered value in respect of work costing 
Rupees ten lacs and above. Payment of bonus 
under this clause-2A shall be applicable only in 
case the work is completed within the stipulated 
period as notified in the tender document under 
all circumstances i.e. incentive will not be 
payable in case actual date of completion is 
beyond the stipulated date of completion even if 
the Extension of time is granted by the 
competent authority without levy of 
compensation. The amount of bonus if payable 
shall be paid along with final bill after 
completion of work. Decision of the Chief 
Engineer as to the quantum of bonus payable to 
the contractor shall be final and binding on the 
contractor. Provided always that provision of the 
Clause 2A shall be applicable only when so 
provided in “Schedule F”. 

21  Clause-10C  If the prices of materials (not being materials 
supplied or services rendered at fixed prices by the 
BSNL in accordance with Clauses 10 & 34 thereof) 
and/or wages of labour required for execution of 
the work increase, the contractor shall be 
compensated for such increase as per provisions 
detailed below and the amount of the contract shall 
accordingly be varied, subject to the condition that 
such compensation for escalation in prices shall be 
available only for the work done during the 
stipulated period of the contract including such 
period for which the contract’s validity is extended 
under the provisions of Clause 5 of the contract 
without any action under Clause 2 and also subject 
to the condition that no such compensation shall 
be payable for a work for which the stipulated 
period of completion is 12(Twelve) months or less. 
Such compensation for escalation in the prices of 
materials and labour, when due, shall be worked 
out based on the following provisions: -  
---------  
---------  
---------  
(iv)The compensation for escalation for Cement, 
Reinforcement Steel, Other Materials and P.O.L. 
shall be worked out as per the formula given 
below:  
(a) Adjustment for component of Cement  
Vc = Qc * SPc * (CI-CIo) / CIo  
Vc Variation in cement cost i.e. increase or 
decrease in the amount in rupees to be paid or 
recovered  
Qc Quantity of Cement consumed, based on 
theoretical consumption, or actual quantity 
consumed whichever is less during the quarter  
SPc Star price of Cement as mentioned in 
Schedule F.  
CI : All India wholesale index for Cement for the 
period under consideration as published by the 
Economic Adviser to Government. of India, 
Ministry of Industry and Commerce  
CIo : All India wholesale index for Cement as 
published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce, as valid on the last for the period 
under consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
(b)Adjustment for component of Reinforcement 
Steel  

If the prices of materials (not being materials 
supplied or services rendered at fixed prices by 
the BSNL in accordance with Clauses 10 & 34 
thereof) and/or wages of labour required for 
execution of the work increase, the contractor 
shall be compensated for such increase as per 
provisions detailed below and the amount of the 
contract shall accordingly be varied, subject to 
the condition that such compensation for 
escalation in prices shall be available only for 
the work done during the stipulated period of 
the contract including such period for which the 
contract’s validity is extended under the 
provisions of Clause 5 of the contract without 
any action under Clause 2 and also subject to 
the condition that no such compensation shall 
be payable for a work for which the stipulated 
period of completion is 18(Eighteen) months or 
less. Such compensation for escalation in the 
prices of materials and labour, when due, shall 
be worked out based on the following 
provisions: -  
---------  
---------  
---------  
iv)The compensation for escalation for Cement, 
Reinforcement Steel, Other Materials and 
P.O.L. shall be worked out as per the formula 
given below:  
a)Adjustment for component of Cement  
Vc = Qc * SPc * (CI-CIo) / CIo  
Vc Variation in cement cost i.e. increase or 
decrease in the amount in rupees to be paid or 
recovered  
Qc Quantity of Cement consumed, based on 
theoretical consumption, or actual quantity 
consumed whichever is less during the quarter  
SPc Star price of Cement as mentioned in 
Schedule F.  
CI : All India wholesale index for Cement for the 
period under consideration as published by the 
Economic Adviser to Government. of  India, 
Ministry of Industry and Commerce.  
( In respect of the justified period extended 
under the provisions of clause-5 of the contract 
without any action under clause 2, the index 
prevailing at the time of stipulated date of 
completion or the prevailing index of the period 
under consideration, which ever is less, shall be 
considered.)  
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Vs = Qs * SPs * (SI -SIo) / SIo  
Vs: Variation in Reinforcement Steel cost i.e. 
increase or decrease in the amount in rupees to be 
paid or recovered  
Qs Quantity of Reinforcement Steel consumed, 
based on theoretical consumption, or actual 
quantity consumed whichever is less during the 
Quarter.  
SPs Star price of Reinforcement Steel as 
mentioned in Schedule F.  
SI : All India wholesale index for Bars and Rods 
(Steel) for the period under consideration as 
published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce, New Delhi.  
SIo : All India wholesale index for Bars and Rods 
(Steel) as published by the Economic Adviser to 
Government of India, Ministry of Industry and 
Commerce, for the period under consideration and 
that valid on the last stipulated date of receipt of 
tender including extension if any.  
c) Adjustment for component of Other 
Materials  
VM = (W * X /100 – Qc*SPc – Qs * SPs) * (MI-
Mio) / MIo  
VM Variation in other material cost i.e. increase or 
decrease in the amount in rupees to be paid or 
recovered  
W Cost of work done worked out as indicated in 
sub-para ii) above.  
X Component of materials expressed as per cent 
of the total value of work as indicated in schedule 
F.  
MI: All India wholesale index for All Commodities 
for the period under consideration as published by 
the Economic Adviser to Government. of India, 
Ministry of Industry and Commerce.  
MIo: All India wholesale index for All Commodities 
as published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce as valid on the last stipulated date of 
receipt of tender including extension if any.  
d)Adjustment for component of P.O.L.  
VF = W * (Z / 100) * (FI-FIo) / FIo  
VF Variation in cost of fuel, power, light and 
lubricants, increase or decrease in rupees to be 
paid or recovered.  
W Value of work done, worked out as indicated in 
sub-para ii) above. 
vi) The compensation for escalation for labour 
shallbe worked out as per the formula given below 
:- 
 
VL =W * (Y/100 *(LI-Lio) / Lio 
VL Variation in labour cost i.e amounts of increase 
or decreases in rupees to be paid or recovered. 
W  Value of work done, worked out as indicated in 
sub para ii) above. 
Y  Component of labour expressed as a 
percentage of the total value of the work as 
indicated in schedule F… 
Lio   Minimum daily wage in rupees of unskilled 
adult male mazdoor, fixed under any law statutory 
rule or order as on the last stipulated date of 
receipt of tender including extension, if any. 
LI Minimum daily wage in rupees of an unskilled 
adult male mazdoor, fixed under any law, statutory 
rule or order as applicable on the last date of the 

CIo : All India wholesale index for Cement as 
published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce, as valid on the last for the period 
under consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
b)Adjustment for component of Reinforcement 
Steel  
Vs = Qs * SPs * (SI-SIo) / SIo  
Vs Variation in Reinforcement Steel cost i.e. 
increase or decrease in the amount in rupees to 
be paid or recovered  
Qs Quantity of Reinforcement Steel consumed, 
based on theoretical consumption, or actual 
quantity consumed whichever is less during the 
Quarter.  
SPs Star price of Reinforcement Steel as 
mentioned in Schedule F.  
SI : All India wholesale index for Bars and Rods 
(Steel) for the period under consideration as 
published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce. However, the price index shall be 
minimum of the followng:  
i)Index for the month when the last consignment 
of steel reinforcement for the work is procured 
or  
ii)Index for the month in which half of the 
stipulated contract period is over  
iii)Index for the period under consideration.  
For the period extended under the provisions of 
clause-5 of the contract without any action 
under clause 2, the same principle as for the 
period within stipulated period of completion, 
will apply.  
SIo : All Indiawholesale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period under 
consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
c)Adjustment for component of Other 
Materials  
VM = (W * X /100 – Qc*SPc – Qs * SPs) * (MI-
Mio) / MIo  
VM Variation in other material cost i.e. increase 
or decrease in the amount in rupees to be paid 
or recovered  
W Cost of work done worked out as indicated in 
sub-para ii) above.  
X Component of materials expressed as per 
cent of the total value of work as indicated in 
schedule F.  
MI: All India wholesale index for All 
Commodities for the period under consideration 
as published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce.  
( In respect of the justified period extended 
under the provisions of clause-5 of the 
contract without any action under clause 2, 
the index prevailing at the time of stipulated 
date of completion or the prevailing index of 
the period under consideration, which ever 
is less, shall be considered.)  
MIo: All India wholesale index for All 
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quarter previous to the one under consideration. 
vii)  The following principles will be followed while 
working out the compensation as per sub-para (vi) 
above. 
 
a)   The minimum wage of an unskilled male 
mazdoor mentioned in sub-para (vi) above shall be 
the higher of the wage notified by Government of 
India, Ministry of Labour and that notified by the 
local administration both relevant to the place of 
work and period of reckoning. 
 
b)    The escalation for labour also shall be paid at 
the same wuarterly intervals when escalation due 
to increase in cost of materials and/or P.O.L. is 
paid under this clause. If such revision of minimum 
wages takes place during any such quarterly 
Z Component of fuel, power, light and lubricants 
expressed as per cent of total value of work as 
indicated in schedule F.  
FI: All India wholesale index for fuel, power, light 
and lubricants for the period under consideration 
as published weekly by the Economic Adviser to 
Government of India, Ministry of Industry, New 
Delhi.  
FIo All India wholesale index for fuel, power, light 
and lubricants as published weekly by the 
Economic Adviser to Government of India, Ministry 
of Industry, New Delhi, valid on the last stipulated 
date of receipt of tender including extension if any.  
v) The following principles shall be followed while 
working out the indices mentioned in para (iv) 
above.  
a) The compensation for escalation shall be 
worked out at quarterly intervals and shall be with 
respect to the cost of works done as per bills paid 
during the three calendar months of the said 
quarter. The first such payment shall be made at 
the end of three months after the month 
(excluding) in which the tender was accepted and 
thereafter at three months interval. At the time of 
completion of the work, the last period for payment 
might become less than 3 months, depending on 
the actual date of completion.  
b) The index (SI/CI/MI/FI etc.) relevant to any 
quarter/period for which such compensation is paid 
shall be the arithmetical average of the indices 
relevant to the three calendar months. If the period 
up to date of completion after the quarter covered 
by the last such installment of payment, is less 
than three months, the index SI/CI/MI and FI shall 
be the average of the indices for the months falling 
within that period. 

Commodities as published by the Economic 
Adviser to Government. of India, Ministry of 
Industry and Commerce as valid on the last 
stipulated date of receipt of tender including 
extension if any.  
d)Adjustment for component of P.O.L.  
VF = W * (Z / 100) * (FI-FIo) / FIo  
VF Variation in cost of fuel, power, light and 
lubricants, increase or decrease in rupees to be 
paid or recovered.  
W Value of work done, worked out as indicated 
in sub-para ii) above.  
Z Component of fuel, power, light and lubricants 
expressed as per cent of total value of work as 
indicated in schedule F.  
FI: All India wholesale index for  
W   Value of work done, worked out as 
indicated in Ssub-para ii) above. 
Y  Component of labour expressed as a 
percentage of the total value of the work as 
indicated in Schedule F. 
LI0  Minimum daily wage in rupees of an 
unskilled adult male mazdoor, fixed under any 
law, statutory rule of order as on the last 
stipulated date of receipt of tender including 
extension, if any. 
LI  Minimum wage in rupees of an unskilled 
adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last 
date of the quarter previous to the one under 
consideration.  
( In respect of the justified period extended 
under the provisions of clause-5 of the 
contract without any action under clause 2, 
the index prevailing on the last date of 
quarter previous to the quarter pertaining to 
the stipulated date of completion or the 
index prevailing on the last date of the 
quarter previous to the one under 
consideration, whichever is less, shall be 
considered). 
vii)   The following principles will be followed 
while working out the compensation as aper 
sub-para (vi) above. 
 
a)   The minimum wage of an unskilled male 
mazdoor mentioned in sub-para (vi) above shall 
be the higher of the wage notified by 
Government of India, Ministry of Labour and 
that notified by the local administration both 
relvant to the place of work and period of 
reckoning.  
b)    The escalation for labour also shall be paid 
at the same quarterly intervals when escalation 
due to increase in cost of materials and/or 
P.O.L. is paid under this clause. If such revision 
of minimum wages takes place during any such 
quarterly intervals, the escalation compensation 
shall be payable at the revised rates only for 
work done in subsequent quarters. 
c)   Irrespective of variations in minimum wages 
of any category of labour, for the purpose of this 
clause, the variation in the rates for an unskilled 
adult male mazdoor along shall form the basis 
for working out the escalation compensation 
fuel, power, light and lubricants for the period 
under consideration as published weekly by the 
Economic Adviser to Government of India, 
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Ministry of Industry, New Delhi.  
( In respect of the justified period extended 
under the provisions of clause-5 of the 
contract without any action under clause 2, 
the index prevailing at the time of stipulated 
date of completion or the prevailing index of 
the period under consideration, which ever 
is less, shall be considered.)  
FIo All India wholesale index for fuel, power, 
light and lubricants as published weekly by the 
Economic Adviser to Government of India, 
Ministry of Industry, New Delhi, valid on the last 
stipulated date of receipt of tender including 
extension if any.  
v) The following principles shall be followed 
while working out the indices mentioned in para 
(iv) above.  
a) The compensation for escalation shall be 
worked out at quarterly intervals and shall be 
with respect to the cost of works done as per 
bills paid during the three calendar months of 
the said quarter. The first such payment shall 
be made at the end of three months after the 
month (excluding) in which the tender was 
accepted and thereafter at three months 
interval. At the time of completion of the work, 
the last period for payment might become less 
than 3 months, depending on the actual date of 
completion.  
b) The index (SI/CI/MI/FI etc.) relevant to any 
quarter/period for which such compensation is 
paid shall be the arithmetical average of the 
indices relevant to the three calendar months. If 
the period up to date of completion after the 
quarter covered by the last such installment of 
payment, is less than three months, the index 
SI/CI/MI and FI shall be the average of the 
indices for the months falling within that period.  
vi) The compensation for escalation for labour 
shall be worked out as per the formula given 
below:-  
VL=W * (Y/100) * (LI-LIo) / LIo  
VL Variation in labour cost i.e. amounts of 
increase or decreases in rupees to be paid or 
recovered. 

  Intervals the escalation compensation shall be 
payable at the revised rates only for work done in 
subsequent quarters. 
 
c) Irrespective of variations in minimum wages of 
any category of labour, for the purpose of this 
clause the variations in the rates for an unskilled 
adult male mazdoor alone shall form the basis for 
working out the escalation compensation payable 
on the labour component.  
 
viii)  In the event the price of materials and/or 
wages of labour required for execution of the work 
decrease/s. There shall be a downward 
adjustment of the cost of work so that such price f 
materials and/or wages of labour shall be 
deductable from the cost of work under this 
contract and in this regard the formula herein 
before stated under this clause 10 © shall mutatis 
mutandis apply, provided that :-  
 
a)  No such adjustment for decrease in the price of 
Cement Reinforcement Steel, other materials 

payable on the labour component.  
 
viii)  In the event the price of materials and/or 
wages of labour required for execution of the 
work decrease/s. There shall be a downward 
adjustment of the cost of work so that such 
price f materials and/or wages of labour shall be 
deductable from the cost of work under this 
contract and in this regard the formula herein 
before stated under this clause 10 © shall 
mutatis mutandis apply, provided that :-  
 
a)  No such adjustment for decrease in the price 
of Cement Reinforcement Steel, other materials 
and/or wages of labour aforementioned would 
be made in case of contracts in which the 
stipulated period of completion of work is 
eighteen months or less. 
 
b)  The Engineer-In-Charge shall otherwise be 
entitled to lay down the procedure by which the 
provisions of this sub-clause shall be 
implemented from time to time and the decision 



Tender .doc                                                                                                                                                          Page 30 
                                                                                 Executive Engineer (C)                                   Contractor 

and/or wages of labour aforementioned would be 
made in case of contracts in which the stipulated 
period of completion of work is twelve months or 
less. 
 
b)  The Engineer-In-Charge shall otherwise be 
entitled to lay down the procedure by which the 
provisions of this sub-clause shall be implemented 
from time to time and the decision of the Engineer 
in-Charge in this behalf shall be final and binding 
on the contractor. 

of the Engineer in-Charge in this behalf shall be 
final and binding on the contractor. 
 
Provided always that the provisions of the 
clause 10CA and 10D shall not be applicable 
for contracts where provisions of this clause are 
applicable but in case where provisions of 
clause 10CA & 10D will became applicable. 

22 Clause 10CA Does not exist If after submission of the tender, the price of 
cement and/or reinforcement steel parts not 
being materials supplied from  the Engineer-in-
Charge’s stores in accordance with clauses 10 
thereof  increases beyond the price prevailing at 
the time of the last stipulated date of receipt of 
tenders (including extensions, if any) for the 
work, then the amount of contract shall 
accordingly be varied and provided further that 
any such variation shall be effected for 
stipulated period of contract including the 
justified period extended under clause-5 of the 
contract without any action under clause-2 
subject to the condition that no such 
compensation shall be payable for a work for 
which the stipulated period of completion is 03 
(Three) months or less. 
If after submission of the tender, the prices of 
cement and/or reinforcement steel bars (not 
being the materials supplied from the Engineer 
In Charge’s stores in accordance with clauses 
10 thereof) decreased, BSNL shall in respect of 
those materials incorporated in the works (not 
being the materials supplied from the Engineer 
In Charge’s stores in accordance with clauses 
10 thereof) be entitled to deduct from the dues 
of the contractor such amount as shall be 
equivalent to the difference between the prices 
of cement and/or reinforcement steel bars as 
prevailed at the time of the last stipulated date 
of receipt of tenders (including extensions, if 
any) for the work, and the price of these 
materials on the coming into force of such star 
price of cement and./or reinforcement steel bars 
issued by CE (C) of concerned zone. 
The increase/decrease in prices shall be 
determined by the all India Wholesale prices 
indices for cement and (steel (bars and rods) as 
published by Economic Advisor to Government 
of India, Ministry of Commerce and Industry and 
star price for cement and/or steel reinforcement 
bars as issued under authority of concerned 
CE(C) as valid on the last stipulated date of 
receipt of tender including extension if any and 
for the period under consideration. The amount 
of contract shall accordingly be varied for 
cement and/or Reinforcement steel and shall be 
worked out as per the formula given below:- 
a) Adjustment for component of cement  

Vc = Qc + SPc +  (Cl-Clo)/Clo 
Vc :  Variation in cement cost i.e. increased of 
decrease in the amount in rupees to be paid or 
recovered.  
Qc :  Quantity of Cement used in the work since 
previous bill. 
SPc :  Star price of cement as mentioned in 
Schedule F. 
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Cl :  Same as in clause 10(C). 
Clo  :  All India whole sale index for cement as 
published by the Economic Adviser to 
Government of India, Ministry of Industry and 
Commerce, as valid on the last stipulated date 
of receipt of tender including extension if any. 
b) Adjustment for component of 
Reinforcement Steel.  

Vs = Qs + SPs +  (Cl-Clo)/Clo 
Vc :  Variation in Reinforcement Steel cost i.e. 
increased of decrease in the amount in rupees 
to be paid or recovered.  
Qs :  Quantity of Reinforcement Steel paid 
weither by way of secured advance or used in 
the work since previous bill (which ever is 
earlier). 
SPs :  Star price of Reinforcement Steel as 
mentioned in Schedule F. 
Sl :  Same as in clause 10(C). 
Slo  :  All India whole sale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, as valid on the last 
stipulated date of receipt of tender including 
extension if any. 

22A Clause 10D In respect of contracts with stipulated time period 
of completion being less than 12(Twelve) months, 
if after submission of the tender ……. 

In respect of contracts with stipulated time 
period of completion being less than 18 
(Eighteen) months, if after submission of the 
tender ……. 

23 Para 2 of  
proforma of 
agreement 
(Page-97) 

Does not exist. “The Contract is subject to the jurisdiction of 
Court at __________________ only (where the 
NIT / Tender have been issued. 

 
 
 

ANNEXURE – A 
 

Amendments in instructions / Guidelines  : 
 

24 Para 2  Retain DOT W-7 of DOT W-8 as applicable. Retain BSNL W-7 of BSNL W-8 as applicable. 
25 Para 5 Enter the dates at (i) and (ii) i.e. receipt of application 

and issue of tender forms. 
Enter Website address. Enter the dates at (i) 
and (ii) i.e. receipt of application and issue of 
tender forms. 

26 Para 6 Enter  
The name and address of office from where the 
documents are available for inspections. 
The cost of tender form. 

Enter 
Name Website.  
The name and address of office from where the 
documents are available for inspections. 
The cost of tender form. 

27 Para 6.0 
(ii) Amount 
of EMO 

The earnest money shall be 2.50% of the estimated 
cost put to tender limited to Rs. 1 Laks 

i) for works costing upto Rs. 25 cr. : 2% of the 
estimated cost. 
ii) For works costing more than Rs. 25 cr. : Rs. 
Fifty laks plus 1.0% of excess of the Estimated 
cost over Rs. 25 cr. 

28 Para 
18.22 

No provision Enter Website address 

29 Schedule 
F 

Earnest money (as at para 8 of DOTW – 6) Earnest money (as at para 8 of BSNL W – 6) 

30 Clause 12 12.1.2(iii) 12.1.2(iii) 
31 Clause 18 Enter Superintending Engineer, Telecom/Postal Civil 

Circle*/the circle under whose jurisdiction the work falls. 
Enter Superintending Engineer, BSNL Civil 
Circle*/the circle under whose jurisdiction the 
work falls. 
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INSTRUCTIONS FOR FILLING UP  
THE CONTRACT CONDITIONS OF CONTRACT 

(BSNL W-6 & BSNL W-7/8) 
GENERAL 
INSTRUCTIONS(i)  

No column are to be left blank 

(ii) The alternatives not applicable are to be scored off. 
NOTICE INVITING TENDER – BSNL W 6 

FOLLOWING PARAS NEED  BE ATTENDED TO  
Para 1 Retain item rate or percentage rate, as applicable. 
 Enter the complete name of the work 
Para 1.1 Enter the amount of estimated cost put to tender 
Para 1.2.1.2 Enter description of similar work 
Para 2 Enter website address Retain BSNL W-7 at BSNL W-8 as applicable. 
Para 3 Enter the time allowed for carrying out the work and time for commencement of the work. 
 Enter the number of days to commence the work  (It should be 15 days of such time period as 

decided by the NIT issuing authority-such time period should be mentioned in the letter of award) 
Para 4 Strike out which is not applicable 

In case the site is to be handed over in parts, the same must be specified. 
Para 5 Enter website address. Enter the dates at (i) and (ii) i.e. receipt of application and issue of tender 

forms 
 (A minimum of three working days should be available  between the receipt of the a pplication 

form and issue of the tender papers. A minimum of t hree calendar days should be available 
between the issue of tender documents and the recei pt of tenders ) 

Para 6 Enter –  
• Website address. 
• The name and address of office from where the documents are available for inspection 

and time duration. 
• The cost of tender form. 
• The amount of earnest money. 

i)  For works costing upto Rs. 25 Cr.  2.0% of the estimated cost. 
(ii) For works costing more than Rs. 25 Cr. :  Rs. Fifty Lakhs plus 1.0 of excess of the Estimated 
cost over Rs. 25 Cr.) 

• The officer in whose favour the draft etc. is to be submitted. 
 The cost of tender form shall be as per the latest guidelines issued. 

The present rates are as under :- 
 For works costing 
 i) Upto Rs. One lakh                                                  Rs.   150/- 

ii) Between Rs. 1 lakh upto Rs. 50 lakhs                   Rs.   500/- 
iii) Between Rs. 50 lakhs upto Rs. 2 crores               Rs. 1000/- 
iv) Above Rs. 2 crores                                               Rs. 1500/- 

Para 7  Enter  
- The designation of the officer in whose office the tenders are to be received.  
- The date of receipt  

Para 8  Enter- Full name of work including sub heads etc.  
Para 16  Enter-number of days  
 The number of days shall be as follows:-  

i) 30 days -    NIT’s within EE’s power  
ii) 60 days -   NIT’s within SE’s power  
iii) 90 days -  NIT’s beyond SE’s power 

Para 18 & 22  Enter website address.  
 The NIT (BSNL W-6) shall be signed before issue 
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GENERAL CONDITIONS OF CONTRACT (Abridged Document)  

Tender & Contract – BSNL W7/8 
 

Retain BSNL W 7 or BSNL W-8 as applicable 
Enter State, Zone, Circle, Division, Sub-Division 

Region Percentage Rate tender or item Rate tender as applicable 
 

 Enter  
(A) Complete name of work  
(i) Time, date and officer to whom the tender is to be submitted.  
(ii) Time, date and the name of the office where the tenders are to be opened.  
Complete Name of the Agency  
Signature of tender issuing authority  
Designation of tender issuing authority  
Date of issue 
 

3rd  Para  Enter Number of days(Should normally be filled by the tenderer)  
 

 The number of days shall be as follows:-  
i) 30 days - NIT’s within EE’s power  
ii) 60 days - NIT’s within SE’s power  
iii) 90 days - NIT’s beyond SE’s power 

4th Para  Enter – Amount of Earnest Money (should normally be filled by the tenderer)  
6th Para  Name of the Bank and Account number for receiving the payment (Should normally be filled by the 

tenderer)  
10th Para  Enter the name of place for court's jurisdiction  
Acceptance  Enter amount in Figures and Words  
 I) Enter letter reference nos. (of the contract) forming part of Contract Agreement.  

ii) Signature, name and designation  
iii) Enter date 
 
 

 PROFORMA FOR SCHEDULE – ENSURE THE FOLLOWING  
Schedule A  Attach the Schedule of Quantities  
Schedule B  Fill up the details of the materials to be issued i.e.  

- Description of item  
- Quantity with unit  
- Rate of issue in figure & words  
- Place of issue  

Schedule D  Mention and append Special Conditions/Specifications/drawings for the work, if any  
Schedule F  Enter the following  
 - Full name of work including sub heads etc.  

- Estimated cost of work (put to tender)  
- Earnest Money (As at para 6.0 of BSNLW-6)  
-Enter amount of performance guarantee and security deposit (As applicable) 

  
 

 
GENERAL RULES AND DIRECTIONS 

 
 Officer inviting tender - Should be the same officer issuing the BSNL W-6 
  
 Enter 50% (unless otherwise specified in the NIT)  

 
Definitions  
- Engineer-in charge- as applicable (EE/AEE/AE)  
- Accepting authority – as applicable (AE/AEE/EE/SE/CE)  
- Enter the name of schedule & year on which the estimate is framed  
- Enter department whose schedule of rates has been adopted (like CPWD etc.)  
- Retain the form (BSNL W-7 or BSNL W-8) and enter up-to-date correction  
slip numbers. 
 
Clause 2 & 5  Enter the authority, which shall be as under:  

 
 a) PCE (C)/CE(C) – for all works estimated to cost above Rs. 50 lakhs/Rs. 70 lakhs as the case may be.  

b) SE(C) with SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 70 lakhs.  
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c) SE (C) without SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 50 lakhs.  
d) E.E. (C) without ASW - for all works estimated to cost upto Rs. 6 lakhs.  
 

 e) Enter time allowed for completion of work  
 

Clause 7  Enter the amount, wherever applicable  
Clause 11  Enter the specifications (Issued by the Department, Year & Volume no. etc) with upto date corrections 

slips as applicable.  
 

Clause 12  12.1.2(ii)  Enter the reference to the Schedule of Rates 
12.1.2(ii)  Enter the % of above/below the estimated cost as accepted by the competent authority – to be filled 

after acceptance of tender.  
(Should be same as that mentioned in the letter of acceptance)  
 

12.2 & 12.3  Enter 50% (unless otherwise specified in the approved NIT).  
It should be ensured that this %age and the %age filled at the under General Rules and Directions is 
same.  

Clause 16  Enter “Superintending Engineer, BSNL the Circle under who se jurisdiction the work falls" .  
 

Clause 25  Enter the designation of the conciliatory authority  
 • In respect of the works for which the Chief Engineer has issued the NIT, the 

Conciliatory Authority shall be the Chief Engineer of the adjoining Zone.  
 • In respect of the works for which the NIT has been issued by the Superintending 

Engineer/ Executive Engineer/ Sub-divisional Engineer, the Conciliatory Authority 
shall be the Superintending Engineer within the Zone of the adjoining Circle.  

 
Clause 36  (iii) Enter the number of years – to be decided by the NIT issuing authority.  
Clause 42  i) a  Enter the Year of Schedule of Rates as applicable 

 
Star prices / 
recovery for Less 
used beyond 
permissible 
variation  

Enter the Star Prices.  

 
 

Correction Slip No. 2 

 

 

S.No. Clause or Para Existing Modified 

 

1. Clause-10 The contractor shall submit every month 

statement of cement, reinforcement steel 

and PVC Pipes procured, consumed and 

balance at site…………. 

 

The contractor shall submit every month 

statement of cement, reinforcement 

steel, galvanized steel and PVC Pipes 

procured, consumed and balance at 

site……….. 

2. Clause-10C  If the prices of materials (not being 

materials supplied or services rendered at 

fixed prices by the BSNL in accordance 

with Clause 10 & 34 thereof) 

…………….Completion is 18 (Eighteen) 

months or less.  Such compensation for 

escalation in the prices of materials and 

labour, when due, shall be worked out 

based on the following provisions:- 

 

a)  Adjustment for component of 

cement….. 

 

b)  Adjustment for component of 

If the prices of materials (not being 

materials supplied or services rendered 

at fixed prices by the BSNL in accordance 

with Clauses 10 & 34 thereof)…………  

Completion is 18 (Eighteen) months or 

less.  Such compensation for escalation in 

the prices of materials and labour, when 

due shall be worked out based on the 

following provisions:- 

 

a) Adjustment for component of 

Cement……. 

 

b)  Adjustment for component of 
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Reinforcement steel……… 

 

No provision for escalation for tower 

material  

c)  Adjustment for component of other 

materials  

 

VM=(W* X/100-Qc*SPc-Qs*SPs)*(MI-

MIo)/MIo 

 

VM   Variation in other material cost i.e. 

increase or decrease in the amount in 

rupees to be paid or recovered. 

 

W    Cost of work done worked out as 

indicted in sub-para ii) above  

 

X   Component of materials expressed as 

per cent of the total value of work as 

indicated in schedule F 

 

MI    All India wholesale index for all 

Commodities for the period under 

consideration as published by the 

Economic adviser to Government of India , 

Ministry of Industry and commerce. 

 

MIo:  All India wholesale index for all 

Commodities as published by the 

Economic adviser to Government of India,  

Ministry of Industry and Commerce as 

valid on the last stipulated date of receipt 

of tender including extension if any. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Reinforcement steel……… 

 

c)  Adjustment for the component of  

Galvanized Steel 

 

Vt  = Qt * SPt *{0.85[  (TI-

TIo))/TIo]+0.15[(ZI – ZIo)/ ZIo]} 

 

Vt;  Variation in Galvanized Steel cost i.e. 

increase or decrease in the  

amount in rupees to be paid or 

recovered.    

 

Qt :    Quantity of Galvanized steel 

brought at site or used in works since 

previous bill (whichever is earlier) 

 

SPt :   Star price of Galvanized steel as 

mentioned in Schedule-F (to be fixed by 

concerned CE(C). 

 

TI :  All India wholesale index for Tower 

steel materials (angles, channels & 

Sections) for the period under 

consideration as published by the 

Economic adviser to Government of 

India, Ministry of Industry and 

Commerce. 

 

However, the price Index shall be 

minimum of the following: 

 

i)  Index for the month when the last 

consignment of Galvanized steel for the 

work is procured or  

 

ii)  Index for the month in which half of 

the stipulated contact period is over. 

 

iii)  Index for the period under the 

consideration. 

 

For the period extended under the 

provision of clause-5 of the contact 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion will 

apply. 

 

TIo:   All India wholesale index for Tower 

steel materials (Angles, channels & 

sections) as published by the Economic 
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adviser to Government of India, Ministry 

of Industry and Commerce and that valid 

on the last stipulated date of receipt of 

tender including extension if any. 

 

ZI :  All India wholesale index for Zinc for 

the period under consideration as 

published by the Economic adviser to 

Government of India, Ministry of Industry 

and commerce. 

 

However, the price index shall be 

minimum of the following: 

 

i)  Index for the month when the last 

consignment of Galvanized steel for the 

work is procured or  

 

ii)  Index for the month in which half of 

the stipulated contract period is over. 

 

iii) Index for the  period under 

consideration.  

 

For the period extended under the 

provision of clause-5 of the contract 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

apply 

 

ZIo:  All India wholesale Index for Zinc as 

published by the Economic adviser to 

Government of India, Ministry of Industry 

and commerce and that valid on the last 

stipulated date of receipt of tender 

including extension if any. 

 

d)  Adjustment for component of other 

materials 

 

VM = (W * X/100-Qc*SPc-Qs * SPs- 

Qt*SPt) * (MI-MIo) / MIo 

 

VM :  Variation in other material cost i.e. 

increase or decrease in the amount in 

rupees to be paid or recovered. 

 

W:  Cost of work done worked out as 

indicated in sub-para ii) above. 

 

X :  Component of materials expressed as 
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d)  Adjustment for component of 

P.O.L………………. 

 

viii) 

a)  No such adjustment for decrease in the 

price of Cement, Reinforcement Steel, 

Other materials and/or wages of labour 

aforementioned would be made in case of 

contracts in which the stipulated period of 

completion of work s eighteen months or 

less. 

 

b)  The Engineer-in-charge………. On the 

contractor. 

 

Provided always………applicable. 

 

 

 

per cent of the total value of work as 

indicated in schedule F   

 

MI:  All India wholesale index for All 

commodities for the period under 

consideration as published by the 

Economic Adviser to Government of India 

, Ministry of Industry and Commerce. 

 

MIo: All India wholesale index for All 

Commodities as published  by the 

Economic Adviser to Government  of 

India, Ministry of Industry and Commerce 

as valid on the last stipulated date of 

receipt of tender including extension if 

any. 

 

e)  Adjustment for component of 

P.O.L…………… 

 

(viii) 

a)  No such adjustment for decrease in 

the price of Cement, Reinforcement 

steel, Galvanized steel Other Materials 

and/or wages of labour aforementioned   

would be made in case of contracts in 

which the stipulated period of 

completion of work is eighteen months 

or less. 

 

 

 

b)  The Engineer-in-charge……….. on the 

contractor. 

 

Provided always……………… applicable        

   

 

3. Clause-10CA If after submission of the tender, the price 

of cement and/or reinforcement steel bars 

(not being materials supplied from the 

Engineer-in Charge’s stores in accordance 

with Clause 10 thereof) increase(s) beyond 

the price(s)prevailing at the time of the 

last stipulated date of receipt of tenders 

(including extension, if any) for the work, 

then the amount of the contract shall 

accordingly be varied and providing 

further that any such variation shall be 

effected for stipulated period of contract 

including the justified period extended 

under clause -5 of the contract without 

If after submission of the tender, the 

price of cement and/or reinforcement 

steel bars and/or galvanized steel (not 

being materials supplied from the 

Engineer-in-charge’s stores in accordance 

with Clauses 10 thereof) 

increase(s)/decreases beyond the price 

(s) prevailing at the time of the last 

stipulated date of receipt of tenders 

(including extension, if any) for the work.  

Then the amount of the contract shall 

accordingly be varied and provided 

further that any such variation shall be 

effected for stipulated period of contract 
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any action under clause-2 subject to the 

condition that no such compensation shall 

be payable for a work for which the 

stipulated period of completion is 03 

(Three) months or less. 

 

 

If after submission of the tender, the 

prices of cement and/or reinforcement 

steel bars (not being materials supplied 

from the Engineer-in Charge’s stores in 

accordance with Clauses 10 thereof) 

decreased,  BSNL shall in respect of those 

materials incorporated in the works (not 

being materials supplied from the 

Engineer-in-charge’s stores in accordance 

with clauses 10 thereof) be entitled to 

deduct from the dues of the contractor 

such amount as shall be equivalent to the 

difference between the prices of cement 

and/or reinforcement steel bars as 

prevailed at the time of the last stipulated 

date of receipt of tenders (including 

extension, if any) for the work, and the 

prices of these materials on the coming 

into force of such star price of cement and 

or reinforcement steel bars issued by 

CE(C) of concerned zone.  

 

The increase/decrease in prices shall be 

determined by the All India Wholesale 

Price Indices for Cement and Steel (bars 

and rods) as published by Economic 

adviser to Government of India, Ministry 

of Commerce and Industry and Star price 

for cement and/or steel reinforcement 

bars as issued under authority of 

concerned CE(C) as valid on the last 

stipulated date of receipt of tender, 

including  extension if any and for the 

period under consideration.  The amount 

of contract shall accordingly be varied for 

Cement and/or Reinforcement Steel and 

shall be worked out as per the formula 

given below 

 

a)  Adjustment for component of 

Cement………….. 

 

b)  Adjustment for component of 

Reinforcement Steel……….. 

 

including the justified period extended 

under the provisions of clause-5 of the 

contract without any action under clause-

2 subject to the condition that no such 

compensation shall be payable for a work 

for which the stipulated period of 

completion is 03 (Three) months or less.   

However, in case of tower works, 

compensation under part (a), (b) & (c) of 

this clause shall be payable/recoverable 

to/from the agency for all contracts for 

which stipulated period of completion is 

even less than 03 (Three) months. 

 

The increase/decrease in prices shall be 

determined by the all India Wholesale 

Price indices for cement, Steel (bars and 

rods) and galvanized steel (angles, 

channels &Section etc.) as published by 

Economic Advisor to Government of 

India,  Ministry of Commerce and 

Industry and star price for cement and/or 

steel reinforcement bars and/or 

Galvanized steel as issued under 

authority of concerned CE(C) as valid on 

the last stipulated date of receipt of 

tender, including extension if any and for 

the period under consideration. 

 

In case, price index of particular materials 

is not issued by Ministry of commerce 

and industry, than the price index of 

nearest similar material in schedule-F 

shall be followed . 

 

The amount of contract shall accordingly 

be varied for Cement and/or 

Reinforcement Steel and/or Galvanized 

steel and shall/will be worked  out as per 

the formula given below for individual 

material. 

 

a) Adjustment for component of 

cement……… 

 

b) Adjustment for component of 

Reinforcement Steel………. 

 

c)  Adjustment for component of 

Galvanized Steel 

 

Vt =  Qt * SPt  *{0.85[ (TI-TIo)/TIo] + 
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c) (NO PROVISION) 

  

 

0.15[(ZI-ZIo)/ ZIo]} 

 

Vt :   Variation in Galvanized Steel cost 

i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

 

Qt:  Quantity of Galvanized steel brought 

at site or used in works since previous bill 

(whichever is earlier). 

 

SPt:   Star price of Galvanized Steel as 

mentioned in Schedule-F (to be fixed by 

concerned CE(C). 

 

TI :  All  India wholesale Index for Tower 

Steel material (Angles, channels & 

Sections) for the period under 

consideration, as published by the 

Economic Adviser to Government of 

India, Ministry of Industry and 

Commerce. 

 

However, the price index shall be 

minimum of the following:    

 

i) Index for the month when the last 

consignment of Galvanized Steel for the 

work is procured or  

 

ii) Index for the month in which half of 

the stipulated contract period is over or  

 

iii)  Index for the period under 

consideration. 

 

 For the period extended under the 

provisions of Clause-5 of the contract 

without any action under clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

apply. 

 

TIo:  All India wholesale index for Tower 

steel material (Angles, channels & 

Sections) as published by the Economic 

Adviser to Government of India, Ministry 

of Industry and Commerce and as valid 

on the last stipulated date of receipt of 

tender including extension if any. 

 

ZI:     All India wholesale index for zinc for 

the period under consideration as 
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published by the Economic Adviser to 

Government of India, Ministry of Industry 

and Commerce. 

However, the price index shall be 

minimum of the following: 

 

i) Index for the month when the last 

consignment of Galvanized Steel for the 

work is procured or 

 

ii)   Index for the month in which half of 

the stipulated contract period is over or 

 

iii) Index for the period under 

consideration. 

 

For the period extended under the 

provisions of Clause-5 of the contract 

without any action under Clause 2, the 

same principle as for the period within 

stipulated period of completion, will 

apply. 

ZIo :  All India wholesale index for the zinc 

as published by the Economic adviser to 

Government of India, Ministry of Industry 

and commerce and as valid on the last 

stipulated date of receipt of tender 

including extension if any.  

 

    

 

Additional Conditions and Specifications 

 

3.2:        Steel 

 

Para Existing 

 

Modified 

3.2.1 The contractor shall procure steel reinforcement 

bars conforming to relevant BIS codes from main 

producers as approved by the Ministry of Steel.  

In cases when the contractor is required to 

procure steel reinforcement bars conforming to 

relevant BIS codes from other than main 

producers such as secondary producers or re-

rollers having BIS License, can be done with prior 

approval of the Engineer-in-Charge. 

 

 

 

 

 

 

The contractor shall procure steel 

reinforcement bars conforming to relevant BIS 

codes from main producers as approved by the 

Ministry of Steel or from secondary producers 

and re-rollers having BIS License to produce 

CTD bars as specified in schedule-F subject to 

following stipulations: 

 

(i)  If it is provided in the agreement that steel 

is to be procured from primary producers and 

procurement of steel from secondary 

producers is allowed then  a deduction based 

on the difference in market rate of steel from 

primary producers and secondary producers 

shall be made in the running/final bills 
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The procurement of TMT Bar conforming to 

relevant BIS codes shall be made from main 

producers and secondary producers having BIS 

License with prior approval of the Engineer-in-

charge.  The contractor shall have to obtain and 

furnish test certificates to the Engineer-in Charge.  

The contractor shall have to obtain and furnish 

test certificate to the Engineer-in-charge in 

respect of all supplies of steel brought by him to 

the site of work.  Samples shall also be taken and 

got tested by the Engineer-in-charge as per the 

provisions in this regard in the relevant BIS codes. 

In case the test results indicate that the steel 

arranged by the contractor does not conform to 

BIS codes, the same shall stand rejected, and 

shall be removed from the site of work within; a 

weeks’ time from written order from the 

Engineer-in-charge to do so.  

 

(ii)  However, if the stipulation is for 

procurement of steel from secondary  

producers then if the contractor uses steel 

from primary producers the same shall be 

allowed but nothing extra shall be payable on 

this account. 

 

The procurement of TMT Bars conforming to 

relevant BIS codes shall be made from main 

producers as approved by the Ministry of Steel 

or from secondary producers having BIS License 

to produce TMT bars as specified in schedule-F 

subject to following stipulations: 

 

(i) If it is provided in the agreement that steel 

is to be procured from primary producers  and 

procurement of steel from secondary 

producer is allowed by E-in-charge then  

deduction based on the difference in market 

rate of steel from primary producer and 

secondary producer shall be made in the 

running/final bills. 

 

(ii) However, if the stipulation is for 

procurement of steel from secondary 

producer then if the contractor uses steel 

from primary producers the same shall be 

allowed but nothing extra shall be payable on 

this account. 

 

The contractor shall have to obtain and furnish 

test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him 

to the site of work Samples shall also be taken 

and got tested by the Engineer-in-charge as per 

the provisions in this regard in the relevant BIS 

codes.  In case the test results indicate that the 

steel arranged  by the contractor does not 

conform to BIS codes, the same shall stand 

rejected and shall be removed from the site of 

work within a weeks’ time from written order 

from the Engineer-in Charge to do so. 

 

*Deduction item made on account of use of 

steel from secondary producers instead of 

primary producers shall not be treated as sub 

standard work. 

 

3.2.4 For steel procured from main producers, for 

checking nominal mass, tensile strength, bend 

test  etc. specimen of sufficient length shall be 

For steel procured from main producers or 

secondary producer, for checking nominal 

mass, tensile strength, bend test, etc. specimen 
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cut from each diameter of the bar at random at 

frequency not less than that specified below. In 

case of works costing more than Rs. 2 Crores and 

when the steel is procured from other than main 

producers, additional tests such as retest, re-

bend test, elongation test, proof stress my also 

be conducted. 

of sufficient length shall be cut from each 

diameter of the bar at random at frequency not 

less than that specified below .  In case of 

works costing more than Rs. 2 Crores and when 

the steel is procured from other than main 

producers, additional tests such as, retest, re-

bend test, elongation test, proof stress may 

also be conducted.  

 

 
ANNEXURE –A 

 
           Corresponding Addition/ modifications in instructions/ Guidelines for filling up the NIT and Tender/ GCC/ Schedule F 
 

 
PROFORMA OF SCHEDULE - ENSURE THE FOLLOWING 
 
 
SCHEDULE “F” 
GENERAL RULES AND DIRECTIONS: 
 
Clause 10 Fill in either Primary or Secondary In the blank space keeping In view the site / local 

conditions. 
 

 
     Clause – 42 
 
      Methodology for working at the Star Price of Galvanized Steel in 2(d) shall be as under: 
      I) Work out the average prevailing market rate of steel from three main producers SAL, TISCO & RINL.  
      for each at the following sections: 
 

a)  130 x 130 x 10 mm 
b)  75x75x8 mm 
c)  50x50x5 mm 

     ii)  Calculate average of i)(a), i)(b) & (i)(c) 
     iii)  Calculate 18% of (ii) for the cost of zinc galvanizing. 
     iv)  Star price will be the sum of ii) & iii) above. 

 

 

 

Correction Slip no. 3 

 

(To GCC for BSNL Civil works-2006, issued on 15-4-09) 

 

Sr. No. Clause Existing Provision Modified Provision 

 

1. 1 …………For amount exceeding Rs. 6.00 

Lakhs (Rupees six lakhs) shall submit an 

irrevocable PERFORMANCE 

GUARANTEE of 5% (Five Percent) of the 

tendered amount……… 

………..For amount exceeding Rs. 15.00 

Lakhs (Rupees fifteen Lakhs) shall submit 

an irrevocable PERFORMANCE GUARANTEE 

of 5% (Five percent) of the tendered 

amount…… 

2. 1A (Foot note) In case of works with estimated cost 

put to tender is up-to and including Rs. 

6,00,000/-, the clause 1 shall not be 

applicable and……… 

In case of works with estimated cost put to 

tender is up-to and including Rs. 

15,00,000/-, the clause 1 shall not be 

applicable and…….. 

3. 17 …..if any defect shrinkage or other 

faults appear in the work within twelve 

months (12 months) after a certificate 

….. if any defect, shrinkage or other faults 

appear in the work within twelve months 

(12 months) (Six months in the case of 
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final…….. the contractor shall…… make 

the same good at his own expense or 

…….a sufficient portion thereof. The 

security deposit of the contractor shall 

not be refunded before the expiry of 

twelve months after the issue of the 

certificate final or otherwise, of 

completion of work, or till the final bill 

has been prepared and passed 

whichever is later.  

work costing Rs. Fifteen lakhs and below 

except road work) after a certificate 

final……. the contractor shall……..make the 

same good at his own expense or……..a 

sufficient portion thereof. The security 

deposit or the contractor shall not be 

refunded before the expiry of twelve 

months (Six months in the case of work 

costing Rs. Fifteen lakhs and below except 

road work) after the issue of the certificate 

final or otherwise, of completion of work, 

or till the final bill has been prepared and 

passed whichever is later. 

 
 
 
 

ANNEXURE-A 
 

S.No. 
 

Subject  Existing Provision  Modified Provision 

1 Cost of work for 
publicity of 
NIT 
through press. 
 

It will be mandatory for all units including 
Civil & Electrical wings to display NITs on 
the website, of tenders whose values is upto 
Rs. 2 lakh. 
 

It Will be mandatory for Civil and Electrical wing 
to display NITs on the website, of tenders whose 
estimated cost! value is upto Rs. 5 Iakh. 
However, in respect of works estimated to cost 
more than Rs. 5 Lakh a brief advertisement 
inviting tenders should also be invariably inserted 
in the press in the classified category. 
 

 

 

Correction Slip no. 4 

(To GCC for civil works-2006) 

 

Clause/para 

of BSNL 6/8 

 

Existing Provisions 

 

Modifications proposed 

 

1A The contractor shall permit BSNL at the time 

of making any payment to him for work done 

under the contract to deduct a sum at the 

rate of 5% of gross amount of each running 

bill till the sum along-with the sum already 

deposited as earnest money, will amount to 

security deposit of 5% of the tendered value 

of the work. Such deductions will be made 

and held by BSNL by way of Security Deposit 

unless he/they has/have deposited the 

amount of Security at the rate mentioned 

above in cash (upto Rs.2500.00/Demand 

draft/Banker’s Cheque/Deposit at Call 

Receipt of a Scheduled Bank or The State 

Bank Of India in accordance with the form 

annexed hereto. In case a Fixed Deposit 

Receipt of any bank is furnished by the 

contractor to the BSNL as part of the security 

The contractor shall permit BSNL at the time of 

making any payment to him for work done 

under the contract to deduct a sum at the rate 

of 5% of gross amount of each running bill till 

the sum along-with the sum already deposited 

as earnest money, will amount to security 

deposit of 5% of the tendered value of the work. 

Earnest money shall be adjusted first in the 

security deposit and further recovery of 

security deposit shall commence only when the 

up to date amount of security deposit starts 

exceeding the earnest money. Such deductions 

will be made and held by BSNL by way of 

Security Deposit unless he/they has/have 

deposited the amount of Security at the rate 

mentioned above in cash (upto Rs. 2500) 

Demand draft/Banker’s Cheque/ Deposit at Call 

Receipt of a Scheduled Bank or The State Bank 
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Deposit and the Bank is unable to make 

payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on 

the contractor and the contractor shall 

forthwith on demand furnish additional 

security to the BSNL to make good the deficit. 

 

All compensations or the other sums 

………………….. will be treated a part of the 

Security Deposit.  

 

 

 

Does not exist 

 

 

 

 

 

 

 

 

 

 

 

 NOTES: - In case of works with..…… tendered 

value of the work 

 

Of India in accordance with the form annexed 

hereto. In case a Fixed Deposit Receipt of any 

bank is furnished by the contractor to the BSNL 

as part of the security Deposit and the Bank is 

unable to make payment against the said fixed 

deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall 

forthwith on demand furnish additional security 

to the BSNL to make good the deficit.  

All compensations or the other sums 

…………………….. will be treated a part of the 

Security Deposit.  

 

The Security Deposit as deducted above can be 

released against the Bank Guarantee by a 

scheduled bank , on its accumulation to a 

minimum of Rs. 5 lakh subject to the condition 

that amount of such Bank Guarantee, except 

last one, shall not be less than Rs. 5 Lakh. 

Provided further that the validity of Bank 

Guarantee including the one given against the 

earnest money shall be in conformity with the 

provisions contained in clause which shall be 

extended from time to time depending upon 

the extension of contract granted under 

provisions of Clause 2 and Clause 5. 

  

NOTES: - In case of works with ………… tendered 

value of the work 

 

 

 

CLAUSE 2. 

(COMPENSA

TION FOR 

DELAY  

 

If the contractor fails to maintain………The 

decision of the aforesaid authority in writing 

shall be final and binding on the contractor.  

This will also apply to items or group of items 

for which separate period of completion has 

been specified. 

  

Compensation for delay of work  

 

@ 2.0 % Per month of delay to be computed 

on daily basis for the works having stipulated 

time of completion more than six months  

 

@ 1.0 % Per week of delay to be computed 

on daily basis for the works having stipulated 

time of completion upto six months  

 

 

 

 

If the contractor fails to maintain………The 

decision of the aforesaid authority in writing 

shall be final and binding on the contractor.  

This will also apply to items or group of items for 

which separate period of completion has been 

specified.  

 

Compensation for delay of work  

 

@ 2.0 % Per month of delay to be computed on 

daily basis for the works having stipulated time 

of completion more than six months  

 

 

@ 1.0 % Per week of delay to be computed on 

daily basis for the works having stipulated time 

of completion from three months to six months  

 

@ 1.5 % Per week of delay to be computed on 

daily basis for the works having stipulated time 
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Provided always ……. is originally given.  

The amount … other contract with the BSNL.  

 

 

 

 

In case, the contractor does not ….. However, 

no interest, whatsoever, shall be payable on 

such withheld amount.  

 

 

 

 

Does not exist  

 

of completion up to three months  

 

Provided always ……. is originally given.  

The amount … other contract with the BSNL.  

 

 

 

 

In case, the contractor does not ….. However, no 

interest, whatsoever, shall be payable on such 

withheld amount.  

 

 

 

The compensation for slow progress or non-

completion of work in stipulated time, at the 

rates specified therein, is an “agreed 

compensation” under clause 2, which the 

contractor has to pay in case of default. 

Therefore, Engineer-in-Charge will recover the 

same at the rates mentioned above, if the 

progress of the work is slow or the work is not 

completed in stipulated time. In case the 

contractor feels aggrieved, he may appeal to 

the authority specified in Schedule „F‟ against 

such recovery, who has to take a balanced view 

of the delays on the part of the contractor, vis-

à-vis the delays of the department and may 

uphold the recovery at the original rates or at 

reduced rates or completely waive off the same 

depending upon the merits of each case. In 

such cases the decision of the competent 

authority shall be final and out of purview of 

the clause 25.  

 

 

CLAUSE 3 

(WHEN 

CONTRACT 

CAN BE 

DETERMINE

D)  

 

If the Contractor:  

i) Having been ……. seven days thereafter; or,  

 

ii) has without …….. seven days from the 

Engineer-in-Charge; or  

 

iii) persistently neglects to… Engineer-in-

Charge; or  

 

iv) fails to complete …….. Engineer-in-Charge; 

or  

 

 

v) being a company shall pass a resolution or 

the court shall make an order that the 

company shall be wound up or if a receiver or 

If the Contractor:  

i) Having been ……. seven days thereafter; or,  

 

ii) has without …….. seven days from the 

Engineer-in-Charge; or  

 

 

iii) persistently neglects to… Engineer-in-Charge; 

or  

 

iv) fails to complete …….. Engineer-in-Charge; or  

 

 

 

v) shall offer or give or agree to give to any 

person in Government/BSNL service or to any 
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a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise 

which entitle the court or the creditor to 

appoint a receiver or a manager or which 

entitles the court to make a winding up 

order; or  

 

vi) commits any act/acts mentioned in 

Clause-21 there of  

 

 

 

 

 

 

vii) fails to start the work within 1/8 th of 

stipulated time  

 

 

 

 

 

 

 

Does not exist  

 

 

 

 

 

 

 

 

 

 

 Does not exist 

other person on his behalf any gift or 

consideration of any kind as an inducement or 

reward for doing or forbearing to do or having 

been done or forborne to do any act in relation 

to the obtaining or execution of this or any 

other contract for BSNL; or  

 

vi) Shall enter in to a contract with BSNL in 

connection with which commission has been 

paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such 

commission and the terms of payment thereof 

have been previously disclosed in writing to the 

Engineer-in-charge; or  

 

vii) Shall obtain a contract with BSNL as a result 

of wrong tendering or other non-bonafide 

methods of competitive tendering; or  

 

viii) Shall any time be adjudged insolvent or 

have a receiving order or order for 

administration of his estate made against him 

or shall take any proceedings for liquidation or 

composition ( other than a voluntary 

liquidation for the purpose of amalgamation or 

reconstruction ) under any Insolvency Act for 

the time being in force or make any 

conveyance or assignment of his effect of 

composition or arrangement for the benefit of 

his creditors or purport so to do, or if any 

application be made under any Insolvency Act 

for the time being in force for the sequestration 

of his estate or if a trust deed be executed by 

him for benefit of his creditors; or  

 

ix) being a company shall pass a resolution or 

the court shall make an order that the company 

shall be wound up or if a receiver or a manager 

on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the 

court or the creditor to appoint a receiver or a 

manager or which entitles the court to make a 

winding up order; or  

 

 

 

 

 Does not exist  

 

 

 

Does not exist  

x) shall suffer an execution being levied on his 

goods and allow it to be continued for a period 

of 21 days; or  

 

xi) assigns, transfer, sublets ( engagement of 
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THEN the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy 

against the Contractor in respect of any delay 

or inferior workmanship or otherwise or to any 

claims for damage in respect of any breach of 

the Contract and in addition to any right or 

remedies under any of the provisions of the 

Contract or otherwise and whether the date 

for completion has or has not elapsed, shall by 

a notice in writing, shall have powers: - 

 

a) To determine or rescind the contract as 

aforesaid (of which termination notice in 

writing to the contractor under the hand of the 

Engineer-in–Charge shall be conclusive 

evidence). Upon such determination, the 

Performance Guarantee, Earnest Money 

Deposit and security deposit already recovered 

under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal 

of the BSNL. 

 b) To measure up the work of the contractor, 

after giving notice to the contractor, and to 

take such balance or part thereof as shall be 

un-executed out of his hands and to give it to 

another contractor to complete the work.  

 

The Engineer-in-charge shall on such 

determination or recession shall have powers 

to carry out such items of the work by any 

means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the 

amount, if any, is recoverable from the 

contractor for the completion of such items of 

work. Any expenses which may be incurred in 

excess of the sum which would have been paid 

to the original contractor if the whole work 

had been executed by him (the certificate in 

writing of the Engineer-in-Charge for the 

amount which exceeds the amounts 

contracted for the unexecuted / imperfectly 

executed items shall be final and conclusive) 

shall be borne and paid by the original 

contractor and may be deducted from any 

labour on a piece-work basis or of a labour with 

materials not to be incorporated in the work, 

shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the 

entire works or any portion thereof without the 

prior written approval of the Engineer-in-

charge  

 

THEN the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy 

against the Contractor in respect of any delay or 

inferior workmanship or otherwise or to any 

claims for damage in respect of any breach of 

the Contract and in addition to any right or 

remedies under any of the provisions of the 

Contract or otherwise and whether the date for 

completion has or has not elapsed, shall by a 

notice in writing, shall have powers: -  

 

 

 

a) To determine the contract as aforesaid (of 

which termination notice in writing to the 

contractor under the hand of the Engineer-in–

Charge shall be conclusive evidence). Upon such 

determination, the Performance Guarantee, 

Earnest Money Deposit and security deposit 

already recovered under the contract shall be 

liable to be forfeited and shall be absolutely at 

the disposal of the BSNL.  

 

 

 

b) To measure up the work of the contractor, 

after giving notice to the contractor, and to take 

such balance or part thereof as shall be un-

executed out of his hands and to give it to 

another contractor to complete the work. 

Deleted 

 

 

 

 

 

 

 

Deleted 
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money due to him by the BSNL under the 

contract or on any other account whatsoever 

or from his Security Deposit 

 

 and Performance Guarantee or the proceeds 

of sales thereof, or a sufficient part thereof as 

the case may be. If said available Performance 

Guarantee, Security Deposit and moneys are 

not sufficient, the contractor shall be called 

upon in writing and shall be liable to pay the 

same within 30 days. If the contractor shall fail 

to pay the required sum within the aforesaid 

period of 30 days, the Engineer-in-charge shall 

have the right to sell any or all of the 

contractor’s unused materials, constructional 

plant, implements, temporary The Buildings, 

etc. and apply the proceeds of sale thereof 

towards the satisfaction of any sums due from 

the contractor under the contract and if 

thereafter there be any balance outstanding 

from the contractor, it shall be recovered in 

accordance with the provisions of the contract. 

If the expenses incurred by the BSNL are less 

than the amount payable to the contractor at 

his agreement rates, the difference shall not 

be paid to the contractor. 

 

In the event of above course(s) …… to be paid 

the value so certified.  

 

The contractor, whose contract is determined 

or rescinded as above, shall be allowed to 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

In the event of above course(s) …… to be paid 

the value so certified. 
Clause 

3A 

 

Does not exist 

 

In case, the work cannot be started due to 

reasons not within the control of the contractor 

within 1/8th of the stipulated time for 

completion of work, either party may close the 

contract. In such eventuality, the Earnest 

Money Deposit and the Performance 

Guarantee of the contractor shall be refunded, 

but no payment on account of interest, loss of 
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CLAUSE  

6A 

Comput

erized 

Measure

ment 

Book 

 

Does not exist 

 

Engineer-in-Charge shall, except as otherwise 

provided, ascertain and determine by 

measurement the value of work done in 

accordance with the contract.  

 

All measurement of all items having financial 

value shall be entered by the contractor and 

compiled in the shape of the Computerized 

Measurement Book having pages of A-4 size as 

per the format of department so that a 

complete record is obtained of all the items of 

works performed under the contract.  

 

All such measurement and levels recorded by 

the contractor or his authorized representative 

from time to time, during the progress of the 

work, shall be got checked by the contractor 

from the Engineer-in-Charge or his authorised 

representative as per interval or program fixed 

 
 

 

  in consultation with Engineer-in-Charge or his 

authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, 

the measurement sheets shall be returned to 

the contractor for incorporating the corrections 

and for resubmission to the Engineer-in-Charge 

for the dated signatures by the Engineer-in-

Charge and the contractor or their 

representatives in token of their acceptance. 

 

 Whenever bill is due for payment, the 

contractor would initially submit draft 

computerized measurement sheets and these 

measurements would be got checked/test 

checked from the Engineer-in-Charge and/or 

his authorized representative. The contractor 

will, thereafter, incorporate such changes may 

be done during these checked/test checks in his 

draft computerized measurements, and submit 

to the department a computerized 

measurement book, duly bound, and with its 

pages machine numbered. The Engineer-in-

Charge and/or his authorised representative 

would thereafter check this MB, and record the 

necessary certificates for their checks/test 

checks.  

 

The final, fair, computerized measurement 

book given by the contractor, duly bound, with 

its pages machine numbered, should be 100% 
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correct and no cutting or over-writing in the 

measurements would thereafter be allowed. If 

at all any error is noticed, the contractor shall 

have to submit a fresh computerized MB with 

its pages duly machine numbered and bound, 

after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken 

in the Divisional Office records, and allotted a 

number as per the Register of Computerised 

MBs. This should be done before the 

corresponding bill is submitted to the Division 

Officer for payment. The contractor shall 

submit two spare copies of such computerized 

MBs for the purpose of reference and record by 

the various officers of the department.  

 

The contractor shall also submit to the 

department separately his computerized 

Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages 

machine numbered along with two spare 

copies of the bill. Thereafter, this bill will be 

processed by the Division Office and allotted a 

number as per the computerized record in the 

same way as done for the measurement book 

meant for measurements.  

 

The contractor shall, without extra charge, 

provide all assistance with every appliance, 

labour and other things necessary for checking 

 

  of measurements/ levels by the Engineer-in-

Charge or his representative.  

 

Except where any general or detailed 

description of the work expressly shows to the 

contrary, measurements shall be taken in 

accordance with the procedure set forth in the 

specifications notwithstanding any provision in 

the relevant Standard Method of measurement 

or any general or local custom. In the case of 

items which are not covered by specifications, 

measurements shall be taken in accordance 

with the relevant standard method of 

measurement issued by the Bureau of Indian 

Standards and if for any item no such standard 

is available then a mutually agreed method 

shall be followed.  

 

The contractor shall give not less than seven 

days‟ notice to the Engineer-in-Charge or his 

authorised representative in charge of the work 
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before covering up or otherwise placing beyond 

the reach of checking and/or test checking the 

measurement of any work in order that the 

same may be checked and/or test checked and 

correct dimensions thereof be taken before the 

same is covered up or placed beyond the reach 

of checking and/or test checking measurement 

and shall not cover up and place beyond reach 

of measurement any work without consent in 

writing of the Engineer-in-Charge or his 

authorized representative incharge of the work 

who shall within the aforesaid period of seven 

days inspect the work, and if any work shall be 

covered up or placed beyond the reach of 

checking and /or test checking measurements 

without such notice having been given or the 

Engineer-in-Charge‟s consent being obtained in 

writing the same shall be uncovered at the 

Contractor‟s expense, or in default thereof no 

payment or allowance shall be made for such 

work or the materials with which the same was 

executed.  

 

Engineer-in-Charge or his authorised 

representative may cause either themselves or 

through another officer of the department to 

check the measurements recorded by 

contractor and all provisions stipulated herein 

above shall be applicable to such checking of 

measurements or levels.  

 

It is also a term of this contract that checking 

and/or test checking the measurements of any 

item of work in the measurement book and/or 

its payment in the interim, on account of final 

bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve 

the contractor 

 

  from liabilities from any over measurement or 

defects noticed till completion of the defects 

liability period. 

 

CLAUSE 10 

B i) 

Secured 

Advance 

on Non-

perishable 

Materials 

 

The contractor on signing an indenture in the 

form to be specified by the Engineer-in-

Charge, shall be entitled to be paid during the 

progress of the execution of the work, upto 

75% of the assessed value of any materials 

which are in the opinion of the Engineer-in-

Charge non-perishable, non-fragile and non-

combustible and are in accordance with the 

The contractor on signing an indenture in the 

form to be specified by the Engineer-in-Charge, 

shall be entitled to be paid during the progress 

of the execution of the work, upto 90% of the 

assessed value of any materials which are in the 

opinion of the Engineer-in-Charge non-

perishable, non-fragile and non-combustible and 

are in accordance with the contract and which 
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contract and which have been brought on the 

site in connection therewith and are 

adequately stored and/or protected against 

damage by weather or other causes but which 

have not at the time of advance been 

incorporated in the works. When materials on 

account of which an advance has been made 

under this sub-clause are incorporated in the 

work the amount of such advance shall be 

recovered/deducted from the next payment 

made under any of the clause or clauses of 

this contract.  

 

Such secured advance ……… glass, sand, petrol, 

diesel etc. 

 

have been brought on the site in connection 

therewith and are adequately stored and/or 

protected against damage by weather or other 

causes but which have not at the time of 

advance been incorporated in the works. When 

materials on account of which an advance has 

been made under this sub-clause are 

incorporated in the work the amount of such 

advance shall be recovered/deducted from the 

next payment made under any of the clause or 

clauses of this contract.  

 

 

 

 

Such secured advance ……… glass, sand, petrol, 

diesel etc. 

 

CLAUSE 10 

C : 

(Payment 

due to 

increase/d

ecrease in 

prices/wag

es after 

receipt of 

tender for 

the work) 

 

If the prices of materials (not being materials 

supplied or services rendered at fixed prices 

by the BSNL in accordance with Clauses 10 & 

34 thereof) and/or wages of labour required 

for execution of the work increase, the 

contractor shall be compensated for such 

increase as per provisions detailed below and 

the amount of the contract shall accordingly 

be varied, subject to the condition that such 

compensation for escalation in prices shall be 

available only for the work done during the 

stipulated period of the contract including 

such period for which the contract’s validity is 

extended under the provisions of Clause 5 of 

the contract without any action under Clause 

2 and also subject to the condition that no 

such compensation shall be payable for a work 

for which the stipulated period of completion 

is 18(Eighteen) months or less. Such 

compensation for escalation in the prices of 

materials and labour, when due, shall be 

worked out based on the following provisions: 

- 

 

i) The base date for …s including extension, if 

any. 

 

 ii) The cost of work on which the escalation 

will be payable shall be reckoned as below: - 

Table is same.  

 

iii) Components of Cement, Reinforcement 

Steel, ............. Engineer-in-Charge in working 

out such percentage shall be binding on the 

If the prices of materials (not being materials 

supplied or services rendered at fixed prices by 

the BSNL in accordance with Clauses 10 & 34 

thereof) and/or wages of labour required for 

execution of the work increase, the contractor 

shall be compensated for such increase as per 

provisions detailed below and the amount of the 

contract shall accordingly be varied, subject to 

the condition that such compensation for 

escalation in prices shall be available only for the 

work done during the stipulated period of the 

contract including such period for which the 

contract’s validity is extended under the 

provisions of Clause 5 of the contract without 

any action under Clause 2 and also subject to 

the condition that no such compensation shall 

be payable for a work for which the stipulated 

period of completion is 18(Eighteen) months or 

less. Such compensation for escalation in the 

prices of materials and labour, when due, shall 

be worked out based on the following 

provisions: - 

 

 

 

 

 

 

 

 i) The base date for ……s including extension, if 

any.  

 

 

ii) The cost of work on which the escalation will 
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contractor. 

 

 iv) The compensation for escalation for 

Cement, Reinforcement Steel, Other Materials 

and P.O.L. shall be worked out as per the 

formula given below:  

 

a) Adjustment for component of Cement …… 

 

 b) Adjustment for component of 

Reinforcement Steel  

 

Vs = Qs * SPs * (SI-SIo) / SIo  

 

Vs = Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees 

to be paid or recovered.  

 

Qs = Quantity of Reinforcement Steel 

consumed, based on theoretical consumption, 

or actual quantity consumed whichever is 

less during the Quarter.  

 

SPs = Star price of Reinforcement Steel as 

 

 

be payable shall be reckoned as below: - Table is 

same 

  

iii) Components of Cement, Reinforcement 

Steel, ................. Engineer-in-Charge in working 

out such percentage shall be binding on the 

contractor.  

 

 

 

iv) The compensation for escalation for Cement, 

Reinforcement Steel, Other Materials and P.O.L. 

shall be worked out as per the formula given 

below:  

 

 

a) Adjustment for component of Cement (No 

Change)  

 

b) Adjustment for component of Reinforcement 

Steel  

 

Vs = Qs * SPs * (SI-SIo) / SIo  

 

Vs = Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered.  

 

Qs = Quantity of Reinforcement Steel consumed, 

based on theoretical consumption, or actual 

quantity consumed whichever is less during the 

Quarter.  

 

 

SPs = Star price of Reinforcement Steel as 

mentioned in Schedule F. 

 

 mentioned in Schedule F.  

 

SI= All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce. However, the price index shall be 

minimum of the following: 

 

 i) Index for the month when the last 

consignment of steel reinforcement for the 

work is procured or  

 

ii) Index for the month in which half of the 

stipulated contract period is over  

 

 

SI= All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce.  

 

 

 

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 
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iii) Index for the period under consideration.  

 

For the period extended under the provisions 

of clause-5 of the contract without any action 

under clause 2, the same principle as for the 

period within stipulated period of completion, 

will apply.  

 

SIo = All India wholesale index for Bars and 

Rods (Steel) as published by the Economic 

Adviser to Government of India, Ministry of 

Industry and Commerce, for the period under 

consideration and that valid on the last 

stipulated date of receipt of tender including 

extension if any.  

 

c) Adjustment for component of Galvanized 

steel  

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-

ZIo)/ZIo]}  

 

Vt = Variation in Galvanized Steel cost i.e. 

increase or decrease in the amount in rupees 

to be paid or recovered.  

 

Qt = Quantity of Galvanized Steel brought at 

site or used in works since previous bill 

(whichever is earlier).  

SPt = Star price of Galvanized Steel as 

mentioned in Schedule F [to be fixed by the 

concerned CE(C)].  

 

TI = All India wholesale index for Tower steel 

material (Angles , channels and sections) for 

the period under consideration as published 

by the Economic Adviser to Government. of 

India, Ministry of Industry and Commerce. 

However, the price index shall be minimum of 

the following:  

 

i) Index for the month when the last 

consignment of galvanized steel for the work 

is procured or  

 

ii) Index for the month in which half of the 

stipulated contract period is over  

 

period under consideration, whichever is less, 

shall be considered)  

 

 

 

 

 

 

 

 

 

SIo = All India wholesale index for Bars and Rods 

(Steel) as published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce, for the period under consideration 

and that valid on the last stipulated date of 

receipt of tender including extension if any.  

 

 

 

c) Adjustment for component of Galvanized 

steel 

 

 Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-

ZIo)/ZIo]}  

 

 

Vt = Variation in Galvanized Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered. 

 

 Qt = Quantity of Galvanized Steel brought at 

site or used in works since previous bill 

(whichever is earlier).  

 

SPt = Star price of Galvanized Steel as 

mentioned in Schedule F [to be fixed by the 

concerned CE(C)]. 

 

 

 TI = All India wholesale index for Tower steel 

material (Angles , channels and sections) for 

the period under consideration as published by 

the Economic Adviser to Government. of India, 

Ministry of Industry and Commerce  

 

 

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 
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period under consideration, whichever is less, 

shall be considered) 

 

  

iii) Index for the period under consideration.  

 

For the period extended under the provisions 

of clause-5 of the contract without any action 

under clause 2, the same principle as for the 

period within stipulated period of completion, 

will apply.  

 

TIo = All India wholesale index for Tower steel 

material (Angles , channels and sections) as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

ZI = All India wholesale index for Zinc for the 

period under consideration as published by 

the Economic Adviser to Government of India, 

Ministry of Industry and Commerce. However, 

the price index shall be minimum of the 

following:  

 

i) Index for the month when the last 

consignment of galvanized steel for the work 

is procured or  

 

ii) Index for the month in which half of the 

stipulated contract period is over  

 

iii) Index for the period under consideration. 

For the period extended under the provisions 

of clause-5 of the contract without any action 

under clause-2, the same principle as for the 

period within stipulated period of completion, 

will apply.  

 

ZIo = All India wholesale index for Zinc as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

d)Adjustment for component of Other 

Materials 

 (No Change)  

 

 

 

 

 

 

 

 

 

 

TIo = All India wholesale index for Tower steel 

material (Angles , channels and sections) as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

 

ZI = All India wholesale index for Zinc for the 

period under consideration as published by the 

Economic Adviser to Government of India, 

Ministry of Industry and Commerce. (In respect 

of the justified period extended under the 

provisions of clause-5 of the contract without 

any action under clause 2, the index prevailing 

at the time of stipulated date of completion or 

the prevailing index of the period under 

consideration, whichever is less, shall be 

considered)  

 

 

 

 

 

 

 

 

 

 

 

ZIo = All India wholesale index for Zinc as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

 

d) Adjustment for component of Other 
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e) Adjustment for component of P.O.L.  

(No Change) 

 

Materials  

(No Change)  

 

 

e) Adjustment for component of P.O.L. 

 (No Change) 

 

CLAUSE 10 

CA 

 

If after submission of the tender, the price of 

cement and/or reinforcement steel bars 

and/or galvanized steel (not being materials 

supplied from the Engineer-in Charge's stores 

in accordance with Clauses 10 thereof) 

increase(s) / decreases beyond the price(s) 

prevailing at the time of the last stipulated 

date of receipt of tenders (including 

extensions, if any) for the work, then the 

amount of the contract shall accordingly be 

varied and provided further that any such 

variation shall be effected for stipulated 

period of contract including the justified 

period extended 

 

If after submission of the tender, the price of 

cement and/or reinforcement steel bars and/or 

galvanized steel (not being materials supplied 

from the Engineer-in Charge's stores in 

accordance with Clauses 10 thereof) increase(s) 

/ decreases beyond the price(s) prevailing at the 

time of the last stipulated date of receipt of 

tenders (including extensions, if any) for the 

work, then the amount of the contract shall 

accordingly be varied and provided further that 

any such variation shall be effected for 

stipulated period of contract including the 

justified period extended under clause-5 of the 

 

 under clause-5 of the contract without any 

action under clause-2 subject to the condition 

that no such compensation shall be payable 

for a work for which the stipulated period of 

completion is 03 (Three) months or less. 

However, in case of tower works, 

compensation under part (a), (b) & (c) of this 

clause shall be payable/ recoverable to/from 

the agency for all contracts for which 

stipulated period of completion is even less 

than 03 (Three) months.  

 

The increase/decrease in prices ….. including 

extension if any and for the period under 

consideration. 

 

 In case, price index of a particular material 

……. schedule-F shall be followed.  

 

The amount of contract ….. as per the formula 

given below for individual material:  

 

a) Adjustment for component of Cement (No 

Change)  

 

b) Adjustment for component of 

Reinforcement Steel  

 

Vs = Qs * SPs * (SI-SIo) / SIo  

 

contract without any action under clause-2 

subject to the condition that no such 

compensation shall be payable for a work for 

which the stipulated period of completion is 03 

(Three) months or less. However, in case of 

tower works, compensation under part (a), (b) & 

(c) of this clause shall be payable/ recoverable 

to/from the agency for all contracts for which 

stipulated period of completion is even less than 

03 (Three) months. 

 

 

 

  

 

The increase/decrease in prices ….. including 

extension if any and for the period under 

consideration.  

 

 

In case, price index of a particular material ……. 

schedule-F shall be followed.  

 

The amount of contract ….. as per the formula 

given below for individual material:  

 

a) Adjustment for component of Cement (No 

Change)  
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Vs: Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees 

to be paid or recovered  

 

Qs : Quantity of Reinforcement Steel paid 

either by way of secured advance or used in 

works since previous bill (whichever is earlier)  

 

SPs Star price of Reinforcement Steel as 

mentioned in Schedule F.  

 

SI= All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce. However, the price index shall be 

minimum of the following:  

 

i) Index for the month when the last 

consignment of steel reinforcement for the 

work is procured or 

 

 ii) Index for the month in which half of the 

stipulated contract period is over  

 

iii) Index for the period under consideration.  

 

For the period extended under the provisions 

of clause-5 of the contract without any action 

under clause 2, the same principle as for the 

period within stipulated period of completion, 

will apply. 

 

b) Adjustment for component of Reinforcement 

Steel  

 

 

Vs = Qs * SPs * (SI-SIo) / SIo  

 

Vs: Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees to 

be paid or recovered  

 

Qs : Quantity of Reinforcement Steel paid either 

by way of secured advance or used in works 

since previous bill (whichever is earlier)  

 

 

SPs Star price of Reinforcement Steel as 

mentioned in Schedule F.  

 

SI= All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce  

 

 

 

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered) 

 

 SIo : All India wholesale index for Bars and 

Rods (Steel) as published by the Economic 

Adviser to Government of India, Ministry of 

Industry and Commerce, for the period under 

consideration and as valid on the last 

stipulated date of receipt of tender including 

extension if any.  

 

c) Adjustment for component of Galvanized 

Steel  

 

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 0.15[(ZI-

ZIo)/ZIo]}  

 

Vt = Variation in Galvanized Steel cost i.e. 

increase or decrease in the amount in rupees 

to be paid or recovered.  

 

SIo : All India wholesale index for Bars and Rods 

(Steel) as published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce, for the period under consideration 

and as valid on the last stipulated date of receipt 

of tender including extension if any.  

 

 

 

c) Adjustment for component of Galvanized 

Steel  

 

 

Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 0.15[(ZI-

ZIo)/ZIo]}  

 

 

Vt = Variation in Galvanized Steel cost i.e. 



Tender .doc                                                                                                                                                          Page 58 
                                                                                 Executive Engineer (C)                                   Contractor 

Qt = Quantity of Galvanized Steel brought at 

site or used in works since previous bill 

(whichever is earlier).  

 

SPt = Star price of Galvanized Steel as 

mentioned in Schedule-F [to be fixed by the 

concerned CE(C)].  

 

TI = All India wholesale index for Tower steel 

material (Angles , channels and sections) for 

the period under consideration as published 

by the Economic Adviser to Government. of 

India, Ministry of Industry and Commerce. 

However, the price index shall be minimum of 

the following:  

 

i) Index for the month when the last 

consignment of galvanized steel for the work 

is procured or 

 

 ii) Index for the month in which half of the 

stipulated contract period is over 

 

 iii) Index for the period under consideration.  

 

For the period extended under the provisions 

of clause-5 of the contract without any action 

under clause 2, the same principle as for the 

period within stipulated period of completion, 

will apply.  

 

TIo = All India wholesale index for Tower steel 

material (Angles, channels and sections) as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

ZI = All India wholesale index for Zinc for the 

period under consideration as published by 

the Economic Adviser to Government of India, 

Ministry of Industry and Commerce. However, 

the price index shall be minimum of the 

following:  

 

i) Index for the month when the last 

consignment of galvanized steel for the work 

is procured or 

 

increase or decrease in the amount in rupees to 

be paid or recovered.  

 

Qt = Quantity of Galvanized Steel brought at site 

or used in works since previous bill (whichever is 

earlier).  

 

 

SPt = Star price of Galvanized Steel as 

mentioned in Schedule-F [to be fixed by the 

concerned CE(C)].  

 

 

TI = All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce  

 

 

 

(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered)  

 

 

 

 

 

 

 

 

 

 

TIo = All India wholesale index for Tower steel 

material (Angles, channels and sections) as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any.  

 

 

ZI = All India wholesale index for Bars and Rods 

(Steel) for the period under consideration as 

published by the Economic Adviser to 

Government. of India, Ministry of Industry and 

Commerce  
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(In respect of the justified period extended 

under the provisions of clause-5 of the contract 

without any action under clause 2, the index 

 

 ii) Index for the month in which half of the 

stipulated contract period is over 

 

iii) Index for the period under consideration. 

For the period extended under the provisions 

of clause-5 of the contract without any action 

under clause-2, the same principle as for the 

period within stipulated period of completion, 

will apply.  

 

ZIo = All India wholesale index for Zinc as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any. 

 

prevailing at the time of stipulated date of 

completion or the prevailing index of the 

period under consideration, whichever is less, 

shall be considered)  

 

 

 

 

 

 

ZIo = All India wholesale index for Zinc as 

published by the Economic Adviser to 

Government of India, Ministry of Industry and 

Commerce and that valid on the last stipulated 

date of receipt of tender including extension if 

any. 

 

CLAUSE 12: 

(Deviations

, Variations 

Extent and 

Pricing) 

 

12.1 The Engineer-in-Charge shall have power 

…... except as hereafter provided.  

 

12.1.1 The time ……. requested by the 

contractor, as follows:  

 

(i) In the proportion ……l tendered value(+) 

plus  

 

(ii) 25% of the time …..t authority under 

Clause-5.  

 

12.1.2 Rates for such altered, additional or 

substituted work shall be determined by the 

Engineer-in-Charge as follows:  

 

i) If the rate for altered, additional or 

substituted item of work is specified in the 

schedule of quantities, the contractor shall 

carry out the altered, additional or substituted 

items at the same rate. In the case of 

composite tenders, where two or more 

schedules of quantities may form part of the 

contract, the applicable rate shall be taken 

from the schedule of quantities of that 

particular part in which the deviation is 

involved, failing that at the lowest applicable 

rates for the same item of work in the other 

schedules of quantities.  

 

12.1 The Engineer-in-Charge shall have power 

…... except as hereafter provided.  

 

12.1.1 The time ……. requested by the 

contractor, as follows:  

 

(i) In the proportion ……l tendered value(+) plus  

 

(ii) 25% of the time …..t authority under Clause-

5. 

 

  

 

  To be deleted 
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ii) If the rate for any altered, additional, or 

substituted item of work is not specified in the 

schedule of quantities, the rate for that item 

shall be derived from the rate for the nearest 

similar item specified therein. In case of 

composite tender where two or more 

schedule of quantities form part of the 

contract the rate shall be derived from the 

nearest similar item in the schedule of 

quantities of the particular part of works in 

which the deviation is involved failing that 

from the lowest of the nearest similar item in 

other 

 

 schedule of quantities. The rate of such item 

shall be worked out on the basis of rate of 

similar item plus the difference in rate of the 

original item and the substituted item at the 

rate entered in Schedule of Rates mentioned 

in Schedule ‘F’ plus/minus the percentage by 

which the tendered amount of the works 

actually awarded is higher or lower than the 

corresponding estimated amount of the works 

actually awarded. iii) If the rate for any 

altered, additional or substituted item of work 

cannot be determined in the manner specified 

in sub-para (i) to (ii) above, the contractor 

shall, within 15 days of the date of receipt of 

the order to carry out the said work, inform 

the Engineer-in-Charge of the rate which he 

proposes to claim for such item of work, 

supported by analysis of the rate claimed and 

the Engineer-in-Charge shall, within three 

months thereafter, after giving due 

consideration to the rate claimed by the 

contractor, determine the rate on the basis of 

market rate(s). In the event of the contractor 

failing to inform, the Engineer-in-Charge 

within the stipulated period of time, the rate, 

which he proposes to claim, the rate for such 

items shall be determined by the Engineer-in-

Charge on the basis of market rate(s) 

prevailing during the fortnight following the 

date of the order plus ten per cent for profit 

and overhead.  

 

12.2 In the case of contract items, substituted 

items, contract cum substituted items or 

additional items which individually exceeds 

the deviation limits laid down in Schedule ‘F’ 

the contractor shall within fifteen days of 

receipt of order or occurrence of the excess, 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

12.2 In the case of extra item(s) (items that are 

completely new, and are in addition to the 

items contained in the contract), the contractor 

may, within 15 days of receipt of the order or 

occurrence of the item(s) claim rates, 
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claim revision of the rates, supported by 

proper analysis, for the work in excess of the 

above mentioned limit provided that if the 

rate so claimed are in excess of the rates 

specified in the Schedule of Quantities of 

those derived in accordance with the 

provisions of sub-para (i) to (ii) of conditions 

12.1.2 and the Engineer-in-Charge shall, after 

giving consideration to the analysis of the 

rates submitted by the contractor, determine 

the rates on the basis of market rates and the 

contractor shall be paid in accordance with the 

stipulated rates so determined. In the event of 

the contractor failing to claim the revision of 

rates within the stipulated period, the 

Engineer-in-Charge shall make payment at the 

rates as specified in the Schedule of Quantities 

or those already determined under sub-paras 

(i) to (ii) of condition 12.1.2 for the quantities 

in excess of the deviation limit laid down in 

Schedule ‘F’.  

 

Does not exist 

 

supported by proper analysis, for the work and 

the Engineer-in-Charge shall, within one month 

of the receipt of the claim supported by 

analysis, after giving consideration to the 

analysis of the rates submitted by the 

contractor, determine the rate on the basis of 

market rate(s). In the event of the contractor 

failing to inform, the Engineer-in-Charge within 

the stipulated period of time, the rate, which 

he proposes to claim, the rate for such items 

shall be determined by the Engineer-in-Charge 

on the basis of market rate(s) prevailing during 

that period.  

 

In case of substituted items (items that are 

taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the 

agreement item (to be substituted) and 

substituted item shall also be determined in 

the manner as mentioned below:-  

 

 

 

 

12.2.1 If the market rate for the substituted 

item so determined is more than the 

 

  

 

 

 

 

 

 

 

Does not exist 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

market rate of the agreement item (to be 

substituted), the rate payable to the contractor 

for the substituted item shall be the rate for 

the agreement item (to be substituted) so 

increased to the extent of the difference 

between the market rates of the substituted 

item and the agreement item (to be 

substituted).  

 

12.2.2 If the market rate for the substituted 

item so determined is less than the market rate 

of the agreement item (to be substituted), the 

rate payable to the contractor for the 

substituted item shall be the rate for the 

agreement item (to be substituted) so 

decreased to the extent of the difference 

between the market rates of the substituted 

item and the agreement item (to be 

substituted).  

 

In the case of contract items, substituted items, 

contract cum substituted items which exceeds 

the limits laid down in Schedule „F‟ the 

contractor may within fifteen days of receipt of 

order or occurrence of the excess, claim 
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12.3 All the provisions of the preceding 

paragraph i.e. Clause 12.2 shall also apply to 

the decrease in the rates of items for the work 

in excess of the deviation limit and the 

Engineer-in-Charge may after giving notice to 

the contractor and after taking into 

consideration any reply received from him, 

revise the rates for the work in question 

having regard to decrease in the market rates.  

 

 

 

 

 

12.4 The Engineer-in-Charge shall intimate to 

the contractor the sanctioned rates of items 

falling under the sub–clauses 12.1.2(i) to (ii) 

above within three months of written orders 

to carry out the work and in case item falling 

under sub-clauses 12.1.2 (iii) and clauses 12.2 

within three months of intimation of rate 

claimed by the contractor. The reduced rates 

of items falling 

 

revision of the rates, supported by proper 

analysis, for the work in excess of the above 

mentioned limits, provided that if the rate so 

claimed are in excess of the rates specified in 

the Schedule of Quantities, the Engineer-in-

Charge shall within one month of receipt of the 

claims supported by analysis, after giving 

consideration to the analysis of the rates 

submitted by the contractor, determine the 

rates on the basis of market rates and the 

contractor shall be paid in accordance with the 

stipulated rates so determined for the 

quantities in excess of the deviation limit laid 

down in schedule-F.  

 

 

12.3 The provisions of the preceding paragraph 

shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid 

down in Schedule „F‟, and the Engineer-in-

Charge shall after giving notice to the 

contractor within one month of occurrence of 

the excess and after taking into consideration 

any reply received from him within fifteen days 

of the receipt of the notice, revise the rates for 

the work in question within one month of the 

expiry of the said period of fifteen days having 

regard to the market rates.  

 

 

 

12.4 The contractor shall send to the Engineer-

in-Charge once every three months, an upto 

date account giving complete details of all 

claims for additional payments to which the 

contractor may consider himself entitled and of 

all additional work ordered by the Engineer-in-

Charge which he has executed during the 

preceding quarter failing which the contractor 

 

 under clause 12.3 shall be intimated within 

three months of the receipt of order by the 

contractor. Under no circumstances the 

contractor shall suspend the work on the plea 

of non-settlement of rates or disputes in the 

rates fixed by the Engineer-in-Charge of the 

items falling under the above clauses.  

 

 

Does not exist 

 

 

shall be deemed to have waived his right. 

However, the Superintending Engineer may 

authorize consideration of such claims on 

merits.  

 

 

 

 

 

 

12.5 For the purpose of operation of Schedule 

“F”, the following works shall be treated as 
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12.5 Any operation incidental to or necessarily 

has to be in contemplation of tenderer while 

filing tender, or necessary for proper 

execution of the item included in the Schedule 

of Quantities or in the schedule of rates 

mentioned above, whether or not, specifically 

indicated in the description of the item and 

the relevant specifications, shall be deemed to 

be included in the rates quoted by the 

tenderer or the rate given in the said schedule 

of rates, as the case may be. Nothing extra 

shall be admissible for such operations. 

works relating to foundation unless & 

otherwise defined in the contract:-  

 

i) For Buildings: All works upto 1.2 m above the 

ground level or upto floor 1 level whichever is 

lower.  

 

ii) For abutments, piers and well steining: All 

works upto 1.2 m above the bed level.  

 

iii) For retaining walls, wing walls, compound 

walls, chimneys, overhead reservoirs/tanks and 

the other elevated structures: All works upto 1.2 

meters above the ground level.  

 

iv) For reservoirs/tanks (other than overhead 

reservoirs/tanks): All works upto 1.2 metres 

above the ground level. 

 

 v) For basement: All works upto1.2 m above 

ground level or upto floor 1 level whichever is 

lower. vi) For Roads, all items of excavation and 

filling including treatment of subbase.  

 

 

12.6 Any operation incidental to or necessarily 

has to be in contemplation of tenderer while 

filing tender, or necessary for proper execution 

of the item included in the Schedule of 

Quantities or in the schedule of rates mentioned 

above, whether or not, specifically indicated in 

the description of the item and the relevant 

specifications, shall be deemed to be included in 

the rates quoted by the tenderer or the rate 

given in the said schedule of rates, as the case 

may be. Nothing extra shall be admissible for 

such operations. 

 

 

 

 

CLAUSE 25 

Settlement 

of Disputes 

& 

Arbitration 

 

 

 

 

Except where otherwise provided in the 

contract all questions and disputes relating to 

the meaning of the specifications, design, 

drawings and instructions herein before 

mentioned and as to the quality of 

workmanship or materials used on the work or 

as to any other question, claim, right, matter 

or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, 

specifications, estimates, instructions orders 

or these conditions or otherwise concerning 

 

 

 

Except where otherwise provided in the contract 

all questions and disputes relating to the 

meaning of the specifications, design, drawings 

and instructions herein before mentioned and as 

to the quality of workmanship or materials used 

on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions 

orders or these conditions or otherwise 

concerning the works or the execution or failure 



Tender .doc                                                                                                                                                          Page 64 
                                                                                 Executive Engineer (C)                                   Contractor 

the works or the execution or failure to 

execute the same whether arising during the 

progress of the work or after the cancellation, 

termination, completion or abandonment 

thereof shall be dealt with as mentioned 

hereinafter:- 

 

to execute the same whether arising during the 

progress of the work or after the cancellation, 

termination, completion or abandonment 

thereof shall be dealt with as mentioned 

hereinafter:- 

 

 (i) If the contractor considers that he is 

entitled to any extra payment or 

compensation in respect of the works over 

and above the amounts admitted as payable 

by the BSNL or in case the contractor wants to 

dispute the validity of any deductions or 

recoveries made or proposed to be made from 

the contract, the contractor shall forthwith 

give notice in writing of his claim, in this behalf 

to the Engineer-in-Charge within 30 days from 

the date of disallowance thereof for which the 

contractor claims such additional payment or 

compensation or disputes the validity of any 

deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on 

which it is based and detailed calculations of 

the amount claimed and the contractor shall 

not be entitled to raise any claim nor shall the 

BSNL be in any way liable in respect of any 

claim by the contractor unless notice of such 

claim shall have been given by the contractor 

to the Engineer-in-Charge in the manner and 

within the time as aforesaid. The contractor 

shall be deemed to have waived and 

extinguished all his rights in respect of any 

claims not notified to the Engineer-in-Charge 

in writing in the manner and within the time 

aforesaid.  

 

(ii) The Engineer-in-Charge shall give his 

decision in writing on the claims notified by 

the contractor within 30 days of the receipt of 

the notice thereof. If the contractor is not 

satisfied with the decision of the Engineer-in-

Charge, the contractor may within 15 days of 

the receipt of the decision of the Engineer-in-

Charge submit his claims to the conciliating 

authority named in Schedule ‘F’ for 

conciliation along with all details and copies of 

correspondence exchanged between him and 

the Engineer-in-Charge.  

 

 

 

 

(i) If the contractor considers that any work 

demanded of him to be outside the 

requirements of the contract, disputes any 

drawings, record or decision given in writing by 

the Engineer-in-Charge on any matter in 

connection with or arising out of the contract 

or carrying out of the work, to be unacceptable, 

he shall promptly within 15 days request the 

Superintending Engineer in writing for written 

instruction or decision. Thereupon, the 

Superintending Engineer shall give his written 

instructions or decision within a period of one 

month from the receipt of contractor‟s letter. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(ii) If the Superintending Engineer fails to give 

his instructions or decision in writing within the 

aforesaid period or if the contractor is 

dissatisfied with the instructions or decision of 

the Superintending Engineer, the contractor 

within a period of 30 days from receipt of the 

decision, give a notice, in the form prescribed 

by the BSNL as per Appendix-XV to the Chief 

Engineer, Bharat Sanchar Nigam Limited in-

charge of the work or if there be no Chief 

Engineer, to the Administrative Head of the 

Bharat Sanchar Nigam Limited for appointment 

of an arbitrator to adjudicate the notified 

claims failing which the said decision shall be 
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(iii) The party initiating conciliation shall send 

to the other party a written invitation to 

conciliate. Conciliation proceedings shall 

commence when the other party accepts in 

writing the invitation to conciliate. If the other 

party rejects the invitation, or does not reply 

within thirty days from the date of invitation, 

there will be no Conciliation Proceedings.  

 

(iv) When it appears to the Conciliator that 

there exists element of a settlement which 

may be acceptable to the parties, he shall 

formulate the terms of a possible settlement 

and submit them to parties for their 

observation after 

final binding & conclusive and not referable to 

adjudication by the arbitrator. 

 

 

 

 

 

To be deleted  

 

 

 

 

 

 

 

To be deleted 

 

 receiving the observations of the parties. He 

may reformulate the terms of a possible 

settlement in the light of such observations. If 

the parties reach agreement on settlement of 

the dispute, they may draw up and sign a 

written settlement agreement. Parties may 

request the Conciliator to draw up or assist 

them in drawing up the settlement 

agreement. Such settlement agreement shall 

have the same status and effect as if it is an 

arbitral award on agreed terms on the 

substance of the dispute rendered by an 

arbitral tribunal under section 30 of 

Arbitration and Conciliation Act 1996. If a 

settlement does not appear possible, the 

Conciliator, after consultation with the parties 

will give a written declaration that further 

efforts at Conciliation are no longer justified 

and the Conciliation Proceedings are 

terminated.  

 

(v) When conciliation proceedings have 

become in-fructuous or have been terminated 

the party, which initiated the Conciliation 

shall, within a period of 30 days of termination 

thereof shall give a notice, in the form 

prescribed by the BSNL, to the Chief Engineer, 

Bharat Sanchar Nigam Limited in-charge of the 

work or if there be no Chief Engineer, to the 

Administrative Head of the Bharat Sanchar 

Nigam Limited for appointment of an 

arbitrator to adjudicate the notified claims 

failing which the claims of the contractor shall 

be deemed to have been considered 

absolutely barred and waived.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

To be deleted  
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(vi) Except where the decisions have become 

final, binding and conclusive in terms of the 

contract, all disputes arising out of the notified 

claims of the contractor as aforesaid and all 

claims of the BSNL shall be referred for 

adjudication through the arbitration by the 

Sole Arbitrator appointed by the Chief 

Engineer, Bharat Sanchar Nigam Limited in-

charge of the work or if there be no Chief 

Engineer, the Administrative Head of the 

Bharat Sanchar Nigam Limited. It will also be 

no objection to any such appointment that the 

Arbitrator so appointed is a BSNL Employee 

and that he had to deal with the matters to 

which the Contract relates in the course of his 

duties as BSNL Employee. If the arbitrator so 

appointed is unable or unwilling to act or 

resigns his appointment or vacates his office 

due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner 

aforesaid by the said Chief Engineer. Such 

person shall be entitled to proceed with the 

reference from the stage at which it was left 

by his predecessor.  

 

It is a term of this contract that the party 

invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each 

dispute along-with the notice for appointment 

of 

 

(iii) Except where the decisions have become 

final, binding and conclusive in terms of Sub 

para  

(ii) above, disputes or differences shall be 

referred for adjudication through the 

arbitration by the Sole Arbitrator appointed by 

the Chief Engineer, Bharat Sanchar Nigam 

Limited in-charge of the work or if there be no 

Chief Engineer, the Administrative Head of the 

Bharat Sanchar Nigam Limited. It will also be no 

objection to any such appointment that the 

Arbitrator so appointed is a BSNL Employee and 

that he had to deal with the matters to which 

the Contract relates in the course of his duties as 

BSNL Employee. If the arbitrator so appointed is 

unable or unwilling to act or resigns his 

appointment or vacates his office due to any 

reason whatsoever another sole arbitrator shall 

be appointed in the manner aforesaid by the 

said Chief Engineer. Such person shall be 

entitled to proceed with the reference from the 

stage at which it was left by his predecessor. 

  

 

 

It is a term of this contract that the party 

invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute 

along-with the notice for appointment of 

arbitrator and giving 

 

 arbitrator.  

 

 

It is also a term …… arbitration at all.  

 

 

 

 

 

 

 

 

 

 

 

 

 

The conciliation and arbitration shall be 

conducted in accordance with the provisions 

of the Arbitration & Conciliation Act 1996 or 

reference to the rejection by the 

Superintending Engineer of the appeal.  

 

It is also a term …… arbitration at all.  

 

It is also a term of this contract that if 

contractor does not make any demand for 

appointment of arbitrator in respect of any 

claims in writing as aforesaid within 120 days of 

receiving the intimation from the Engineer-in-

charge that the final bill is ready for payment, 

the claim of the contractor shall be deemed to 

have been waived and absolutely barred and 

BSNL shall be discharged and released of all 

liabilities under the contract in respect of these 

claims.  

 

 

The arbitration shall be conducted in 

accordance with the provisions of the 
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any statutory modification or re-enactment 

thereof and the rules made thereunder and 

for the time being in force shall apply to the 

arbitration proceeding under this clause. 

 

It is also a term of …… give reasons for the 

award for each dispute referred to him.  

 

It is also a term ….. equally by both the parties. 

 

It is also a term …….. costs to be so paid. 

 

Arbitration & Conciliation Act 1996 or any 

statutory modification or re-enactment thereof 

and the rules made thereunder and for the time 

being in force shall apply to the arbitration 

proceeding under this clause 

 

It is also a term of …… give reasons for the 

award for each dispute referred to him.  

 

It is also a term ….. equally by both the parties. 

 

It is also a term …….. costs to be so paid. 

 

CLAUSE 36 

Employme

nt of 

Technical 

Staff and 

employees 

Contractors Superintendence, Supervision, 

Technical Staff & Employees  

 

i) The contractor ……. under the contract. The 

contractor shall immediately after receiving 

letter of acceptance of the tender and before 

commencement of the work, intimate in 

writing to the Engineer-in-Charge the name, 

qualifications, experience, age, address and 

other particulars along with certificates, of the 

principal technical representative to be in 

charge of the work. Such qualifications and 

experience shall not be lower than specified in 

Schedule ‘F’. The Engineer-in-Charge shall 

within 15 days of receipt of such 

communication intimate in writing his 

approval or otherwise of such representative 

to the contractor. Any such approval may at 

any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint 

another such representative according to the 

provisions of this clause. Decision of the 

Engineer-in-Charge shall be final and binding 

on the contractor in this respect. Such a 

principal technical representative shall be 

appointed by the contractor soon after receipt 

of the approval from the Engineer-in-Charge 

and 

 

Contractors Superintendence, Supervision, 

Technical Staff & Employees  

 

i) The contractor ……. under the contract. The 

contractor shall immediately after receiving 

letter of acceptance of the tender and before 

commencement of the work, intimate in writing 

to the Engineer-in-Charge the name, 

qualifications, experience, age, address and 

other particulars along with certificates, of the 

principal technical representative to be in 

charge of the work and other technical 

representative(s) who will be supervising the 

work. Minimum requirement of such technical 

representative(s) and their qualifications and 

experience shall not be lower than specified in 

Schedule ‘F’. The Engineer-in-Charge shall within 

15 days of receipt of such communication 

intimate in writing his approval or otherwise of 

such representative to the contractor. Any such 

approval may at any time be withdrawn and in 

case of such withdrawal, the contractor shall 

appoint another such representative according 

to the provisions of this clause. Decision of the 

Engineer-in-Charge shall be final and binding on 

the contractor in this respect. Such a principal 

technical 

 shall be available at site within fifteen days of 

start of the work.  

 

 

 

If the contractor (or any partner in case of 

firm/company) who himself has such 

qualifications, it will not be necessary for the 

said contractor to appoint such a principal 

technical representative but the contractor 

representative shall be appointed by the 

contractor soon after receipt of the approval 

from the Engineer-in-Charge and shall be 

available at site within fifteen days of start of 

the work.  

 

 

 

To be deleted . 
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shall designate and appoint a responsible 

agent to represent him and to be present at 

the work whenever the contractor is not in a 

position to be so present. All the provisions 

applicable to the principal technical 

representative under the Clause will also be 

applicable in such a case to contractor or his 

responsible agent. The principal technical 

representative and/or the contractor shall on 

receiving reasonable notice from the 

Engineer-in-Charge or his designated 

representative(s) in charge of the work in 

writing or in person or otherwise, present 

himself to the Engineer-in-Charge and/or at 

the site of work, as required, to take 

instructions. Instructions given to the Principal 

technical representative or the responsible 

agent shall be deemed to have the same force 

as if these have been given to the contractor. 

The principal technical representative and/or 

the contractor or his responsible authorised 

agent shall be actually available at site atleast 

two working days every week, these days shall 

be determined in consultation with the 

Engineer-in-Charge as well as fully during 

important stages of execution of work, during 

recording measurement of works and 

whenever so required by the Engineer-in-

Charge by a notice as aforesaid and shall also 

note down instructions conveyed by the 

Engineer-in-Charge or his designated 

representative in the site order book and shall 

affix his signature in token of noting down the 

instructions and in token of acceptance of 

measurements. There shall be no objection if 

the representative/agent looks after more 

than one work and not more than three works 

in the same station provided these details are 

disclosed to the Engineer-in-Charge and he 

shall be satisfied that the provisions and 

purpose of this clause are fulfilled 

satisfactorily. 

 

 If the Engineer-in-Charge, whose decision in 

this respect is final and binding on the 

contractor, is convinced that no such technical 

representative or agent is effectively 

appointed or is effectively attending or 

fulfilling the provisions of this clause, a 

recovery shall be effected from the contractor 

as specified in Schedule ‘F’ and the decision of 

the Engineer-in-Charge as recorded in the site 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

If the Engineer-in-Charge, whose decision in this 

respect is final and binding on the contractor, is 

convinced that no such technical representative 

or agent is effectively appointed or is effectively 

attending or fulfilling the provisions of this 

clause, a recovery shall be effected from the 

contractor as specified in Schedule ‘F’ and the 
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order book and measurement recorded in 

Measurement Books shall be final and binding 

on the contractor. 

 

decision of the Engineer-in-Charge as recorded 

in the site order book and measurement 

recorded in Measurement Books shall be final 

and binding on the contractor. 

 

 

 

 Further if the contractor fails to appoint a 

suitable technical representative or 

responsible agent and if such appointed 

persons are not effectively present or do not 

discharge their responsibilities satisfactorily, 

the Engineer-in-Charge shall have full 

powers to suspend the execution of the 

work until such date as a suitable agent is 

appointed and the contractor shall be held 

responsible for the delay so caused to the 

work. The contractor shall submit a 

certificate of employment of the technical 

representative/ responsible agent along-

with every on account bill/ final bill and shall 

produce evidence if at any time so required 

by the Engineer-in-Charge.  

 

 

 

 

ii)The contractor shall ………………….. for 

proper supervision of the work.  

 

The contractor shall ………………….. execution 

of the work.  

 

The Engineer-in-Charge shall be …………… 

possible by competent substitutes. 

 

Further if the contractor fails to appoint a 

suitable principal technical representative and/ 

or other technical representative(s) and if such 

appointed persons are not effectively present or 

are absent by more than two days without duly 

substitute or do not discharge their 

responsibilities satisfactorily, the Engineer-in-

Charge shall have full powers to suspend the 

execution of the work until such date as a 

suitable other technical representative(s) is/are 

appointed and the contractor shall be held 

responsible for the delay so caused to the work. 

The contractor shall submit a certificate of 

employment of the technical representative(s) 

along-with every on account bill/ final bill and 

shall produce evidence if at any time so required 

by the Engineer-in-Charge.  

 

 

ii)The contractor shall ………………….. for proper 

supervision of the work.  

 

The contractor shall ………………….. execution of 

the work.  

 

The Engineer-in-Charge shall be …………… possible 

by competent substitutes. 

 

CLAUSE 37 

Levy/ 

Taxes 

Payable by 

Contractor 

 

i) Sales Tax or any other tax on materials in 

respect of this contract shall be payable by 

the contractor and Government shall not 

entertain any claim whatsoever in this 

respect.  

 

 

 

 

 

 

 

 

ii) The contractor shall deposit ……. from 

local authorities. 

 

i) i) Sales Tax/VAT (including Service Tax upto 
the extent mentioned in Schedule “F”),  
Building and other Construction Workers 
Welfare Cess or any other tax or cess in 
respect of this contract shall be payable by the 
contractor and BSNL shall not entertain any 
claim whatsoever in this respect.  
 

ii) The contractor shall deposit ….. from local 

authorities. 

 

 iii) If pursuant to or under any law….. as 

aforesaid from dues of the contractor. 
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 iii) If pursuant to or under any law, …… as 

aforesaid from dues of the contractor. 

 

CLAUSE 38 

Conditions 

for 

reimburse

ment of 

Levy/ 

Taxes, if 

levied 

after 

receipt of 

tenders 

 

i) All tendered rates shall be inclusive of all 

taxes and levies payable under respective 

statutes. However, pursuant to the 

constitution (46th Amendment) Act, 1982, if 

any further tax or levy is imposed by statute, 

the last stipulated date for the receipt of 

tender including extensions, if any, and the 

contractor thereupon necessarily and 

properly pays such taxes/levies the 

contractor shall be reimbursed the amount 

so paid, provided such payments, if any, is 

not, in the opinion of the Superintending 

Engineer ( whose decision shall be final and 

binding on the contractor) 

i) All tendered rates shall be inclusive of all taxes 

and levies (including Service Tax upto the 
extent mentione d in Schedule “F”)  payable 

under respective statutes. However, if any 

further tax or levy or cess is imposed by statute, 

after the last stipulated date for the receipt of 

tender including extensions, if any, and the 

contractor thereupon necessarily and properly 

pays such taxes/levies the contractor shall be 

reimbursed the amount so paid, provided such 

payments, if any, is not, in the opinion of the 

Superintending Engineer ( whose decision shall 

be final and binding on the contractor) 

attributable to 

 attributable to delay in execution of work 

within the control of the contractor.  

 

ii) The contractor shall keep necessary books 

of accounts and other documents for the 

purpose of this condition as may be 

necessary and shall allow inspection of the 

same by a duly authorised representative of 

the Government and/or the Engineer-in-

Charge and further shall furnish such other 

information/document as the Engineer-in-

Charge may require from time to time.  

 

iii) The contractor shall, within a period of 

30 days of the imposition of any such 

further tax or levy, pursuant to the 

Constitution (Forty Sixth Amendment) Act 

1982, give a written notice thereof to the 

Engineer-in-Charge that the same is given 

pursuant to this condition, together with all 

necessary information relating thereto 

 

delay in execution of work within the control of 

the contractor.  

 

ii) The contractor shall keep necessary books of 

accounts and other documents for the purpose of 

this condition as may be necessary and shall 

allow inspection of the same by a duly authorised 

representative of BSNL and/or the Engineer-in-

Charge and shall also furnish such other 

information/document as the Engineer-in-Charge 

may require from time to time.  

 

iii) The contractor shall, within a period of 30 

days of the imposition of any such further tax or 

levy or cess, give a written notice thereof to the 

Engineer-in-Charge that the same is given 

pursuant to this condition, together with all 

necessary information relating thereto. 

 

Conditio ns of  BSNL W-6 
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Para 6 Tender documents ……, during the
 hours 
specified above on payment of the 
following: - 

 
(i)   Rs   .  _in   cash   as  
cost   of tender(Non refundable) and 

 

 
 
 
 

(ii)  Earnest money of Rs.   in 
cash (upto Rs.2500/-only)/ deposit at Call 
receipt of a scheduled bank/fixed
 deposit receipt of a 
scheduled bank/demand draft of a 
scheduled bank   issued   in   favour   of      
5 lakhs, part of the earnest money is 
acceptable in the form of Bank Guarantee 
also. In such case, minimum  50% of 
earnest money (but not less than Rs. 5 
lakh) or Rs. 25 lakh, whichever is less, will 
have to be deposited in the shape 
prescribed above. For balance amount of 
earnest money, bank guarantee will also be 
acceptable. 

 
(iii) The tender shall be accompanied by 
Earnest Money  along  with  cost  of  tender,  
if  not  paid earlier as in the case of down 
loaded tender from Website in the form as 
detailed at sub para(ii) above. 

 
Note: Money due to contractor in any other 
work or earnest money of the previous call 
of the same work shall not be adjusted 

Tender documents ……. during the hours 
specified 
above on payment of 
following:- 

 
i.   Rs. -----------------plus Sales Tax (as 
applicable) as cost of tender (Non-refundable) 
in cash or Demand  Drafts  /  Pay  Orders  of  a  
Scheduled Bank drawn in favour of Accounts 
Officer, BSNL Civil Division   . 

 
ii.  The tender shall be accompanied by Earnest 
money of .................... in cash (upto Rs. 2500/-
only) 
/Banker’s   cheque/deposit   at   call   receipt   of  
a 
scheduled bank/fixed deposit receipt of a 
scheduled bank/ Demand draft of a Scheduled 
Bank issued in favour of Accounts Officer,  
BSNL Civil Division  
  . When amount of Earnest money is 
more than   Rs.   5   lakhs,   part   of   earnest  
money   is acceptable in form of Bank Guarantee 
also. In such case, minimum 50% of earnest 
money (but not less than Rs. 5 Lakhs) or Rs. 25 
lakh, whichever is less, will have to be deposited 
in the shape prescribed above. For balance 
amount of earnest money, bank guarantee will 
also be acceptable. 

 
 
To be 
deleted 
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Para 9 
Submission 
of tender 

9.2 In case tender document is purchased 
from 
Div/Sub-div 
office 

 
9.2.1: Proof for paying the cost of tender 
documents, proof of payment of EMD and 
copies of documents showing eligibility 
credentials to be placed in sealed envelope 
no.1 

 
9.2.2 :Envelope no. 2 will be as per Para 
9.1.2. 

 
9.2.3: The sealed envelopes1&2 shall be 
placed in another sealed envelop no 3 

 
9.2.4 :same as 
9.1.4 

 
Note:  In  case  the  eligibility  credentials  
…… 

contract or existing 
law 

 
9.3 The tender in which rates/percentage 
are to be quoted should be properly bound 
and sealed. Loose/spiral   bound  submission  
(in   case  the tender is down loaded from 
website) shall be rejected out rightly. In
 case of any 
correction/addition/alteration/omission in 
tender document vis-à-vis tender document 
available on website shall be treated as non-
responsive and shall be summarily rejected. 

9.2 In case the tender document is purchased 
from 
Division 
office  

 
9.2.1 Earnest Money Deposit in
 required format or proof of payment of 
EMD( if paid in cash) and copies of documents 
showing eligibility credentials to be placed in 
sealed envelope no. 1 

 
9.2.2 Envelope no. 2 will be as per Para 
9.1.2. 

 
9.2.3 The sealed envelopes 1 & 2 shall be 
placed in another sealed envelope no. 3 

 
9.2.4 Same as 
9.1.4 

 
Note:  In  case  the  eligibility  credentials  

…… 
contract or existing 
law 

 
9.3 The tender in which rates/percentage are to 
be quoted should be properly bound and sealed ( 
wax sealed/  adhesive tape  
sealed).  Loose/spiral bound submission  
(in case the    tender  is 
downloaded from website) shall be rejected 
out rightly. In case of any correction/addition/ 
alteration/ omission in tender document vis-à-vis 
tender document available on    website 
 shall be treated as non-responsive and 
shall   be summarily rejected. 
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                accordance with the clause 12.2 & 12.3. -------- 
 
 

             Definitions: 
  2 (v) Engineer –in –Charge --------------------                                   
         ---------- No change ------ 
  2 (viii) Accepting Authority --------------- 
 2 (x)  Percentage on cost of material and labour to 
         cover all overheads and profits. ------------ 

  2 (xi) Standard Schedule of Rates -------------- 
  2 (xii) Department -------------------- 
  9 (ii) Standard B.S.N.L. contract form ---------------- 
  
Clause 2 

              Authority for fixing compensation under clause 2 ----       Clause- 2  
                   ------------No change ---- 
 
 

  Clause 2A 
          Whether Clause 2A shall be applicable --- Yes/No    ----       Clause- 2A  
                   ----------No change ---- 
 
 

Clause 3A 
          Does not exist                       ----       Whether Clause 3A shall be applicable --- Yes/No      
                  
 

Clause 5 
i) Time allowed for execution of work  --- ---       Clause- 5  

                   ----------No change ---- 
ii)  Authority to give fair and reasonable extension of time         

                    
  For completion of work  ------------------------------  ----------No change ---- 
 

Schedu le- 
F 

Reference to General Condition of contract: - 
 
Name of work: - ------------------------------------------ 

Estimated cost of work: - Rs.-----------(Rupees-----) 

Earnest money: - - Rs.-----------(Rupees-----) 

Performance Guarantee (5 % of the tendered  value in 
form of Bank Guarantee from Scheduled Bank in respect 
of works with estimated cost put to tender Rs 6 
Lakhs) Rs.-----------(Rupees-----) 

Security deposit 

(10 % of the tendered value for works with estimated cost 
put to tender upto 6 Lakhs) :- 
Rs.-----------(Rupees-----) 

 
(5 % of the tendered value in form of Bank Guarantee 
from   Scheduled   Bank   in   respect   of   works   with 
estimated cost put to tender Rs 6 Lakhs) :- Rs.----------- 
(Rupees-----) 

 
GENERAL RULES AND DIRECTIONS 

 
Officer inviting tender: - --------- 
Maximum percentage for quantity of items of work to be 
executed beyond which rates are to be determined in 

Reference to General Condition of 
contract: - 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

-------------NO 
CHANGE------------- 

 

 
 
 
 
 
 
 
 
 
 
 

GENERAL RULES AND 
DIRECTIONS 
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 Clause 6A 

          Does not exist                       ----       Whether Clause 6A shall be applicable --- Yes/No     
 
             Clause 7 
 

Gross value of work to be done together with net  
payment /adjustment of advances for materials collected,           …………… No Change…… 
 if any, since the last such payment for being eligible to  
interim payment……………………. 

 
Clause 11 
Specification to be followed for execution of work       

                   Clause 11 
------------No change ---- 

 
Clause 12 

 
12.1.2(iii) Schedule of rates for determining rates for               Clause- 12  
 additional, altered or substituted items that cannot  ------- Deleted------- 
 be determined under 12.1.2(i) and (ii). 

 
12.1.2 (iii) Plus / minus the % over the rate entered  
in the Schedule of Rates     ------- Deleted------- 

 
12.2 & 12.3 Limit for value of any item of any 
 individual trade beyond which sub- clauses  
(i) to (v) shall not be apply                                                           ------ No Change-------   

  
Clause 16 
Competent authority for deciding reduced rates ------                 Clause 16 

 ------------- No Change -------- 
Clause 25 
Competent Authority for conciliation --------------                     Clause 25  

 ------------Deleted--------------- 
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APPENDIX- XV 

 
Notice for appointment of Arbitrator  

[Refer Clause 25]  

                                                                                          
To 

The Chief Engineer  
BSNL Civil Zone  
…………………… 

 
Dear Sir,  
In terms of clause 25 of the agreement, particulars  of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settleme nt of disputes mentioned below:  
1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partne rship Firm/Ltd. Co.  
3. Full address of the applicant  
4. Name of the work and contract number in which ar bitration sought  
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of contract  
8. Date of contract Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed ) 
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is co mpleted)  
14. Date of payment of final bill (if work is compl eted)  
15. Amount of final bill (if work is completed)  
16. Date of request made to SE for decision  
17. Date of receipt of SE‟s decision  
18. Date of appeal to you  
19. Date of receipt of your decision.  

 
Specimen signatures of the applicant  

(only the person/authority who signed the contract should sign)  
 

I/We  certify  that  the  information  given  above   is  true  to  the  best  of  my/our  knowledge.  I/We  enclose  
following documents.  
1. Statement of claims with amount of claims.  
2. 
3. 
4. 

Yours faithfully,  
 
 
           (Signatures)  
 
 

Copy in duplicate to:  
1. The Executive Engineer,  
…………………Division.  
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Annexure -A 
 

Amend ments in Instructions for filling up  
“The Contract Conditions of Contract”  

Correction Slip No. 4  
 
 

(To GCC for Civil works -2006) 
 

Clause/para Existing Provisions Modification proposed 
Clause 3A of 
Schedule-F 
 

Does not exists It shall be applicable to all BSNL internal works but 
for turn key/External Projects this clause will not be 
applicable to keep the contractor engaged and to 
safe guard the BSNL interest. Respective NIT  
approving authority shall provisioned this clause 
accordingly. 

Clause 6A of 
Schedule-F 
 

Does not exists For operation of 6A regarding Computerised 
Measurement Books,  the NIT  approving authority 
shall initially  implement this clause for all works 
costing more than Rs.1.00 (Rs. One Crore) and after 
six months with effect from issue of this Correction 
Slip (C.S. No. -4) the same may be reviewed for 
lesser value of works depending on the 
preparedness of the contractors and BSNL 
executives in that Civil Zone for all works as per 
Section  7.12  of  CDWD Works Manual 2012.   

Clause 12.1.2(II) & 
12.1.2(III) of 
Schedule-F 
 

Enter reference to Schedule of Rates 
& 
Enter % of Above / Below 

Deleted 

Clause 25 of 
Schedule-F 
 

Enter the designation of Concilliatory Authority 
•  In respect of ……..the adjoining Zone 
• In respect of ……..the adjoining Zone 

 

Deleted 

Clause 36 of 
Schedule-F 

(iii) Enter the number of years………NIT issuing 
Authority. 

To be filled up by NIT approving authority as per 
latest provision of Appendix-18 of CDWD Works 
Manual. 

 
 

Correction Slip no. 5 
(To GCC for civil works-2006) 

Clause 
No. 

Present Provision in the Clause  Modified Provision in the Clause  

37 (i) Sales Tax/VAT (except Service Tax). Building 
and other construction workers Welfare Cess 
or any other tax or cess in respect of this 
contract shall be payable by the contractor 
and BSNL shall not entertain any claim 
whatsoever in this respect. However, in 
respect of Service Tax, same shall be paid by 
the contractor to the concerned department 
on demand and it will be reimbursed to him by 
the Engineer-in-Charge after satisfying that it 
has been actually and genuinely paid by the 
contractor. 

Sales Tax/VAT (including Service Tax up to the 
extent mentioned in Schedule -F), Building and 
other construction workers Welfare Cess or any 
other tax or cess in respect of this contract shall be 
payable by the contractor and BSNL shall not 
entertain any claim whatsoever in this respect. 

38 (ii) All tendered rates shall be inclusive of all 
taxes and levies (except Service Tax) payable 
under respective statutes. However, if any 
further tax or levy or cess is imposed by 
statute after the last stipulated date for the 
receipt of tender including extensions, if any 
and the contractor thereupon necessarily and 
properly pays such taxes/levies, the 
contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not in 
the opinion of the Superintending Engineer 
(whose decision shall be final and binding on 

All  tendered rates shall be inclusive of all taxes and 
levies {including Service Tax up to the extent 
mentioned in Schedule -F under Clause -37(i)} , 
payable under respective statutes. However, if any 
further tax or levy or cess is imposed by statute after 
the last stipulated date for the receipt of tender 
including extensions, if any, and the contractor 
thereupon necessarily and properly pays such 
taxes/levies, the contractor shall be reimbursed the 
amount so paid, provided such payments, if any, is 
not in the opinion of the Superintending Engineer 
(whose decision shall be final and binding on the 
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the contractor) attributable to delay in 
execution of work within the control of the 
contractor. 

contractor) attributable to delay in execution of work 
within the control of the contractor. 

 
 

 

Correction Slip no. 6 

(To GCC for civil works-2006) 

Clause 

No. 

Present Provision  Proposed Provision  

7 No payment shall be made for work,…….. 

rates as decided by Engineer – in – Charge. 

 

The amount admissible will as far as possible 

be paid by 10
th

 working day after the day of 

presentation,of the bill by the contractor to 

the Engineer – in – Charge or his Asstt. 

Engineer together with the account of the 

material issued by the BSNL,or dismantled 

materials,if any.In the case of works outside 

the headquarter of the Engineer – in – 

Charge,the period of ten working days will be 

extended to fifteen working days.  

 

 

All such interim payment ---------- detailed 

measurement thereof. 

No change. 

 

 

The amount admissible will as far as possible be 

paid by 30
th

 working day after the day of 

presentation,of the bill by the contractor to the 

Engineer – in – Charge or his Asstt. Engineer 

together with the account of the material issued by 

the BSNL,or dismantled materials,if any.In the case 

of works outside the headquarter of the Engineer – 

in – Charge,the period of thirty working days will be 

extended to forty five working days. 

 

 

 

No change 

 

 

Modifications  in  Schedule  “F” 

 

Clause 

No. 

 

Present Provision in the Clause Modified  Provision in the Clause 

Clause-

37(i) 

Extent of Service Tax payable by Contractor for  

Building  and  Construction works :- 

 

      ------No Provision----- 

Extent of Service Tax payable by Contractor for  

Building  and  Construction  works :- 

 

50% of total Service Tax, as per notification issued 

by Ministry of Finance, Govt. of India vide 

Notification No. 30/2012-Service Tax dated 

20.06.2012.  

 

 

 

 

 

 

 

 

 



 

Tender .doc                                                                                                                                                     Page 78 
                                                           Executive Engineer (C)                                   Contractor 

                       
SPECIAL CONDITIONS FOR CIVIL WORKS 

 

1.0  General: 

1.1.      The quoted rates for various items in the tender shall be inclusive of all terms and conditions such as 

additional conditions, special conditions, particular specifications etc. and   for adherence   to   all terms, 

conditions  and    specifications  mentioned in the tender document . No extra payment shall be made to 

the contractor on account of this.  Any infringement and/or breach of these specification and 

 condition(s) etc. shall render the contractor liable for action(s) under various clauses of the contract and 

such action stipulated in conditions therein. 

 

1.2 GST (including GST up to the extent mentioned in Schedule-F), Building and other Construction 

workers Welfare Cess or any other tax or cess in respect of this contract shall be payable by the 

contractor and BSNL shall not entertain any claim whatsoever in this respect. 

 

1.3.  The Contractor shall make his own arrangements for electricity required for the execution of the work. 

Necessary payment shall be made by the Contractor directly to the department concerned. In case the 

statutory authority fails to sanction the electric connection or delays the sanction of electric connection, 

the Contractor shall make his own arrangements by providing diesel generators of adequate capacity at 

his own cost. No delay on this account shall be accepted. Nothing extra shall be paid on this account. 

 

1.4.  The Contractor shall make his own arrangement for back up power at his own cost. No interruption of 

work shall be accepted due to power failure. Nothing extra shall be paid on this account. 

 

1.5.  No walls or terraces shall be cut for making any opening after water proofing has been done without 

written approval of Engineer-in-Charge. When permitted cutting of water proofing work shall be done 

very carefully so that other portion of water proofing is not  damaged. On completion of work at such 

place the water proofing work shall be made good and ensured that the opening / cutting is made fully 

water proof as per contract specifications/ directions of Engineer-in-Charge. Nothing extra shall be 

payable on this account. 

 

1.6.  No structural member shall be chased or cut without the written permission of the Engineer-in- Charge. 

 

1.7.  The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions 

 of Contract” given in the General Conditions of Contract for BSNL 2006 form, may be read as  the 

following: 

(i) Nomenclature of items as per schedule of quantities. 

(ii) Particular specifications, special and additional conditions etc., as stipulated in tender   

  document. 

(iii) Contract clauses of Standard BSNL Contract form 2006  as corrected and modified up to last date 

of receipt of tenders. 

(iv) CPWD Specifications. 

(v) Architectural Drawings. 

(vi) Indian Standard Specifications.  

(vii) Sound Engineering Practice. 

(viii) Manufacture Specifications. 

(ix) Decision of Engineer-in-Charge shall be final and binding. 

 

 A references made to any Indian Standard Specifications in these documents, shall imply to the latest 

version of that standard, including such revisions / amendments as issued by the Bureau of Indian 

Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all such 

publications of relevant Indian Standard applicable to the work at site. 

 

1.8.  The Contractor shall be bound to follow the instructions and restrictions imposed by the Local 

Administration / Police authorities on the working and /or movement of labour, materials etc. and or 
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due to less/ restricted working hours or any detours in movement of vehicles. Nothing extra shall be 

payable on this account. 

 

1.9.  The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such 

as day and night boards, speed limit boards and flags, red lights and providing barriers, etc. He shall be 

responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be 

caused to traffic during the execution of work. Nothing extra shall be payable on this account. 

 

1.10.  All material shall only be brought at site as per programme finalized with the respective Engineer-In-

Charge. Any pre-delivery of the material, not required for immediate consumption shall not be accepted 

and thus not paid for. 

 

1.11.  Large scale details and manufacture‘s dimensions for material to be incorporated shall take 

 precedence over small scale drawings. 

 

1.12.  No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants, 

machinery, material of any kind or other items required to be carried out in execution of work . 

 

1.13.  In accordance with requirements of the pollution control board, the contractor shall ensure that, the 

vehicles for bringing construction material to the site shall be in good condition and should conform to 

applicable air and noise emission standards and should be operated only during non-peak hours/ at such 

hours as are permitted by the local authorities. Nothing extra shall be payable on this account. 

 

1.14.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

ambient noise levels should conform to residential standards both during day and night. Incremental 

pollution loads on the ambient air and noise quality should be closely monitored during construction 

phase. Nothing extra shall be payable on this account. 

 

1.15.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

adequate measures to reduce air and noise pollution during construction have been adopted as per 

CPCB norms on noise limits. Nothing extra shall be payable on this account. 

 

1.16.  In accordance with requirements of the pollution control board, the contractor shall ensure that, the 

temporary roads inside the site must be sprinkled with water to control the dust arising due to 

movement of vehicles. Nothing extra shall be payable on this account. 

 

1.17.  Construction spoils, including bituminous material and other hazardous materials, must not be allowed 

to contaminate watercourses and the dump sites for such material must be secured  so that they should 

not leach into the ground water. Nothing extra shall be payable on this account. 

 

1.18.  In accordance with requirements of the pollution control board, the DG sets installed during  

construction activity must be provided with necessary acoustic measures and exhaust pipe    above the 

height of nearest tall building. Nothing extra shall be payable on this account. 

 

1.19  In accordance with requirements of the pollution control board, the diesel generator sets to be used 

during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules prescribed for 

air and noise emission standards. Nothing extra shall be payable on this account. 

 

1.20.   In accordance with requirements of the pollution control board, the safety equipments like            boots, 

helmets, safety belts, gloves etc. must be provided for the workers and best and safe engineering 

practices must be adopted. Nothing extra shall be payable on this account. 

 

1.21  In accordance with requirements of the pollution control board, the stipulations under the provisions of 

Water(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control of Pollution) Act 

1981, the Environment (Protection) Act, 1986, the Public Liability (Insurance) Act,1991 and EIA 

Notification, 2006 shall be ensured. Nothing extra shall be payable on this account. 
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1.22.  If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of 

 violation of the above specified norms, the same shall be recovered from the contractor. 

 

1.23 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be 

carried out in accordance with the “CPWD Specifications” (Refer Schedule F) and as per instructions of 

Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be 

followed and the rates should be all inclusive.   

 

1.24 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 

standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto last 

date of receipt of tenders. The Contractor shall keep at his own cost all such publications including 

relevant Indian Standard applicable to the work at site. 

 

1.25 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, 

drawings etc. (FPS units wherever indicated are for guidelines only). 

 

1.26 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 

floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. 

Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls 

simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various 

disciplines viz. sanitary & water supply, horticulture & electrical etc. 

 

1.27    All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be  properly 

tested before covering. 

 

1.28 Samples including brand / quality of materials and fittings to be used in the work shall be got approved 

from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 

completion of the work.   

 

1.29 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from 

the site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

 

1.30 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area. 

  

1.31 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-

in-Charge and satisfy himself about complete characteristics of soil and other parameters at site. 

However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the 

department shall be entertained. 

 

1.32 The tenderer shall see the approaches to the site. In case any approach from main road is required at 

site or existing approach is to be improved and maintained for cartage of materials by the contractor, 

the same shall be provided, improved and maintained by the contractor at his own cost.  

 

1.33 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 

 

1.34 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 

and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 

damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to 

traffic, during the execution of the work. 
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1.35 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 

buildings, roads, compound wall, services etc are to be constructed. 

 

1.36 The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 

advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

 

1.37 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing drawings. 

 

1.38 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to 

byelaws and municipal body / corporation where CPWD Specifications are not applicable. The contractor 

should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities 

wherever required at his own cost.  

 

1.39 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to 

be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 

contractor shall correlate all the relevant architectural and structural drawings issued for the work, 

nomenclature of items, specifications etc. and satisfy himself that the information available there from is 

complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the 

measurement by scale.  The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge 

for immediate decision before execution of the work. The contractor alone shall be responsible for any 

loss or damage occurring by the commencement of work on the basis of any erroneous and/ or 

incomplete information and no claim, whatsoever shall be entertained on this account. 

 

1.40 The Architectural drawings other than those indicated in nomenclature of items are only indicative of 

the nature of the work and materials/fittings involved unless and otherwise specifically mentioned. 

 

1.41 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-

Charge before actually commencing the execution of work under the item.  Nothing extra shall be 

payable on this account. 

 

1.42 Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. 

as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, 

clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the 

same at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall 

be payable on this account. 

 

1.43 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of 

the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 

possible arrange his work and shall place and dispose off the materials being used or removed so as not 

to interfere with the operations of other contractor or he shall arrange his work with that of the others 

in an acceptable and coordinated manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

 

1.44    All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre 

delivery of the material not required for immediate consumption shall not be accepted and thus not paid 

for. 

 

1.45 The contractor shall procure the required materials in advance so that there is sufficient time for testing 

of the materials and approval of the same before use in the work.  
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1.46 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered 

in the course of the execution of work shall be protected against the damage by the contractor at his 

own expense. The contractor shall not store materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services.  In case temporary supporting/shifting of such 

services is required to facilitate the work, the same shall be done by the contractor at no extra cost. 

  

In case the existing services are to be shifted permanently, then before dismantling the existing services, 

alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use 

of existing services.  The contractor has to plan the alternate suitable route for diversion/shifting of 

service lines and get the same approved from the Engineer-in-Charge before starting shifting of services.  

Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per 

conditions of contract.   

 

1.47 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings 

and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage 

and breakage during the period of installations and thereafter till the building is physically handed over 

to the department. No extra payment shall be made on this account. 

 

1.48 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 

 

1.49 For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / 

truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his 

own cost to the notified /specified dumping ground and under no circumstances these shall be stacked / 

dumped even temporarily, outside the construction premises. 

 

1.50 Surplus excavated earth which is beyond the requirement of the B.S.N.L. shall have to be 

 disposed of the contractor at his own cost beyond the municipal limits or at places identified by  the 

 local bodies or as directed by the Engineer-in-Charge after obtaining written permission of the 

 Engineer-in-Charge and no payment will be made by the Department for such disposal of this  surplus 

excavated earth.  

 

1.51 The work is to be carried out in the compound where free movement of contractor’s vehicle and labour 

may be restricted. The contractor has to follow the security requirement of  campus area viz. entry 

passes for the labour and vehicles, security checks at entry/ exit gates, restriction on movement of 

vehicles, restricted timings of working etc. The BSNL however shall assist the contractor in obtaining 

such passes for movement of vehicles and labour. No claim whatsoever shall be entertained on account 

of delay in entry of vehicles and labour in the campus area including restrictions in working hours, if 

there is any. 

 

1.52     Communication and commuting: 

 In order to maintain instant and effective communication at all times, the contractor shall provide one 

set of communication system to the site so as to receive and pass on the instructions to and form the 

staff of department/ contractor irrespective their place and location. The rates quoted by the contractor 

shall be deemed to be inclusive of this cost. No additional payment shall be made to the contractor for 

providing these facilities. 

  

1.53 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 

and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 

damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to 

traffic, during the execution of the work. 

 

1.54 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

proforma given in the document. 
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1.55 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to 

the Engineer-in-Charge. These drawings shall have the following information. 

 

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 

 

b) Ground and invert level of all drainage pipes together with locations of all manholes and 

connections, upto out fall. 

 

c) Run off of all water supply lines with diameters, location of control valves, access panels etc. In case 

the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, 

then the recovery @ Rs.10, 000/- each for such set of drawings shall be made from the contractor’s 

final bill. 

 

1.56 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 

of cutting chases and making good the same shall be inclusive in the item and nothing extra shall be paid 

on this account. 

 

1.57 In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for 

 payment and nothing extra shall be paid on account of pointed wall surface.   

 

2.0     Rates:  

 

Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all 

inclusive and apply to the following: - 

  

(i) All lifts & all heights, floors including terrace, leads and depths.  

 

(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 

 

(iii)  Any of the conditions and specifications mentioned in the tender documents. 

  

(iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary    for any reason. 

 

(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

 

(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building  materials, 

debris, malba , if any. 

 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc. 

or any other material collected by him for the work direct to revenue authorities. 

 

(viii) Performance test of the entire installation(s) before the work is finally accepted.  

 

              (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been built in the items. 

 

  (x) All incidental charges for cartage, storage and safe custody of materials  brought to site. 

 

3.0 SECRECY 

 

3.1 The contractor shall take all steps necessary that all persons employed on any work in connection with 

the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to 

apply even after the execution of such works under the contract. 
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3.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 

 

3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 

 

4.0 LABOUR AND SECURITY 

 

4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 

satisfy as to the bonafides of such people. 

 

4.2 The contractor & his work people shall observe all relevant rules regarding security promulgated in 

which work is to be carried out by the Controlling Administrative Authority of the IISER campus/area  

(hereinafter referred to as “Administrator”).  

 

4.3 The contractor, his representative, workman shall be allowed to enter through specified gates & timing 

as laid down by the controlling authority. They shall be issued an identity card or an individual pass in 

accordance with the standing rules & regulations & they should possess the same while working. The 

contractor shall be responsible for the conduct & actions of his workman, agents / representatives. 

 

4.4 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be 

allowed to carryout the work beyond 6 PM & up to 7 AM if the site conditions / circumstances so 

demand with prior written permission from the “Administrator”. However, if the work is carried out in 

more than one shift or at night, no claim on this account shall be entertained.  

 

4.5 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM 

only & no movement of material / vehicles out of site of work shall be allowed during night hours unless 

specific permission is obtained from the “Administrator”. 

 

4.6 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a 

separate entry gate and barricading of the working area to segregate/separate the same from other 

areas.  All these have to be done by the contractor at his own cost including safeguarding any untoward 

incident in the restricted area due to separate entry gate and barricading arranged by the contractor.  

No extra amount on this account shall be payable by the department. 

 

 

5.0  PROGRAM CHART: - 

 

5.1 The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, equipment and machinery 

required for the fulfillment of the program within the stipulated period or earlier and submit the same 

for approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the 

contract.  

 

5.2     The work has to be completed in stages as indicated in the Milestones under clause 5 and the program 

should be prepared in such a manner to achieve these Milestones as indicated therein or even earlier. 

 

5.3 The program chart should include the following: - 

 

 a) Descriptive note explaining sequence of various activities. 

 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower 

and specialized equipment for every important stage. 

 

c) Program for procurement of materials by the contractor. 
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d) Program of procurement of machinery / equipments having adequate capacity, commensurate 

with the quantum of work to be done within the stipulated period, by the contractor. 

 

5.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to 

the approved program referred above, the contractor shall produce a revised program showing the 

modifications to the approved program by additional inputs to ensure completion of the work within the 

stipulated time.   

 

 5.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities under 

the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

 

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the labour regulations and the 

agreement entered upon and/or extra amounts for any other reason. 

 

6.0 PROGRESS AND MONITORING OF WORK:  

 

Contractor shall give the Engineer-in-Charge on the 10
th

 day of each month, progress report of the work 

done during the previous month.  Such progress report will include the project progress summary, work 

progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower 

deployment status, important materials consumed, materials at site at the beginning of the month, 

materials consumed during the month and the balance quantities at the end of month and progress of 

the work stating the reasons for shortfall, if any including the steps and measures to be taken for making 

good the shortfall in the succeeding period. Non submission of aforesaid progress report shall make 

contractor liable for action under breach of contract conditions. 

 

7.0 SAMPLE OF MATERIALS:- 

 

7.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is 

not specified in the item of work, the contractor shall submit the samples as per List of Preferred Makes 

stated in the document   for approval of Engineer-in-Charge. For all items, ISI Marked materials and 

fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings 

are not available, the contractor shall submit samples of materials / fittings manufactured by firms of 

repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 

7.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely 

orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective 

or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

7.3. BIS marked materials ,except otherwise specified , shall also be subjected to quality test besides testing 

of other materials as per the specifications described for the item/material. Wherever BIS marked 

materials are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or 

test certificate from approved testing laboratory to establish that the material procured by the 

contractor for incorporation in the work satisfies the provisions of specifications relevant to the material 

and / or the work done.  

 

BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) 

required on the work shall be got tested, for only important tests, which govern the quality of the 

product, as decided by the Engineer-in-Charge.  For mandatory test, frequency shall be as specified in  

CPWD Specifications . 
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7.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests 

shall be carried out as per decision of Engineer-in-Charge. 

 

8.0 CEMENT & STEEL REINFORCEMENT  

 

8.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement 

procured at site. 

 

8.2      CEMENT: - 

 

8.2.1 The contractor shall procure Ordinary Portland cement conforming to relevant BIS Code, as required in 

the work, from reputed manufacturers of cement having a production capacity of one million tonnes per 

annum or more such as Ambuja, A.C.C., Ultratech, Vikram, Shri Cement, Reliance, La-farge etc. as 

approved by Ministry of Industry, Govt of India, holding license to use ISI certification mark for their 

product. If cement of any other manufacturer is used the same shall be got approved from the Engineer-

in-Charge. Supply of cement shall be taken in 50 kg bags bearing manufacture’s name and ISI marking, 

along with manufacturers test certificate for each lot of cement. Samples of cement arranged by the 

contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of the 

relevant BIS codes. In case test results indicate that the cement arranged by the contractor does not 

conform to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by 

the contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do 

so. 

 

8.2.2   The Cement shall be brought at site in quantity of lots as decided by the Engineer-in-Charge.Cement bags 

shall be stored in separate godowns. Separate godowns for tested cement and fresh cement (under 

testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D 

Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the 

sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra 

shall be paid for the same. Double lock provision shall be made to the door of the cement godown. The 

keys of one lock shall remain with the Engineer-in-Charge or his authorised representative and the key of 

other lock shall remain with the contractor. The contractor shall facilitate the inspection of the cement 

godown by the Engineer-in-Charge at any time. 

 

8.2.3 The contractor shall supply free of charge the cement required for testing. The cost of tests   

shall be borne by the contractor/ Department in the manner indicated below: 

i. By the contractor, if the results show that the cement does not conform to relevant BIS 

codes. 

ii. By the Department, if the results show that the cement conforms to relevant BIS codes. 

 

8.2.4 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of 

cement including authorized variation, nothing extra shall be payable to the contractor on this account. 

In the event of it being discovered that after the completion of the work, the quantity of cement used is 

less than the quantity ascertained as herein before provided (allowing variation on the minus side as 

stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the 

contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity 

of cement which should have been actually used as per the schedule and recovered at the rate specified, 

shall be final and binding on the contractor. 

 

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of 

the cement, which should have been actually used, shall be final and binding on the contractor. 

 

 

8.2.5 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 
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8.3 STEEL REINFORCEMENT: - 

 

8.3.1    The contractor shall procure TMT steel reinforcement bars confirming to relevant BIS codes from 

approved Primary producers having BIS License to produce TMT bars as per list of preferred makes 

stated in the document only / as specified in schedule –F. The documents in support of the purchase of 

steel shall be produced by the contractor along with the particulars of the manufacturer/supplier of 

steel and test report for every lot of steel. The contractor shall obtain Original Vouchers and Test 

Certificates and furnish the same to the Engineer-in-Charge in respect of all the lots of steel brought by 

him from approved supplier to the site of work. The original vouchers and test certificates shall be 

defaced by the Site staff and kept on record in the site office 

 

8.3.2 The steel reinforcement shall be brought to the site in quantity of lots as approved by the Engineer-in-

charge along with manufacturer test certificate for each lot. 

 

8.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above 

ground in such way as to prevent distortion and corrosion. A coat of cement wash shall be given to steel 

bars when stored at site for long duration so as to prevent corrosion. Nothing extra shall be paid on 

these accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy counting 

and checking. 

 

8.3.4 In case the contractor bring surplus quantity of steel, the same after completion of the work will be 

removed from the site by the contractor at his own cost after approval of the Engineer-in- Charge. 

Nothing shall be paid on this account. 

 

8.3.5 Reinforcement including authorised spacer bars and lappages shall be measured in length of different 

diameters as actually (not more than as specified in the drawings) used in the work nearest to a 

centimeter. Wastage and unauthorized overlaps shall not be measured. 

 

 

8.3.6    Samples of steel reinforcement of each diameter shall also be taken and got tested by Engineer-in-Charge 

as per the provisions in this regard in the relevant BIS codes. In case test results indicate that the steel 

arranged by the contractor does not conform to the BIS codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week’s time of written order from the 

Engineer-in-Charge to do so. 

 

 

8.3.7   For steel procured from main producers or secondary producer, for checking nominal mass, tensile 

strength, bend test, etc. specimen of sufficient length shall be cut from each diameter of the bar at 

random at frequency not less than that specified below. In case of works costing more than Rs. 2 Crores 

and when the steel is procured from other than main producers, additional tests such as, retest, re-bend 

test, elongation test, proof stress may also be conducted. 

 

Size (Diameter) of 

bar 

For consignment 

Below 100 tonnes Over 100 tonnes 

Under 10m dia. One sample for each 25 tonnes or part 

thereof 

One sample for each 40 tonnes or 

part thereof 

10mm to        16 

mm dia. 

One sample for each 35 tonnes or part 

thereof 

One sample for each 45 tonnes or 

part thereof 

Over 16mm dia One sample for each 45 tonnes or part 

thereof 

One sample for each 50 tonnes or 

part thereof 

  

8.3.8     The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall be 

borne by the contractor/ Department in the manner indicated below: 

 

i.)   By the contractor, if the results show that the steel does not conform to relevant BIS codes. 



 

Tender .doc                                                                                                                                                     Page 88 
                                                           Executive Engineer (C)                                   Contractor 

ii.)  By the Department, if the results show that the steel conforms to relevant BIS codes. 

 

8.3.9    Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall be 

ascertained at site before using it and certified by the Engineer-in-charge. In case weight per unit length 

is beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected and shall be removed 

from the site of work within; a week’s time from written order from the Engineer-in - Charge to do so. In 

case weight per unit length is more than the standard coefficient of weight for the diameter, but is 

within the rolling margin, then the payment shall be made as per the standard weight per unit length, 

and, where the weight per unit length is lesser than the standard coefficient of weight for the diameter, 

but is within the rolling margin, the payment shall be restricted with respect to the actual weight per 

unit length of the diameter.  

 

8.3.10 The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the revised  

CPWD specifications 2002 for cement mortar , cement Concrete and RCC works, are to be considered for 

conversion of length of various sizes of Steel Reinforcement bars into weight and are reproduced below 

ready reference. 

 

 Size (mm)        Weight (Kg/M)                                             Size (mm)        Weight (Kg/M) 

        6                    0.222     20  2.470 

        8    0.395     22  2.980 

       10    0.617     25  3.850 

       12    0.888     28  4.830 

       16    1.580     32  6.310 

                       18    2.000                                36  7.990 

        

8.4   The actual issue and consumption of steel and Cement on the work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall 

be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 

conditions laid therein. 

 

8.5   Steel and Cement brought to site and remaining unused shall not be removed from site without written 

permission of the Engineer-in-charge. 

 

8.6  Cement used in ready mix concrete shall be evaluated based on the certification by the in-charge of the 

RMC plant in accordance with design approved by the Engineer in-charge. 

 

9.0 No payment shall be made to the contractor for any damage caused during the execution of work 

because of cause(s) not covered under Clause 43 of the Contract. The damage to work will be made 

good by the contractor at his own cost, and no claim on this account shall be entertained.  

 

10.1 Some restrictions may be imposed by the Statutory Authority etc. on the working and/ or movement of 

labour, materials etc. and the contractor shall be bound to follow all such restrictions/ instructions and 

nothing extra shall be payable on this account. 

 

10.2 The contractor shall comply with proper and legal orders and directions of the local or public authority 

or municipality and abide by their rules and regulations and pay all fees and charges which he may be 

liable and nothing extra shall be payable on this account. The work shall be carried out without infringing 

on any of the local Municipal Bye-Laws. 

 

10.3 The rate for every item of work to be done under this contract shall be for all heights, depths, lengths 

and widths of the structure (except where specially mentioned in the item) and nothing extra will be 

paid on this account. 
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10.4 The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards 

such as day and night boards, speed limit boards and flags, red lights and providing barriers etc. He shall 

be responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be 

caused to traffic during the execution of work. Nothing extra shall be paid on this account. 

 

 10.5  The contractor will work in close liaison, during the works, with other contractors of water supply, 

sanitary, drainage arrangements, electrical installation and any other works and adjust his work plan 

accordingly. 

11.        Stone Aggregate :- 

Stone aggregate used in the work shall be of hard broken stone to be obtained from approved source 

(quarries ) at Chutupalu.   and shall conform to the relevant provisions in the C.P.W.D. Specifications 

2009 ( vol .I ) as mentioned in Para (I) above. 

12.        Coarse Sand :- 

Coarse sand used in the work shall be obtained from approved sources at Kanchi river and conform to 

the relevant provisions in the CPWD specifications 2009, Vol. I as mentioned in Para -I (1 ) above as per 

grading zone - III in case of RCC Work & Brick Work and grading zone-IV for plastering.  

13.        Fine Sand :- 

Fine sand used in the work shall be obtained from approved sources at Kanchi river    and shall conform 

to the relevant provisions in the CPWD Specifications 2009 (vol. I) as mentioned in Para I (1) above as per 

grading zone IV. In case sand available at above source does not conform to the required specifications 

coarse sand shall be fixed in it to the required specifications. Nothing extra shall however be paid for it. 

N O T E :- 

Where only one variety of sand is available, the sand will be sieved for use in finishing work, as directed 

by the Engineer-in-charge, in order to obtain smooth surface and nothing extra will be paid on this 

account. 

14.         Brick Work :- 

Brick used in the work shall be FPS to be obtained from approved kilns at   Namkom .    They  shall be 

well burnt and shall have a compressive strength of not less than   50 Kgs./ Sq. cm. And water absorption 

percentage of not more than 20% of its dry weight when immersed in the water for 24 hours. In all other 

respects they shall conform to the bricks of class designations provisions in CPWD Specifications for 

works 2009 ( Vol.I ) with up to date correction slip. 

 

15.         Other Taxes and Royalties  

 

15.1   Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance, Government 

of India, shall be deducted from all the running and final bills of the contractor. Should there be any 

increase in rate of Income Tax and surcharge during execution of the contract, the same shall be payable 

by the contractor. 

    

15.2    Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders, metal, 

shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used for the 

execution of the work direct to the Revenue Authority of the District/State Govt. concerned. The 

contractor shall obtain “No Demand” certificate from the District/State Govt. authority concerned 

before the final bill is paid, failing which necessary recovery will be effected at the applicable rates in the 

final bill. 

 

16.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 

 

16.1 The Contractor shall engage specialized agency unless otherwise approved by any Government 

Department having adequate technical capability and experience of having executed at least one work of 

similar items of 80% or more magnitude or two works of similar items of minimum 60% magnitude or 

three works of similar items of minimum 40% magnitude individually for executing the following items of 

the work and/or any other items of work where specialized firm is required to be engaged as per 

contract conditions. For determining the required magnitude, the value of the work executed may be 

suitably enhanced with the prevailing approved cost index.  
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i) Water proofing treatment work of all types  

ii) Fabrication and erection of  steel truss ,  

iii) False ceiling , wall paneling and Furnishing of auditorium 

iv) Tube well 

v) Road work 

 

 

16.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before 

actual commencement of the item of work. The contractor shall submit the list of Specialized agencies, 

proposed to be engaged by him along with necessary performance certificates, within 15 days from the 

date of issue of acceptance letter to substantiate technical capability and experience of the agency for 

prior approval of the Engineer-in-Charge.  

 

16.3 The conditions of approval of specialized agency shall be final and binding on the contractor and he shall 

comply with such conditions of approval. 

 

 

 

17.0      QUALITY ASSURANCE & QUALITY CONTROL  

 

17.1.   The work shall be subjected to a strict quality assurance and quality control as  prescribed in the tender 

documents and as may be further required by the Engineer-in-charge. 

 

17.2.  The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications and 

other tests prescribed in this tender document. In addition, the Engineer-in-charge may at his discretion, 

order carrying out additional tests , as may be felt necessary by him. 

 

17.3.  Tests shall be carried out from one of the following laboratories/test houses as shall be  decided by the 

Engineer in- charge. 

i. National Test House, Kolkata 

ii. Shri Ram Institute for Industrial Research, New Delhi 

iii. NABL accredited labs. 

iv Any Government Technical Institute / Lab. 

v. NIT, Jamshedpur 

vi. Any other labs approved by O/o CE (C), BSNL Civil Jharkhand Zone, Ranchi 

GODOWN BSNL 

17.4  The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given the 

document, in addition to any other T & P required to achieve the Milestone(s) at his own cost. 
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List of Preferred Makes for Civil  Works 

SI.No. Name of Materials Preferred Makes 

1  Ordinary Portland Cement Ambuja /Jaypee/ACC/ Ultratech /Vikram/ Sri Cement 

/Reliance/ La-farge 

2 White Cement                            Birla White / J. K. White 

3 Reinforcement Steel                      (a)Primary producer- 

SAIL / TATA Steel / RINL  

     

 

4 Commercial Board Novapan / Kitply / Greenply 

5 Water Proofing Compound Fosroc / Pidilite / Impermo by M/s Snowcem / Sika. 

6 Acrylic smooth exterior paint / Plastic 

Emulsion Paint / OBD   

ICI / Asian Paints/Nerolac /Berger 

7 Synthetic Enamel Paint ICI / Asian Paints / Nerolac/Berger 

8 Steel Primer ICI / Asian Paints/ Nerolac/Berger 

9 Dash / Anchoring Fasteners     HILTI / Fischer 

10 Nuts / Bolts & Screws GKW / Atul 

11 Admixtures Fosroc / Sika/Pidilite 

 

 

It is certified that  I have gone through  the above list of  preferred make of materials and  the rates has been 

quoted accordingly. 

 

 

 

 

                                                   (Signature of Contractor) 
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SPECIAL CONDITIONS OF CONTRACT  
 
These conditions shall be binding on the contractor. No deviation shall be permissible unless specifically 
approved by the Engineer-in-charge. 
 

1 The whole quantity of material required, of approved brand and manufacture, is to be 
brought to site well in advance in 'one go' with tax paid bill directly from manufacturer or 
from an authorized dealer of it, and stored with authorized representative of the Department. 
Material will be issued daily as per daily- requirement. 

2 Agency shall be bound to take away the material only on completion of work, balance due to 
any reasons, beyond "theoretical consumption as per specifications + 5%" and nothing shall 
be paid on account of any balance quantity of material remaining with BSNL within above 
limit, or on account of removal of surplus material from site. 

4 The quantum of work for daily execution depends upon the actual requirement and 
availability of site at the time of execution and agency has to make all necessary 
arrangement even for a limited portion as decided by the competent authority on a particular 
day. 

5 The agency shall be bound by the schedule, given daily or in advance, irrespective of time 
and quantity. 

 
Any damage caused to the existing work including finished work by the contractor  while  executing  
the  work  shall  be  got  done/rectified  by  the contractor at his own cost. 
 
1.1.  Special conditions of contract shall be read in conjunction with the  general conditions of contract, 

Technical Specifications, Additional specifications, drawings and any other documents forming 
part of this contract wherever the context so requires. 

 
 
1.2   These special terms and conditions shall be in addition to the general conditions of the contract 

and other terms and conditions specified in the contract documents.  The special conditions of 
contract shall over-ride the provisions of the general conditions of the contract, if and only, if the 
terms contained in the general conditions of the contract is repugnant to the terms contained in 
the special conditions of contract and such repugnancy cannot be reconciled at all;  the intention 
of the parties being not to render any clause as invalid or inapplicable except in case of direct and 
irreconcilable repugnancy.  

 
2.0 SITE CLEANING & OTHER FACILITIES TO BE PROVIDED  BY THE CONTRACTOR: 
 
2.1 The contractor shall take care for cleaning the work site from time to time for easy access to work 

site and also from safety point of view. 
 
 The site shall be maintained spotlessly clean by the Contractor at his own cost all the time during 

execution with using polyethylene sheet /news paper /cloths etc to cover the valuable office  
equipments/articles etc .  The Contractor shall provide adequate numbers of toilets located in an 
approved location for use of his work-force.  

 
2.2 Garbage, waste emanating from contractor's work site shall be removed, transported and 

disposed off the site by the contractor at his cost.  
 
2.3 The dumping of deposal of refuse or any other contaminant into any nullah/other water course or 

areas other than those as approved by local authorities will not be permitted. 
 
2.4 The contractor shall include the cost of keeping the site clean in accordance with this clause 

including initial and final cleaning to the satisfaction of the Engineer-in-charge-in-charge, in the 
prices quoted. 
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4.0 INSPECTION BY STATUTORY AUTHORITIES 
 
 The Contractor shall also give every facility and assistance to the authorized representatives of 

statutory agencies/authorities to inspect the works whenever required and shall observe and 
abide by any instructions given by the Engineer-in-charge and the Engineer-in-charge in regard 
to the use of plant, equipment and temporary works whether in respect of fire hazards or general 
safety and to any restrictions on smoking or the use of naked lights by persons employed by the 
Contractor. Any payments to be made to such representatives shall be the responsibility of the 
contractor however responsible for statutory fees, charges only. Compliance of such 
requirements shall not be used as the basis of claim against Engineer-in-charge-in-charge. 

 
 5.0  INDEMNITY  
 
 The Contractor shall indemnify and keep indemnified the BSNL against all losses and claims 

for injuries or damage to any persons or property whatsoever which may arise out of or in 
consequences of the construction and maintenance of the works and against all claims, 
demands, proceedings, damages, costs, charges and expanses whatsoever in respect of or in 
relation thereto. 

 
6.0 TELEPHONE 
 
 The Contractor shall make his own arrangements for Telephone connection at his own cost.   
 
7.0 SECURITY & IDENTITY CARD 
 
 Every member of the Contractor’s organisation shall be supplied identity card which the 

individual shall always carry with him while working at the site.  Identity cards will be made by 
Contractor at his own expenses.  These cards shall be shown whenever demanded.   

 
8.0      ATTENTION TO ALL BIDDERS 

 
The site is located on a VIP/restricted movement area. As such is subject to various kinds of 
restrictions and compliance requirements in respect of storage, muck/dumping materials, 
movement, environmental cleanliness etc. these factors and impact there from shall be dully 
noted. So as to ensure the objective of completion of works within the frame work of time and 
cost, in no way is jeopardized.  
 

9.0 INSURANCE: 
 
9.1 Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in the 
joint names of the Corporation & the Contractor with any of the subsidiary of the General 
Insurance Corporation of India in such a manner that the Corporation and the  Contractor are 
covered for the all time during the  period   of Contract i.e. the time period allowed for 
completion of work, extended period and the  defect liability period. The Insurance shall be 
affected in accordance with terms approved by the Corporation and the Contractor shall submit 
the Insurance policies to the Engineer-in-charge-in-Charge within one week of signing of the 
agreement along with the receipt of premium.  The Contractor shall timely pay and submit the 
receipts of payment  of premiums for extensions of policies, if any. The Insurance shall cover 
the following. 

9.1.1 Contractor’s All Risks Insurance. 

The Contractor shall insure the work for a sum equivalent to the Contract value or such 
additional sums as specified  and the interest of the Corporation against ALL RISKS , claims 
,proceedings ,loss or damages, costs ,charges and expenses from whatsoever cause arising 
out of or in consequence of the execution and maintenance of work for which the Contractor is 



 

Tender .doc                                                                                                                                                     Page 94 
                                                           Executive Engineer (C)                                   Contractor 

responsible under the Contract. 
 
9.1.2 Workman compensation & Engineer-in-charge-in-charges liability insurance. 

Insurance shall be affected for all the contractor’s employees engaged in the performance of 
this Contract. If any of the work is Sub- contracted, the Contractor shall require the Sub- 
contractor to provide workman’s compensation and Engineer-in-charge-in-charge’s liability 
insurance for the later’s employees if such employees are not covered  under Contractor’s 
Insurance policy. 

9.1.3 Third party Insurance 

Contractor shall be responsible  for making good to the satisfaction of the Corporation any loss 
or any damages to all structures and properties belonging to the Corporation or being executed 
or procured or being  procured by the Corporation or of the other Agencies within the premises 
of all work of the Corporation if such loss or damages is due to fault and/or the negligence or 
willful acts or omissions of the Contractor, his employees, agents, representative or sub-
contractor. 

The Contractor shall take sufficient care in moving his plants, equipments and materials from 
one place to another so that they do not cause any damage to any person or to the property of 
the Corporation or any third party including overhead and underground cables and in the event 
of any damage resulting to the property of the Corporation or to a third party during the 
movement of the aforesaid plant, equipment or materials the cost of such damages including 
eventual loss of  production, operations or services in any plant or establishment as estimated 
by the Corporation or ascertained or demanded by the third party shall be borne by the 
Contractor. 

Before commencing the execution of the work, the Contractor, shall insure and indemnify and 
keep the Corporation harmless of all claims against the Contractor’s liability for any material or 
physical damages, loss or injury which may occur to any property, including that of the 
Corporation or to any person including any employees of the Corporation or arising out of the 
executions of the Work or in the carrying out  of the  Contract, otherwise than due to the 
matters referred to in the provision to (a) above Such insurance shall be effected for an amount 
sufficient to cover such risks.  The terms shall include a provision  whereby ,in the event of any 
claim in respect of which the Contractor ,would be entitled to receive indemnity under the 
policy being brought or made against the Corporation the insurer will fully indemnify the 
Corporation against such claims and any costs charges and expenses in respect thereof. 

10.1.4 Accident or injury to workman. 

The Corporation shall not be liable for or in respect of any damages or compensation payable 
at law in respect of or in consequence of any accident or injury to any workman or any  other 
person in the employment of the Contractor or any Sub- contractor and the Contractor shall 
indemnify and keep indemnified the Corporation, against all such  damages and compensation 
and against all claims ,demands, proceedings ,costs, charges and expenses, whatsoever in 
respect or in relation thereof. 

10.1.5 The Contractor shall also at all  times  indemnify the Corporation against  all  claims, damages 
or compensation under the provisions of payment of wages Act , 1936,Minimum Wages 
Act,1948,Engineer-in-charge-in-charge’s Liability Act 1938, the workman’s  Act.1947, Industrial 
Disputes Act,1947 and Maternity Benefit Act,1961,or any modifications thereof or any other 
Law relating thereof and rules made there under from time to time. 

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 
Engineer-in-charge-in-Charge has agreed to their cancellation. 

10.1.6 Any other Insurance required under the law or regulations or by the Corporation. 
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Contractor shall also at his own cost carry and maintain any and all other insurance (s) which 
he may be required under any  law or regulations from time to time. He shall also carry and 
maintain any other insurance which may be required by the Corporation. 
 

10.2 The Contractor shall ensure that similar insurance policies are taken out by his sub –contractor 
(if any ) and shall  be responsible  for any claims or losses to the Corporation resulting from 
their failure to obtain adequate insurance protection in connection thereof. The Contractor shall 
produce  or cause to be produced by his sub-contractors(if any) as the case may be, the 
relevant policy or policies and premium receipts as and when required by the Engineer-in-
charge-in-Charge.  

10.3 The Contractor shall prove to the Engineer-in-charge-in-charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the Defects Liability period. The aforesaid Insurance 
policies shall provide that they shall not be cancelled till the Engineer-in-charge-in-Charge has 
agreed for cancellation. 

10.4 Remedy on the Contractor’s failure to insure. 

If the contractor and /or his Sub contractors(if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case the Corporation may without being 
bound to effect and keep in force any such insurance and pay such premium or premiums, as 
may be  necessary for that purpose and from time to time deduct the amount so paid by the 
Corporation from any moneys due or which may become due to the Contractor or recover the 
same as a debt due from the Contractor. 

11.0 Testing of materials: 
 
Samples of various material required for testing shall be provided free of cost by the contractor. 
Testing charges, if any shall be borne by the department. All other expenditure required to be 
incurred for taking the samples, conveyance, packing; Octrai/ Tax if any shall be borne by the 
contractor himself. Retesting charges of samples arising out of failure of original samples shall 
be borne by the contractor. 
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TABLE OF MILE STONE (S) 

 

 

 

S.No. 

M i l e s t o n e s 

 

Amount  to  be   with 

held in case of non achievement 

of milestone Financial Progress Time Allowed  (From   

date  of  start) 

1 1/8th (Of the whole  work) 

 

1/4
th

    (Of the whole 

work) 

 

In the event of not  achieving 

the necessary progress as 

assessed from the running 

payments, 1%  of the tendered 

value of work will be withheld 

for failure of each milestone. 

 

2 3/8th (Of the whole work) 

 

1/2th (Of the whole 

work) 

 

3 3/4th (Of the whole work) 

 

3/4th (Of the whole 

work) 

 

4 Full Full 
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PARTICULAR SPECIFICATIONS OF WORK 

 

1.0 R.C.C. WORK:- 

 

1.1 Design Mix Concrete  

   

1.1.1  The Contractor shall design mixes for each class of concrete indicating that the concrete 

 ingredients and proportions will result in concrete mix meeting the requirements specified             

            at his own cost. Nothing shall be paid on this account  to the contractor . 

(a) The contractor has to submit design mix without use of admixtures.             

(b) Admixture may be added (by maintaining the minimum cement content as given under para- 

2.1.3) in case of specific technical requirement so as to meet the workability / slump 

requirement or for any other reason but nothing extra is to be paid to contractor on account of 

adding admixtures. 

 

1.1.2 The sources of coarse aggregate, fine aggregate, water, admixture , fly ash & cement to be used in 

concrete work shall be identified by the contractor & he will satisfy himself regarding their conforming to 

the relevant specifications & their availability before getting the same approved from the Engineer-In-

Charge. 

 

           (a)    Coarse Aggregate:- As per CPWD Specifications  

 

           (b)    Fine Aggregate:- As per CPWD Specifications  

 

(c)     Water:- It shall conform to requirements laid down in IS:456-2000 / Para 5.4 or 

CPWD Specifications  

 

(d)    Cement:-    As per CPWD Specifications .  

 

(e)   Admixture / Plasticizer –  As per CPWD Specifications. The admixture shall conform to IS: 9103. 

Whenever required, the admixture of approved quality & approved 

make only shall be used to attain the required workability. Nothing extra 

on account of use of Admixture / Plasticizer shall be payable. 

 

1.1.3 The Contractor shall engage, at his own cost,  one of the following approved laboratories / test house for 

designing the concrete mix in accordance with relevant IS Code and to conduct laboratory tests to 

ensure the target strength & workability criteria for a given grade of concrete: - 

 

 Tests shall be carried out from one of the following laboratories/test houses as shall be  decided by the 

Engineer in- charge. 

 i. National Test House, Kolkata 

ii. Shri Ram Institute for Industrial Research, New Delhi 

iii. NABL accredited labs. 

iv Any Government Technical Institute / Lab. 

v. NIT, Jamshedpur 

vi. Any other labs approved by O/o CE (C), BSNL Civil Jharkhand Zone, Ranchi 

 

 

2.0         BATCHING &  MIXING:- 

 

 

(a) All design mix concrete shall be done using fully automatic / semi automatic batching plant 

conforming to IS: 4925 of minimum 6 cum per hour capacity. The automatic / semi automatic 

batching plant shall be charged by devices when actuated by a single starter switch, will 
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automatically start the weighing operation of each material (i.e. stone aggregate, sand, cement, 

water, admixture etc.) and stop automatically when designated weight of each material has 

been reached and also it should have rated capacity ( in terms of concrete in a single batch). It 

shall have control panel for operation of the batching plant complete with printing facility. 

 

(b) In the event of mal functioning of batching plant or for any other reason for non production of 

batched concrete at site the contractor shall be free to use Ready Mix Concrete (RMC) at his 

cost. The contractor shall ensure that transit mixtures shall transport the concrete to site. All the 

precautions shall be taken during the transportation and handling of concrete to achieve the 

desired strength, durability, etc. as envisaged in the Mix Design. Contractor has to get the 

approval from Engineer-In-Charge regarding source of RMC by giving the details of such plants 

indicating name of owner / company, its location, technical establishment, past experience and 

text of Memorandum of Understanding (proposed to be entered between purchaser and 

supplier). The Engineer-in-Charge, after satisfying himself about quality / capability of the 

company shall give approval in writing (subject to drawing of MOU). The MOU shall be drawn 

with RMC plant owner / company and submitted to Engineer-in-Charge within a week of such 

approval. The contractor will not be allowed to purchase RMC without completion of above 

formalities for use in the project. Notwithstanding the approval granted by Engineer-in-Charge in 

aforesaid manner, the contractor shall be fully responsible for quality of concrete including input 

control, production, transportation and placement etc. The Engineer-in-Charge will reserve the 

right to deploy his supervisor at plant site to inspect at any such stage and reject the material / 

concrete etc if he is not satisfied about quality of material / product.  

 

(c) All measuring equipment shall be maintained in a clean and serviceable condition and their 

accuracy shall be checked at least once a month. 

 

(d) Only single sized good quality stone aggregate shall be brought to site of work from the 

approved source. The grading of the stone aggregate shall be controlled by blending the 

aggregate of different sizes in the required proportions at site of work 

 

 The aggregate of different sizes shall be stock-piled separately, preferably a day before use. 

 

 The grading of coarse and fine aggregates shall be checked as frequently as possible and as 

directed by the Engineer-In-Charge to ensure that the specified grading and quality of aggregate 

is maintained.  

 

(e) It is important to maintain the Water Cement Ratio constant at its specified or approved value by 

making adjustment for the moisture contents of both fine and coarse aggregates. The moisture 

contents in the aggregate shall be determined as frequently as possible in keeping with the 

weather conditions and as per the provisions of IS: 2386 (Part-III). 

 

(f)  If the quantity of cement in approved design mix is less than the minimum quantity of cement 

specified in the item, the same shall be recovered from the contractor. However, If the quantity 

of cement in approved design mix is more than the minimum quantity of cement specified in the 

item, nothing extra shall be paid. 

 

5.0 Pumping and placing in position : 

5.1  The concrete shall be laid in position with the stationary pump or truck mounted pump connected with 

pipe lines. It may also be placed in position with the help of tower crane etc. 

5.2.  Placing : 

5.2.1.  Concreting shall be commenced only after Engineer-in-charge has inspected  and approved the 

centering, shuttering and reinforcement arrangements.  Shuttering shall be clean and free from all 

 shavings, saw dust, pieces of wood, or other foreign materials. Concrete shall not be deposited under 

water. 

 5.2.2  In case of concreting of slabs and beams, wooden plank or cat walks of chequred MS plates or  bamboo 

chalies or any other suitable material supported directly on the centring by means of wooden blocks 
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or lugs shall be provided to convey the concrete to the place of deposition without disturbing the 

reinforcement in any way. Labour shall not be allowed to walk over the reinforcement. 

5.2.3  In case of columns and walls, it is desirable to place concrete without construction joints. The 

 progress of concreting in the vertical direction, shall be restricted to one metre per hour. 

 5.2.4   The concrete shall be deposited in its final position in a manner to preclude segregation of ingredients. In 

deep trenches and footings concrete shall be placed through flexible pipe / chutes or as directed by the 

Engineer-in-Charge. In case of columns and walls, the shuttering shall be so adjusted that the vertical 

drop of concrete is not more than 1.5 metres at a time. 

5.2.5.  The Concrete shall be deposited by pumps / tower crane as nearly as practicable in its final position to 

avoid re-handling. It shall be laid gently (not thrown) and shall be thoroughly vibrated and compacted 

before setting commences and should not be subsequently disturbed. Method of placing shall be such as 

to preclude segregation. Care shall be taken to avoid displacement of reinforcement or movement of 

form work and damage due to rains. 

 

5.2.6      Construction Joint 

 

5.2.6.1 Concreting shall be carried out continuously upto the construction joints, the position and details of 

which shall be as shown in structural drawing or as indicated in  CPWD Specification or as directed by 

Engineer-in-charge. Number of such joints shall be kept to minimum. These shall be straight and shall be 

at right angles to the direction of main reinforcement. 

Construction joints should comply with IS : 11817. 

 

5.2.6.2  In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam  running 

into the column head. The portion of the column between the stepping off level and the top of the slab 

shall be concreted with the beam. 

 

5.2.6.3  When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board in CPWD 

Specification) shall be placed with necessary slots for reinforcement bars or any other  obstruction to 

pass the bars freely without bending. The construction joints shall be keyed by providing a triangular or 

trapezoidal fillet nailed on the stop-board. Inclined or feather joints shall not be permitted. Any concrete 

flowing through the joints of stop-board shall be removed soon after the  initial set. When 

concrete is stopped on a horizontal plane, the surface shall be roughened and cleaned after the initial 

set. 

 

5.2.6.4 When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and loose 

particles removed. A coat of neat cement slurry at the rate of 2.75 kg of cement per square meter shall 

then be applied on the roughened surface before fresh concrete is laid. 

 

6. Compaction : 

6.1      Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into corners of 

the form work. Compaction shall be done by mechanical vibrator of appropriate type till a dense 

concrete is obtained. The Mechanical vibrators shall conform to IS 2505, IS:2506, IS:2514, and 

IS:4656.To prevent segregation, over vibration shall be avoided. 

6.2     Compaction shall be completed before the initial setting starts. For the items where mechanical vibrators 

are not possible to be used, the contractor shall take permission of the Engineer-in-charge in writing 

before the start of the work. After compaction, the top surface shall be finished even and smooth with 

wooden trowel before the concrete begins to set. 

6.3  Concrete shall be compacted into dense mass immediately after placing by means of mechanical 

vibrators designed for continuous operations. The Engineer-in-Charge may however relax this conditions 

at his discretion for certain items, depending on the thickness of the members and  feasibility of 

vibrating the same and permit hand compaction instead. Hand compaction shall be done with the help 

of tamping rods so that concrete is thoroughly compacted and completely  worked around the 

reinforcement, embedded fixtures, and into corners of the form. The layers of  concrete shall be so 

placed that the bottom layer does not finally set before the top layer is placed.  The vibrators shall 

maintain the whole of concrete under treatment in an adequate state of agitation, such that de-aeration 

and effective compaction is attained at a rate commensurate with the  supply of concrete. The 
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vibration shall continue during the whole period occupied by placing of  concrete, the vibrators being 

adjusted so that the centre of vibrations approximates to the centre of the  mass being compacted 

at the time of placing. 

6.4  Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse 

aggregate and begins to cream up to form an even surface. When this condition has been attained, the 

vibrator shall be stopped in case of vibrating tables and external vibrators. Needle  vibrators / 

internal vibrators shall be withdrawn slowly so as to prevent formation of loose pockets. In case both 

internal and external vibrators are being used, the internal vibrator shall be first withdrawn  slowly 

after which the external vibrators shall be stopped so that no loose pocket is left in the body of the 

concrete. The specific Contractor instructions of the makers of the particular type of vibrator used shall 

be strictly  complied with. Shaking of reinforcement for the purpose of compaction  should be 

avoided. Compaction shall be completed before the initial setting starts or extended initial setting time 

in case where retarder is used. 

 

7. Curing : 

7.1.  As soon as concrete is compacted and leveled, the exposed surface shall be covered with polythene 

sheet for initial two to three hours after laying of the concrete so that moisture loss from the concrete 

can be prevented. 

7.2.  When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces shall 

be kept damp with moist gunny bags, sand or any other material approved by the Engineer-in- charge. 

24 hours after compaction, the exposed surface shall be kept continuously in damp or wet conditions by 

ponding or by covering with a layer of sacking , canvass, Hessian or similar absorbent materials and kept 

constantly wet for atleast 10 days from the date of placing of concrete. 

7.3  Approved curing compounds may be used in lieu of moist curing with the written permission of the 

Engineer-in-Charge. Such compounds shall be applied to all exposed surfaces of the concrete as soon as 

possible after the concrete has set. 

7.4  Freshly laid concrete shall be protected from rain by suitable covering. 

7.5         Over the foundation concrete, the masonry work may be started after 48 hours of its compaction but 

the curing of exposed surfaces of cement concrete shall be continued along with the masonry work for 

at least 10 days. And where cement concrete is used as base concrete for flooring, the flooring  may be 

commenced before the curing period of base concrete is over but the curing of base  concrete shall be 

continued along with top layer of flooring for a minimum, period of 10 days. 

 

8.            Finishing 

 

 8.1.  In case of roof slabs the top surface shall be finished even and smooth with  wooden trowel, before the 

concrete begins to set. 

 

8.2.  Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, before 

any honey combs / defects are made good.  

 

8.3  Surface defects of a minor nature may be accepted. On acceptance of such a work by the Engineer-in-

 Charge, the same shall be rectified as follows: 

 a) Surface defects which require repair when forms are removed, usually consist of bulges due to 

 movement of forms, ridges at form joints, honey combed areas, damage resulting from the 

stripping  of forms and bolt holes, bulges and ridges are removed by careful chipping or tooling 

and the surface  is then rubbed with a grinding stone. Honey-combed and other defective areas shall be 

chipped out, the edges being cut as straight as possible and perpendicular to the surface, or preferably 

slightly  undercut to provide a key at the edge of the patch.  

 

b)  Shallow patches shall first treated with a coat of thin grout composed of one part of cement and one 

part of fine sand and then filled with mortar similar to that used in the concrete. The mortar is placed in 

layers not more  than 10 mm thick and each layer is given a scratch finish to secure bond with the 

succeeding layer. The last layer is finished to match the surrounding concrete by floating, rubbing or 

tooling on formed surfaces by pressing the form material against the patch while the mortar is still 

plastic. 
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c)  Large and deep patches require filling up with concrete held in place by forms. Such patches are    

                 reinforced and carefully dowelled to the hardened concrete. 

d)  Holes left by bolts are filled with mortar carefully packed into places in small amounts. The mortar is 

mixed as dry as possible, with just enough water so that it will be tightly compacted when forced into 

place. 

e)  Tiered holes extending right through the concrete may be filled with mortar with a pressure gun similar 

to the gun used for greasing motor cars 

 

f)  Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on 

their surface of less cement laitance. Where uniform surface colour is important, this defect shall be 

remedied by adding10 to 20 percent of white Portland cement to the patching mortar. The exact 

 quantity being determined by trial. 

g)  The same amount of care to cure the material in the patches should be taken as with the whole 

structure, Curing must be started as soon as possible, after the patch is finished to prevent early drying. 

Damp Hessian may be used but in some locations it may be difficult to hold it in place. A membrane 

curing compound in these cases will be most convenient. 

 

8.4  The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be 

properly roughened immediately after the shuttering is removed, taking care to remove the laitance 

completely without disturbing the concrete. The roughening shall be done by hacking. Before the surface 

is plastered, it shall be cleaned and wetted so as to give bond between concrete and plaster.RCC work 

shall be done carefully so that the thickness of plaster  required for finishing the surface is not more than 

6 mm. 

 

8.5  The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened with 

brushes while the concrete is green. This shall be done without disturbing the concrete. 

 

9.0 FORM WORK 

 

9.1 The work shall be done in general as per CPWD Specifications. 

 

9.2         Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all 

R.C.C. work to give an even finish of concrete surface.  

9.3 In order to keep the floor finish as per architectural drawings and to provide required thickness of the 

flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time 

of its centring, shuttering and casting for which nothing extra shall be paid to the Contractor. 

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or 

as required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is 

payable on this account. 

 

9.4 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of 

shuttering plates shall be 600mm x 900mm except for the case when closing pieces are required to 

complete the shuttering panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not be 

allowed to be used on the work. The shuttering plates shall be cleaned properly with electrically driven 

sanders to remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding 

compound shall be applied on the surface of the shuttering plates in the requisite quantity before 

assembly of steel reinforcement. 

 

10.0 REINFORCEMENT:- 

 The reinforcement shall be done as per CPWD Specifications. 

 

10.1 The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, 

bending, welding, binding with annealed steel or welding and placing in position at all the floors with all 

leads and lift complete as per CPWD Specifications. 
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10.2 The contractor shall provide approved type of support for maintaining the bars in position and ensuring 

required spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer 

blocks of required shape and size. Chairs and spacer bars shall be used in order to ensure accurate 

positioning of reinforcement. Spacer blocks shall be cast well in advance with approved proprietary 

pre-packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or 

approved equivalent) of high early strength and same colour as surrounding concrete, Pre-cast cement 

mortar/concrete blocks/blocks of polymer shall not be used as spacer blocks unless specially approved 

by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks. 

 

11.0 PRE-CAST RCC WORK 

 

11.1 The work shall be done in accordance with CPWD Specifications. 

 

11.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the 

mould to accommodate fixing devices such as hooks etc. and forming of notches and holes. Each unit 

shall be cast in one operation. A sample of the unit shall be got approved from Engineer-in-charge before 

taking up the work. 

 

11.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

11.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are not 

damaged. 

 

11.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by 

Engineer-in-charge. The rate quoted for the item shall include the element for framework and 

mechanical vibration. 

 

11.6 Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, lugs 

including their welding, lifting hooks is also included. 

 

12.0 BRICK WORK:- 

 

12.1 The brickwork shall be carried out with good quality well burnt FPS bricks/ clay fly ash bricks of class 

designation 75 as per CPWD Specifications or as specified in the item.  

 

12.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to 

come over brick work. 

 

12.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured in the brick for 

corresponding floor level. Nothing extra shall be paid on this account. 

 

13.0       FINISHING:- 

 

13.1  The work shall be done in accordance with CPWD Specifications. 

 

13.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the 

original sealed containers. The material brought to the site of work shall be sufficient for at least 30 days 

of work. The material shall be kept under the joint custody of contractor and representative of the 

Engineer-in-charge. The empty containers shall not be removed from the site till the completion of the 

work without permission of the Engineer-in-charge. 
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PROFORMA FOR TESTS CARRIED OUT 

 

 

NAME OF THE WORK:       DIVISION: 

AGREEMENT NO. & DATE:      SUB-DIVISION: 

 

 

 

Sl. 

No. 

Item Quantities 

as per 

agreement 

Frequency 

as per 

specificatio

n 

No. of 

tests 

required 

R.A. 

bill 

No. 

Up-to-

date 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 10 

  

 

 

 

        

 

 

 

                                Signature of Contractor 
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GUIDELINES & GENERAL CONDITIONS 

 

 

GENERAL CONDITIONS  

 

1. As soon as the tenderer receives tender acceptance letter, he should submit to the Executive 

Engineer schedule of construction in the shape of bar chart for all activities, and get this schedule 

approved from the Executive Engineer.  This schedule should be submitted before stipulated date of 

start of construction. 

2. During the course of work the contractor will have to maintain constant coordination with Electrical 

and Air-conditioning work such that every type of work goes smoothly. 

3. Dimensions in drawings and specification may be taken in millimeter unless otherwise mentioned. 

4. All holes in RCC, brick work etc. will be made by using power Drill of appropriate size and not by 

using Hammer / Chisel etc. unless specifically allowed by the Executive Engineer. 

5. Finished work shall be finally tested for acceptance by a team of the department, within six months 

from the recorded date of completion.  The contractor will have to provide, without any charge 

labour and facilities for this acceptance testing (A/T), whenever required.  He will have to set right all 

defective work pointed out during the course of A/T or at any other time. 

 

 

                                                                  -sd- 

               Executive Engineer (Civil), 

                          BSNL Civil Division, Ranchi 
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PROFORMA FOR AGREEMENT (ON NON-JUDICIAL 

STAMP PAPER OF APPROPRIATE VALUE) 

CONTRACT AGREEMENT FOR THE WORK OF  ---------------------------------------------------  DATED 

    Between   M/s      (refer   note)   in   the   town   of ----- hereinafter called the contractor (which 

term shall unless excluded by or repugnant to be subject or context include its successors and permitted 

assigns) of the one part and the Bharat Sanchar Nigam Limited hereinafter called the BSNL (which term 

shall unless excluded by or repugnant to the subject or context include its successes and assigns) of the 

other part 

WHEREAS 

a.    The BSNL is desirous that the construction of  _______________   _________  at  ________  
should be executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting 
Tender, General Conditions of the Contract, Special Conditions of the Contract, Specifications, Drawings, 
Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed Variations, other 
documents, has called for Tender. 

b. The contractor has inspected the site and surroundings of the work specified in the tender documents 
and has satisfied himself by carefully examination before submitting his tender as to the nature of the 
surface, strata, soil, sub-soil and grounds, the form and nature of the site and local conditions the 
quantities, nature and magnitude of the work the availability of labour and materials necessary for the 
execution of work, the means of access to site, the supply of power and water 
thereto and the accommodation he may require and has made local and independent enquiries and 
obtained complete information as to the matters and things referred to or implied in the tender 
documents or having any connection therewith, and has considered the nature and extent of all the 
probable and possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the contract, and has examined and considered all other 
matters, conditions and things and probable and possible contingencies, and generally all matters 
incidental thereto and ancillary thereof affecting the execution and completion of the work and which 
might have influenced him in making his tender. 

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of contract, 
Special Conditions of Contract, Schedule of Quantities and rates, General obligations, Specifications, 
Drawings, plan, time schedule for completi0n of work. Letter of Acceptance of tender and any statement of 
agreed variations with its enclosures copies of which are hereto annexed form part of this contract though 
separately set out herein and are included in the expression Contract wherever herein used. 

AND WHEREAS 
The   BSNL   accepted   the   tender   of   M/s    (refer   note  ---------------------  ) 
(Contractor) for the construction of  --------------------------------------  at  ---------------  and conveyed vide letter 
No.  --------------------------------------------------------------------------------  dated  ----------  at the rates stated in the 
Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) 
upon the terms and subject to the conditions of the contract. 

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.  

In consideration of the payment to be made to the contract for the work to be executed by him, the 

contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute, 

complete and maintain the said work and shall do and perform all other acts and things in the contract 

mentioned or described or which are to be implied and there-from or may be reasonably necessary for the 

completion of the said works and at the said times and in the manner and subject to the terms and 

conditions or stipulations mentioned in the contract, AND 

 
2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL 

does hereby agree with the contractor that the BSNL will pay to contractor the respective amounts for the 
work actually done by him and approved by the BSNL at the Schedule or Rates and such other sum payable 
to the contractor under provision of the contract, such payment to be made at such time in such manner 
as prescribed for in the contract. 

3.  "The contract is subject to the jurisdiction of Court at Ranchi  only.” (Where the NIT/Tender has been  
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          issued) 
It is specifically and distinctly understood and agreed between the BSNL and the contractor that the 
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the 
works or in the building, structures or works executed on the said site by the contractor or in the goods, 
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) and 
the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be 
entitled to assume or retain possession or control of the site or structures and the BSNL shall have an 
absolute and unfettered right to take full possession of site and to remove the contractor, their servants, 
agents and materials belonging to the contractor and lying on the site. 

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and 
the year first above written. 

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the                                                                

Contractor 

 

(Bharat Sanchar Nigam Limited)                              (Contractor) 

Official Address 

 

Date Date 

Place Place 

 

In presence of two witnesses 

 

Signature Signature 

Name Name 

Signature Signature 

Name Name 

 
For Proprietory Concern 

Shri……………………s/o…………………………r/o……………………..carrying on business under the name and style 

of………………at………………. (hereinafter called the said Contractor which expression shall unless the context 

requires otherwise include his heirs, executors, administrators and legal representatives). 

For Partnership Concern 
M/s ………………………………….a partnership firm having its registered office at 

………………………..(hereinafter called the said Contractor which expression shall unless the context requires 
otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms 
are: 
i) Shri ………………………………….s/o………………………… , And 
      ii) Shri ……………………………..s/o………………………..etc.. 

For Companies 
M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and having 
its registered office at …………………………..in the state of ………………………….(hereinafter called the said 
Contractor which expression shall unless the context requires otherwise include its successors and assign).      
ii) Shri ……………………………..s/o………………………..etc.. 

For Companies 
M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and 

having its registered office at …………………………..in the state of ………………………….(hereinafter called the said 
Contractor which expression shall unless the context requires otherwise include its successors and assign). 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having agreed   
under   the   terms   and   conditions   of   agreement   No.     Dated   made   between                                                                   
and       (hereinafter   called   “the   said   contractor(s)”)   for   the work (hereinafter called “the said 
agreement”) for compliance of his obligation in accordance with the terms and conditions in the said 
agreement. 

We  _______________________________  (indicate the name of the Bank) (hereinafter referred to as                          
“as   Bank)   hereby   undertake   to   pay   to   the   BSNL   and   amount   not   exceeding   Rs.   
(Rupees ……………   only) on demand by the BSNL. 
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2. We  _______________________________  (Indicate the name of the Bank) do hereby undertake to pay 

the amount due and payable under this Guarantee without any demure, merely on a demand from the 

BSNL stating that the amount claimed is required to meet the recoveries due or likely to be due from the 

said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs.  __________________________________  (Rupees   only). 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes 
raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. 

The payment made by us under this bond shall be valid discharge of our liability for payment to 
there-under and the contractor(s) shall have no claim against us making such payment. 

4. We  ______________________  (Indicate the name of Bank) further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by 
virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till Engineer-in-
charge on behalf of the BSNL certifies that the terms and conditions of the said Agreement have been fully 
and properly carried out be the said contractor(s) accordingly discharges this guarantee. 

5. We  _____________________  (indicate the name of Bank) further agree with the BSNL that the BSNL 
shall have the fullest liberty without our consent and without affecting any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance 
by the said contractor(s) from time to time or to postpone for any time to time any of the powers 
exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of the terms and 
conditions relating to the said agreement shall not be relieved from our liability by reasons of any such 
variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that 
part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effected or so 
relieving us. 

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

7. We  ____________________________  (indicate the name of Bank) lastly undertake not to revoke 

this guarantee except with the previous consent of the BSNL in writing. 

8. This guarantee shall be valid up to  ______  unless extended on demand by BSNL. Notwithstanding 
anything    mentioned    above    our    liability    against    this    Guarantee    is    restricted    to    Rs. ………. 
(Rs.  _________________________________  only) and unless a claim in writing is lodged with us within 
six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities under the 
Guarantee shall stand discharged. 

Date the  _______________________________  date of  _____  

for  ____________________  

(Indicate the name of Bank) 
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AFFIDAVIT 

I/We     have     submitted     a     bank     guarantee     for     the     work  _______________________  

 ______________________________  ( Name of Work ), Agreement No .  ____________  

Dated:  ___________________  from  ____________________________________  (Name    of the 

Division) with a view to seek exemption   from payment of   performance   guarantee   in cash. This Bank 

guarantee expires on  __________________________  

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at 

my/our own initiative upto a period of  _________________________  months after the recorded date of 

completion of the work   or as directed by the Engineer in charge. 

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the 

 bank guarantee if any. 

(Deponent) Signature of Contractor 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
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SCHEDULE OF QUANTITY 

Name of Work: Dismantling of Roof Top Tower 15 metre height & allied foundations including 

transportation at Thana Chowk, Gumla -III,  Distt-Gumla (BA: Ranchi).  

 

S.No   Discription  of Items Qty Unit  Rate  Amount  

         Sub-Head : Tower & Shelter dismantling         

1 Labour charges  for dismantling of roof top  

tower of height upto 15 Metre  including 

antenna mount, cable tray, earthing   strip , 

pipes etc. with necessary  tools and plants,  all 

as per  direction  of the Engineer -In- Charge.  

1 Job     

2 Labour charges  for carriage of dismantled 

roof top tower material including dismantled 

antenna mount, cable tray, earthing   strip , 

pipes etc. from terrace of (G+2) building to 

ground  on head or with necessary tools and 

plants etc. all complete as per  direction  of  

Engineer in charge.  

1 Job     

3 Transportation of dismantlled Roof Top 

Tower materials, cable tray,antenna mount & 

earthing strip etc. from BTS site at  Gumla III, 

Gumla to Telephone exchange Gumla 

including  loading , unloading and stacking 

from site to store as per direction of 

Engineer-in-Charge.  

1 Job     

4 Labour charges for dismantling of 3 Nos RCC 

beam & 3 Nos RCC coloumns by 

mechanical/manual means for Roof top tower 

bases on the terrace with necessary tools and 

plants etc. all complete as per direction of 

Engineer-In -Charge.  

1 Job     

5 Labour charges  for carriage of dismantled 

building rubbish of dismantled beams and 

columns of  Roof top tower  from terrace 

(G+2) to ground with head load and disposing 

the same upto muncipal corporation dumping 

area etc. including loading & unloading all 

complete as per  direction  of  Engineer in 

charge.  

1 Job     
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6 Making the surface of terrace in good 

position at the dismantled portion of bases 

(Approx.1 Sqm to 3 Sqm of area of  terrace of 

RTT tower with flooring (1:2:4) and cement 

plaster mix of (1:4)  all complete as per  

direction  of  Engineer in charge.  

1 Job     

7 Charges for weighing the truck on Dharam 

Kanta in loaded condition as well as in 

unloaded condition and presenting receipt of 

the same for calculating the tower material 

weight for handing over to the receiving SDE- 

in -charge of Gumla Telephone as per  

direction  of  Engineer in charge.  

1 Job     

        Total =   

 
 

  Signature of contractor   

  (Full Name in Capital letter)  

  Seal  

   

  Postal Address:  

 

  Date:                         Ph. No.:                           (With code)               

                         Executive Engineer (C)   

        BSNL Civil Division, Ranchi.  


