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BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)

NAME OE THE WORK : Removal of wooden partitions, internal painting and other civil repair
works in rooms under Accounts section at the third floor of CTO building, Dhanbad.

NIT No. O0G6/NIT/EE(C)/CDJ/23-24 Dated: 10.04.2023

ISSUBA T0: ..o e
Signature of Officer issuing the doCUMENES: ................oiiiiii i )

Designation: Sub Divisional Engineer (Civil) BSNL Civil Sub Division, Dhanbad.
Date of issue @ ......cccoovviviiiiiiiinn.

Cost of the tender document: Rs.177/- (Rupees One Hundred Seventy seven only)
(Non-refundable)

This Tender document contains 01 to 100 pages
(Pages one to one hundred Pages)

Sub Divisional Engineer(C)
BSNL Civil Sub Division
Dhanbad
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IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT
FROM WEB

The tenderers, who have down loaded the tenders from the web, should read the following important instructions

carefully before actually quoting the rates and submitting the tender documents:-

1. The tenderer should see carefully and ensure that the complete tender document including schedule of
guantity as per the index given on page 2’ has been down loaded and there are 1 to 100 pages in all in the
tender document.

2. The printout of tender document should be taken on A4 size paper only and the printer settings etc
are such that document is printed as appearing in the web and there is no change in formatting,
number of pages etc.

3. The tenderer should ensure that no page in the down loaded tender document is missing.

4, The tenderer should ensure that all pages in the down loaded tender document are legible and clear and are
printed on a good quality paper.

5. The tenderer should ensure that every page of the downloaded tender document is signed by tenderer with
stamp (seal).

6. On Page 2 (Index page) of the down loaded tender document, the tenderer should fill the name of the
tenderer.
7. The tenderer should ensure that the down loaded tender document is properly bound and wax sealed

before submitting the same.
8. The loose / spiral bound tenders not properly sealed shall be rejected out-rightly.

9. In case of any correction / addition / alteration / omission in the tender document, it shall be treated as non-
responsive and shall be rejected.

10. The tenderer shall furnish a declaration to this effect that no addition / deletion / corrections have been made
in the tender document submitted and it is identical to the tender document appearing on Web site.

11. The tenderer should read carefully and sign the declaration given on the next page before submitting the
tender.

12. The cost of tender (if not paid earlier) should be submitted along with the EMD as detailed in NIT.

13. In case of any doubt in the down loaded tender, the same should be got clarified from the office of the Sub
Divisional Engineer (Civil), BSNL Civil sub Division, Dhanbad before submitting the tender.

Contractor Sub Divisional Engineer (C),
BSNL Civil sub Division,Dhanbad
For & behalf of

BHARAT SANCHAR NIGAM LIMITED
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TENDER APPLICATION FORM

To
The Sub Divisional Engineer (C),
BSNL Civil sub Division
Dhanbad

Subject:- Removal of wooden partitions, internal painting and other civil repair works in rooms under
Accounts section at the third floor of CTO building, Dhanbad.

NIT No. OG6/NIT/EE(C)/CDJ/23-24 Dated: 10.04.2023
Sir,
| / We am [/ are registered with (Name of the Department) as
Class-......... Contractor / contractors as per details given below:-
Type of
Name of Name of Class of Registration validity | Tender Work Enlistmen
Departme Registration Registrati Building / u toy limit Jurisdiction t No. &
nt authority on Road / track P of enlistment Date.
other.
1) I / We shall inform BSNL myself / ourselves, as soon as my / our registration is cancelled / revoked or there
is any change in status / partnership / address etc. in my registration.
2) The attested copy of partnership deed & GST Registration are enclosed.
3) I / we will produce the original documents of all the attested copies submitted herewith, whenever required
by the department.
4) o Son / Daughter of ............ooiil resident of .................ll

hereby certify that none of my / our relative(s), as defined in para-14 of BSNLW-6, is/are employed in BSNL
Civil Jharkhand zone. In case at any stage, it is found that information given by me/us is false/incorrect,
BSNL shall have absolute liberty to take any decision as deemed fit without prior intimation to me/us. [In
case it is not so then give full details indicating name, post, place of posting and Relation with the
tenderer/applicant].

5) | / We request that permission may be granted to me / us for the purchase of tender document for the work

Of o

Signatures of the authorized Applicant and
Seal of Applicant
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(For contractors who have downloaded the documents)

This Application form duly filled-in is submitted in envelope “1” to enable you to satisfy about my / our
eligibility for opening of my / our Earnest money / Tender documents, envelopes.

I / we am / are enclosing the declaration (Annexure — |) attested copies of enlistment certificate, partnership
deed, pan card and work experience Certificates.

Enclosures:

1. Declaration (Annexure - I)
Attested Copy of enlistment certificate.
Attested copy of Partnership deed.
Attested Photocopy of PAN Card.
Attested copy of work experience.
Attested Valid GST registration.

ogahrwnN

Yours faithfully

Signatures and name of the Contractor
Dated .
Address .
Telephone No eeerereee———

E-mail Address D rreeeeereaeeens

Important directions for applicants: -

i No space should be left blank.
ii. All listed enclosures listed above must be enclosed.
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(DECLARATION TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER
DOCUMENT FROM THE WEB)

Itis to certify that:

1.

10.

11.

| / We have submitted the tenders in the Performa as downloaded directly from the Website and there is
no change in formatting, page numbering etc.

I / We have submitted tender documents which are same / identical as available in the website.

| / We have not made any modifications / corrections / additions /deletions etc. in the tender documents
downloaded from web by me / us.

| / We have checked that no page is missing and all pages as per the index are available & that all pages of
tender document submitted by us are clear and legible.

| / We have signed (with stamp) all the pages of the tender document before submitting the same.
| / We have sealed the tender documents by Wax / Adhesive tape properly before submitting the same.
| / We have submitted the cost of tender along with the EMD and all Credentials.

| / We have read carefully and understood the important instructions to all tenderers who have downloaded
the tenders from the web.

In case, at any stage later, it is found that there is difference in my / our downloaded tender documents from
the original, BSNL shall have the absolute right to take any action as deemed fit without any prior intimation
to me / us.

In case at any stage later, it is found that there is difference in my/our downloaded tender documents from
the original, the tender / work will be cancelled and Earnest Money / Performance guarantee/ Security
Deposit will be forfeited at any stage whenever it is so noticed. The department will not pay any damages to
me / us on this account.

In case at any stage later, it is found that there is difference in my/our downloaded tender documents from
the original, | / We may also be debarred from further participation in tendering in the concerned BSNL Civil
Zone and would render me / us liable to be removed from the approved list of contractors of the
Department.

....................... (CONTRACTOR)
(SIGN WITH SEAL)
ADDRESS: ..o,
PHONE NOS.: .....cccocevvveenee
Mobile
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S " vigam umiren

(A Govt. of India Enterprise)
O/O the SUB DIVISIONAL ENGINEER (C), BSNL CIVIL SUB DIVISION , DHANBAD

NOTICE INVITING TENDER TO BE DISPLAYED ON NOTICE BOARD

NIT No.06/NIT/EE(C)/CDJ/23-24 Date: - 10.04.2023

The Sub Divisional Engineer (Civil), BSNL Civil Sub Division, Second floor, CTO Building, Hirapur, Dhanbad -
826001 invites sealed item rate tender on behalf of Bharat Sanchar Nigam Limited (A Govt. of India Enterprise),
from approved and eligible contractors of D.O.T / BSNL and contractors registered with other Public Works
Organizations like CPWD, Jharkhand state PWD (B&R), DOP, MES and Railways for the following work. In case of
Non — BSNL Contractors, registered with any of the above said departments, only those contractors are allowed
who have been authorized to tender in Jharkhand state by their enlisting authority:-

S| Estimated | Earnest Time
N ' Name of work cost in Money | allowed for
0. ; :
Rs. in Rs. completion
1. | Removal of wooden partitions, internal painting and | 49822/ 996/- | 01 (One)
other civil repair works in rooms under Accounts section month
at the third floor of CTO building, Dhanbad.
(NIT no. : 06/NIT/EE(C)/CDJ/23-24)
1. ISSUE OF TENDER
l. Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment with
the appropriate authority.
. The intending contractors should have GST registration from concerned authority

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is
available as a BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php. Tenderer shall
guote his rates as per various terms and conditions of the said form, (In case "Tender Documents" are
downloaded from BSNL Website in which rates/percentage are to be quoted should be properly bound and
sealed) which will form part of the agreement.

3. The time allowed for carrying out the work will be 01 (One) month from the 7" days after the date of issue
of letter or award of work or from the first day of handing over of site, whichever is later, in accordance with
phasing, if any, indicated in the Tender Document.

4. The site for the work is available. Yes

5. The last date of receipt of applications for issue of tender forms in prescribed format( can also be downloaded
from BSNL Website www.jharkhand.bsnl.co.in/tendercivil.php and date of issue of tender forms will be as
follows:-

i.__ Last date of receipt of application: - 18.04.2023 up to 16.00 hours.
ii.__ Last date of issue of tender forms: - 19.04.2023up to 16.00 hours.
6. Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of

work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose
tender may be accepted and other necessary documents, can either be down loaded from the BSNL website
www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Sub Divisional Engineer
(Civil), BSNL Civil Sub Division, Second floor, CTO Building, Hirapur, Dhanbad -826001 between 11.00
hours & 16.00 hours from dated 10.04.2023 to dated 19.04.2023 every day except on Sundays, Second
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Saturday of the month and Public Holidays. Tender documents, excluding standard form, will be issued from his
office, during the hours specified above on payment of the following: -

(1) Rs. 177/- (Rupees One hundred Seventy seven) only including GST (as applicable) as cost of
tender (Non refundable) only in cash or demand Drafts / Pay orders of scheduled Bank drawn in
favour of Accounts officer (Cash), O/o the GMTD, BSNL Dhanbad payable at Dhanbad.

(i) The tender shall be accompanied by Earnest Money of Rs 996/- (Rupees Nine Hundred Ninety
Six) only in Cash (up to Rs. 2500/- only) / Banker’s cheque / deposit at call receipt of a scheduled
bank / Fixed deposit receipt of a Scheduled Bank / Demand Draft of a Scheduled Bank issued in
favour of Accounts officer (Cash), O/o the GMTD, BSNL Dhanbad payable at Dhanbad. When
amount of earnest money is more than Rs. 5 lakhs, part of the earnest money is acceptable in the
form of Bank Guarantee also. In such case, minimum 50% of earnest money (but not less than Rs.
5 lakhs) or Rs. 25 lakh, whichever is less, will have to be deposited in the shape prescribed above.
For balance amount of earnest money, bank guarantee will also be acceptable.

(iii)  The tenderer should have valid work experience certificate issued by Executive Engineer or
Equivalent Rank and the self attested copy of the same shall be submitted in support of his
credential of experience.

Note: Money due to contractor in any other work or earnest money of the previous call of the same work shall
not be adjusted towards earnest money. The ‘Cost of tender’ and ‘Earnest money’ should be
submitted through separate instruments.

7. Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be
received by the office of the Sub Divisional Engineer (Civil), BSNL Civil Sub Division, Second floor, CTO
Building, Hirapur, Dhanbad -826001 15.00 Hrs. on dated 20.04.2023 and will be opened by him or his
authorized representative in his office on the same day at 15.30 Hrs. After opening the main envelope 3, the
envelope 1 containing the Earnest Money along with the cost of the tender as applicable and eligibility credentials
shall be opened first. The envelope 2 containing tender shall be opened only for those tenderers, whose Earnest
Money, Cost of Tender and eligibility credentials are found in order. The unopened tenders shall be returned to
the renderer after the final decision on the tender is reached.

8. The description of the work is as follows: - Removal of wooden partitions, internal painting and other civil repair
works in rooms under Accounts section at the third floor of CTO building, Dhanbad.

9.0 Submission of Tender:
Tender shall be submitted in following manner:-

9.1 In case the tender document is downloaded from BSNL website

9.1.1 Earnest money plus cost of tender and eligibility credentials” shall be placed in sealed envelope -1.
marked “Earnest Money plus cost of tender and eligibility credentials”.

9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”.

9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility
Credentials”, and the “Tender” shall be placed in another sealed envelope-3.

9.14 All the three envelopes shall be superscripted with following data on it.

® Name of work.
(i)  Name of the Tenderer
(i)  Last date of receipt of tender.

9.2 In case Tender document is purchased from Sub Division office

9.2.1 Earnest Money Deposit in required format or proof of payment of EMD and copies of documents
showing eligibility credentials to be placed in sealed envelope no. 1.

9.2.2 Envelope no. 2 will be as per Para 9.1.2.

9.2.3 The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3.

9.24 Sameas9.1.4

Note: In case eligibility credentials are not found in order at any stage i.e. before award of work or during
execution of the work or after completion of the work, the contractor will be debarred from tendering in
BSNL for three years including any other action under the contract or existing law.
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9.3 The tender in which rates / percentage are to be quoted should be properly bound and sealed (wax
sealed /adhesive tape sealed). Loose / Spiral bound submission (in case the tender is downloaded
from website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ omission in
tender document vis-a-vis tender document available on website shall be treated as non-responsive
and shall be summarily rejected.

10.0 INSTRUCTIONS FOR TENDERERS USING DOWNLOADED TENDER DOCUMENT FROM WEB:

The downloaded 'Tender Documents" in which rates are quoted should be properly bound and wax
sealed / Adhesive tape sealed. Loose/spiral bound submission shall be rejected out rightly ~ (In case of
any correction / additional / alteration / omission in the tender documents shall be treated as non -
responsive and shall be rejected). Every page of downloaded tender shall be signed by tenderer
with stamp (seal). The tenderer shall furnish a declaration to this effect that no additional / deletion /
correction have made in the tender document submitted and it is identical to the tender documents
appearing on Website.

11.0 Tender shall neither be issued by post nor the same be received by post.

12.0 Further conditions of Notice Inviting Tender i.e. BSNL W-6 and General Conditions of contract for
works in Bharat Sanchar Nigam Limited available on website
www .jharkhand.bsnl.co.in/tendercivil.php as  well as in the Division/Sub-Division offices may also
be seen before applying for the work. If there happens to be holiday on any dates mentioned

above, transaction will be done on next working day.

13.0 No Running account bill shall be paid for the work till registration with EPFO is submitted by the
contractor to the Engineer-in-Charge.

Sub Divisional Engineer (C),
BSNL Civil Sub Division,Dhanbad

No: NIT/CSD/DNB/18-19/10 Date: 10.04.2023
Copy to:
1. The General Manager,BSNL Dhanbad
The Additional Chief Engineer (Civil),O/o the Sr. Chief Engineer (Civil), BSNL Jharkhand Civil Zone, Ranchi
The Executive Engineer (C), BSNL Civil Division, Jamshedpur
The Executive Engineer (C), BSNL Civil Division Ranchi
The SDE (C), BSNL Civil Sub Division-Dumka,/ Bokaro.
The Accounts Officer (Cash), O/o GM BA BSNL ,Dhanbad.
Notice Board / Spare Copy.
Website www.jharkhand.bsnl.co.in

NGO A~®ON

Sub Divisional Engineer (C),
BSNL Civil Sub Division,Dhanbad
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1.0

2.0

3.0

4.0

5.0

6.0

/- »/ BHARAT SANCHAR

NIGAM LIMITED
BSNLW-6
(A Government of India Enterprise)
OFFICE OF THE EXECUTIVE ENGINEER (CIVIL)
BSNL CIVIL DIVISION DHANBAD
NOTICE INVITING TENDER
NIT No: O06/NIT/EE(C)/CDJ/23-24 Date: -10.04.2023

The Sub Divisional Engineer (Civil), BSNL Civil sub Division, Second floor, CTO Building, Hirapur,
Dhanbad -826001 invites sealed item rate tender on behalf of Bharat Sanchar Nigam Limited (A Govt. of
India Enterprise), from approved and eligible contractors of D.O.T / BSNL and contractors registered with
other Public Works Organizations like CPWD, Jharkhand state PWD (B&R), DOP, MES and Railways for
the following work. In case of Non — BSNL Contractors, registered with any of the above said departments,
only those contractors are allowed who have been authorized to tender in Jharkhand state by their enlisting
authority:- “Removal of wooden partitions, internal painting and other civil repair works in
rooms under Accounts section at the third floor of CTO building, Dhanbad.

The work is estimated to Cost Rs 49822/- (Rupees Forty Nine Thousand Eight Hundred Twenty Two) only.

l. Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment
with the appropriate authority.
I The intending contractors should have GST registration from concerned authority

Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is available
at BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php.  Tenderer shall quote his
rates as per various terms and conditions of the said form, (In case "Tender Documents" are downloaded from
BSNL Website in which rates/percentage are to be quoted should be properly bound and sealed) which
will form part of the agreement.

The time allowed for carrying out the work will be 01 (One) month from the 7" days after the date of issue of
letter of award of work or from the first day of handing over of site, whichever is later, in accordance with phasing,
if any, indicated in the Tender Document.

The site for the work is available. Yes

The last date of receipt of applications for issue of tender forms (in prescribed format / can also be down
loaded from BSNL website www.jharkhand.bsnl.co.in/tendercivil.php and date of issue of tender forms will
be as follows :

i) Last date of receipt of application 18.04.2023 up to 16.00 hours.
ii) Last date of issue of tender forms 19.04.2023 up to 16.00 hours.

Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of
work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose
tender may be accepted and other necessary documents, can either be down loaded from the BSNL website
www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Sub Divisional Engineer (Civil),
BSNL Civil sub Division, Second floor, CTO Building, Hirapur, Dhanbad -826001 between 11.00 hours. &
16.00 hours from dated 10.04.2023 to dated 19.04.2023 every day except on Sundays, Second Saturday of
the month and Public Holidays. Tender documents excluding standard form will be issued from his office during
the hours specified above on payment of the following: -
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(i) Rs. 177/- (Rupees One Hundred and Seventy seven only) only including GST (as applicable) as
cost of tender (Non refundable) only in cash or demand Drafts / Pay orders of scheduled Bank
drawn in favour of Accounts officer (Cash), O/o the GMTD, BSNL, Dhanbad payable at Dhanbad.

(i) Thetender shall be accompanied by Earnest Money of Rs 996/- (Rupees Nine Hundred Ninety Six)
only in Cash (up to Rs. 2500/- only)/ Banker's cheque/ deposit at call receipt of a scheduled bank/
Fixed deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in favour of
Accounts officer (Cash), O/o the GMTD, BSNL Dhanbad, payable at Dhanbad. When amount of
earnest money is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form of Bank
Guarantee also. In such case, minimum 50% of earnest money (but not less than Rs. 5 lakhs) or Rs. 25
lakh, whichever is less, will have to be deposited in the shape prescribed above. For balance amount of
earnest money, bank guarantee will also be acceptable.

Note: Money due to contractor in any other work or earnest money of the previous call of
the same work shall not be adjusted towards earnest money. The ‘Cost of tender’ and
‘Earnest money’ should be submitted through separate instruments.

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be
received by the Sub Divisional Engineer (C), BSNL Civil sub Division Dhanbad up to 15:00 Hrs. on dated
20.04.2023 and will be opened by him or his authorized representative in his office on the same day at 15:30
Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money along with the cost of the
tender as applicable and eligibility credentials shall be opened first. The envelope 2 containing tender shall
be opened only for those tenderers whose Earnest Money, Cost of Tender and eligibility credentials are
found in order. The unopened tenders shall be returned to the tenderer after the final decision on the tender
is reached.

8.0 The description of the work is as follows: - “Removal of wooden partitions, internal painting and other
civil repair works in rooms under Accounts section at the third floor of CTO building, Dhanbad.

9.0 Submission of Tender:
Tender shall be submitted in following manner:-

9.1 In case the tender document is downloaded from BSNL website

9.1.1 “Earnest money plus cost of tender and eligibility credentials” shall be placed in
sealed envelope-1.Marked “Earnest Money plus cost of tender and eligibility credentials”.

9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”.

9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility
Credentials”, and the “Tender” shall be placed in another sealed envelope-3.

9.1.4 All the three envelopes shall be superscripted with following data on it.

0] Name of work.
(i) Name of the Tenderer
(iii) Last date of receipt of tender.
9.2 In case Tender document is purchased from sub _Division office

9.2.1 Earnest Money Deposit in required format or proof of payment of EMD and copies of documents
showing eligibility credentials to be placed in sealed envelope no. 1.

9.2.2 Envelope no. 2 will be as per Para 9.1.2.

9.2.3 The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3.

9.24 Sameas9.1.4

Note: In case eligibility credentials are not found in order at any stage i.e. before award of work or during
execution of the work or after completion of the work, the contractor will be debarred from tendering in
BSNL for three years including any other action under the contract or existing law.

9.3 The tender in which rates/ percentage are to be quoted should be properly bound and sealed (wax
sealed/adhesive tape sealed). Loose/ Spiral bound submission (in case the tender is downloaded from
website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ omission in tender
document vis-a-vis tender document available on website shall be treated as non-responsive and shall be
summarily rejected.
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9.4

10.0
11.0

111

12.0

13.0

14.0

15.0

Every page of tender shall be signed by tenderer with stamp (seal). In case of downloaded tender document
from website the tenderer shall furnish a declaration to the effect that no additional / deletion / correction
have made in the tender document submitted and it is identical to the tender documents appearing on
Website.

Tender shall neither be issued by post nor shall the same be received by post.

Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers
at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general,
shall themselves obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether
he/they inspects/inspect it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed. The tenderer shall be responsible for arranging and maintaining at his/their own cost all
materials tools & plants, water, electricity, access facilities for workers and on all other services required for
executing the work unless otherwise specifically provided for in the contract documents. Submission of
tender by a tenderer implies that he/they has/have read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done and of conditions and rates
at which stores, tools and plants, etc. will be issued to him/them by the BSNL and local conditions and other
factors having a bearing on the execution of the work.

The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept the
lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders received
without the assignment of a reason. All tenders, in which any of the prescribed conditions is not fulfilled or
any condition including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of Bharat Sanchar Nigam Limited reserves with himself the right of
accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the
rate quoted.

The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in
which his/their near relative (s) (directly recruited or on deputation in BSNL) is / are posted in any capacity
either non-executive or executive employee. Near relative (s) for this purpose is / are defined as:

0] Member of Hindu Undivided family (HUF).

(i) They are Husband and Wife.

(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law),
Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband
(brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relative to any executive employee / gazetted officer in the
BSNL or Department of Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his / their such near relative (s) as
defined above is / are working in the concerned BSNL Civil Zone where he/they is going to apply for tender /
work. The format of the certificate is as under :
B P s/o Shri Resident of
............................................ hereby certify that none of my relative (s) as defined above is/are
employed in concerned BSNL Civil Zone. In case at any stage, it is found that the information given
by me is false / incorrect, BSNL shall have the absolute right to take any action as deemed fit
without any prior intimation to me”.
The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate
shall be given by all partners and in case of Limited Company, by all Directors of the company. However,
Government of India / Financial Institutions nominees and independent non-official part-time Directors
appointed by Govt. of India or the Governor of the State are excluded from the purview of submission of this
certificate while submitting tenders by Limited Companies.
Any breach of these conditions by the Company or Firm or any other person, the tender / work will be
cancelled and Earnest Money / Security Deposit will be forfeited at any stage, whenever it is so noticed.
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BSNL will not pay any damages to the company or Firm or the concerned person but damages arising on
account of such cancellation to be borne by the contractor. The Company or Firm or the person will also be
debarred for further participation in the tender in the concerned BSNL Civil Zone. Further, any breach of this
condition by the tenderer would also render him liable to be removed from the approved list of contractors or
BSNL. If however the contractor is registered in any other Department he shall also be debarred from
tendering in BSNL for any breach of this condition.

No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in
an Engineering Department of the Government of India / State Government or PSU’s is allowed to work as
a contractor for a period of two years after his retirement from Govt. service, without previous permission of
the Govt. of India or BSNL in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the Govt. of
India / State Government or PSU’s as aforesaid before submission of the tender or engagement in the
contractor’s service.

The tender for the work shall remain open for acceptance for a period of 30 days from the date of opening
of the tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance /
intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which are
not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid and to forfeit the whole of the Earnest
Money if the tenderer fails to submit the Performance Guarantee. In the event the tenderer whose
tender is accepted and the award letter issued after the receipt of Performance Guarantee , fails to
commence the work “along with change in scope, if any” in the prescribed time or abandons work before its
completion, the Government shall without prejudice to any other right or remedy be at liberty to
forfeit the whole of the Earnest Money and Performance Guarantee shall stand forfeited in full and
shall be absolutely at the disposal of BSNL

In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be required to
execute an agreement with the Engineer-in-charge in the performa annexed to the tender document, within
15 days of the issue of letter of award by the BSNL. In the event of failure on the part of the successful
tenderer to sign the agreement, the earnest money will be forfeited and tender cancelled. In case of works
of estimated to cost Rs.15, 00,000/- and above, the successful tenderer shall, upon issue of letter of
acceptance of Tender, shall be required to furnish Performance Guarantee @ 5% of the tendered value in
the form of irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Performa
annexed to the tender document, within 15 days of the issue of letter of acceptance of Tender by the BSNL.
In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 15 days,
the earnest money will be forfeited and tender cancelled.

This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance with
clause 1 of the contract, the letter of acceptance shall be issued first in favour of the successful Tenderer /
Contractor. After submission of the performance guarantee, the letter of award shall be issued. The contract
shall be deemed to have come into effect on issue of letter of acceptance of the tender. On issue of letter of
award, the successful Tenderer / Contractor shall, within 30 days from such date, formally sign the
agreement consisting of:
a) The Notice Inviting Tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

b) Standard BSNL W-7/8 with Correction slip 2, 3, 4, 5 & 6 in the Tender Notice for Civil Wing Tenders
at the web site www.jharkhand.bsnl.co.in/tendercivil.php

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document.

Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below:

a) In cities / areas where ECS / EFT facility is provided by Banks, the tenderer must have Account in
such ECS / EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the
tenderer.

b) The cost of ECS / EFT will be borne by BSNL in all cases where the payment to contractor is made

in a local Branch i.e. tenderer is having bank account in the same place from where the payment is
made by BSNL unit.
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c) In case payment is made to outside branch i.e. tenderer is having bank account not in the same
place from where the payment is made by BSNL unit, the crediting cost will have to be borne by the
tenderer only.

d) The payments to contractors will compulsorily be made through ECS / EFT in respect of all
contracts where the value of the contract is more than Rs. 10 lakhs.

First running account bill shall be paid only after

a) Signing of the Agreement / Contract by both the parties, and
b) Progress chart has been prepared as required under Clause 5 and approved by the competent
authority.

If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor
may be debarred for further purchase of tenders for a period of six months.

General conditions of contract 2006 corrected up to date (which incorporates Correction slip 1), Correction
slip 2, 3, 4, 5 and 6 for works in BHARAT SANCHAR NIGAM LIMITED are available on Tender Notice for
Civil Wing Tenders at the web site www.jharkhand.bsnl.co.in/tendercivil.php as well as in the Divisional
Office.

The rate quoted by the agency/bidder shall be inclusive of all taxes (i/c GST), levies, Cess, freight,
forwarding, packaging and insurance charges but exclusive of EPF & ESI contributions to the
contract workers is to be paid by the contractor.EPF (Employers part only) and ESI will be
reimbursed by BSNL on actual basis on submission of requisite documents by the contractor. The
Contractor ‘as service provider’ shall be fully responsible for any default in payment of this tax.

The rates quoted by the agency shall also be inclusive of 1 % ( one percent) worker’s well fare Cess
on the work done and shall be recovered from running / final bill as applicable on the building and other
construction workers welfare Cess Act, 1996 due to introduction of “The Building and other Construction
Works Regulation of Employment and Conditions of Service Act 1996”.

(i) Contractor’s Payment of bills —
(a) Each bill submitted by the contractor for payment as per schedule rate of the agreement.
(b) All statuary deductions viz. TDS, WW Cess etc. shall be deducted on the total value of work done .

In the event of no rate has been quoted for any item (s) then the rate for such item(s) will be considered as
Zero and work will be required to be executed accordingly. It will be presumed that the contractor has
included the cost of this/these item(s) in other item(s).

No Running account bill shall be paid for the work till registration with EPFO is submitted by the contractor
to the Engineer-in-Charge.

Sub Divisional Engineer (C),
BSNL Civil sub Division,Dhanbad
For & on behalf of
BHARAT SANCHAR NIGAM LIMITED
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ABRIDGED FORM BSNL W -8

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

STATE: - JHARKHAND DIVISION: - BSNL Civil Division,Jamshedpur
ZONE: - Jharkhand, Ranchi SUB DIVISION: - BSNL Civil Sub Division,Dhanbad

Item Rate Tender & Contract for Works

Tender for the work of: “Removal of wooden partitions, internal painting and other civil repair works
in rooms under Accounts section at the third floor of CTO building, Dhanbad.” To be submitted by
15:00 hours on 20.04.2023 to Sub Divisional Engineer (C),BSNL Civil sub Division,Dhanbad, Second floor,
CTO Building, Hirapur, Dhanbad -826001 in his office at Dhanbad

To be opened in presence of tenderers who may be present at 15:30 hours on 20.04.2023 in the office of
THE Sub Divisional Engineer (C), BSNL CIVIL SUB-DIVISION, Dhanbad.

ISSUB t0: e
(Contractor)
Signature of officer issuing the documents: ...... e
Designation. .. s
Date of Issue: PP
TENDER

| / We have read and examined notice inviting tender, schedule, A, B, C, D, E & F, specifications applicable,
Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the Conditions of Contract and all other contents in
the tender document for the work.

| / We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited within the time
specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11
of the Conditions of the contract and with such materials as are provided for, by and in respect in accordance with,
such conditions so far as applicable.

| / We agree to keep the tender open for 30 days from the due date of submission thereof and not to make any
modifications in its terms and conditions. If | / we withdraw my / our tender before the said period or issue of letter of
acceptance / intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which
are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at liberty to
forfeit 50% of the said earnest money as aforesaid. A sum of Rs.996/- (Rupees Nine Hundred Ninety Six) only has
been deposited in prescribed manner as earnest money. If I/we fail to furnish the prescribed Performance
Guarantee within prescribed period, I/we agree that the B.S.N.L shall without prejudice to any other right or remedy
be at liberty to forfeit the said Earnest Money absolutely. Further if | / We fail to commence the work specified | / We
agree that the said Bharat Sanchar Nigam Limited shall without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money and Performance Guarantee absolutely otherwise the said earnest money shall be
retained by competent authority on behalf of B.S.N.L towards Security Deposit to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to therein and carry out such deviations
as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

| / We agree that, in case of works of estimated cost exceeding Rs. 15,00,000/-, to deposit an amount equal to 5%
of Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in
accordance with the Performa prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue of
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letter of acceptance of Tender by the BSNL. | / We am / are aware that in the event of failure on my/our part to
furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled

| / We hereby intimate that for receiving payments | / we have an account in ......... e Bank with account No.
...... **..........where the ECS / EFT facility of e-payment is available.

| / We hereby declare that | / We shall treat the tender documents drawings and other records connected with the
work as secret / confidential documents and shall not communicate information derived there from to any person
other than a person to whom | / We am / are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

| / We agree that should | / We fail to commence the work specified in the above memorandum, an amount equal to
the amount of the earnest money and Performance Guarantee mentioned in the form of invitation of tender shall be
absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent authority
on behalf of B.S.N.L be recovered without prejudice to any right or remedy available in law out of the deposit in so
far as the same may extend in terms of the said bond and in the event of deficiency out of any other money due to
me / us under this contract or otherwise. The information in respect of works in hand is as per proforma enclosed.

| / we agree that this contract is subject to jurisdiction of Court at Ranchi only. (Where the NIT / Tender has been
issued)

Dated:

Witness: P s )
Address: ...l Signature of Contractor
Occupation:  .......ccoeenennns Postal Address: **.........

ACCEPTANCE

The above tender [as modified by you (Contractor) and as provided in the letters mentioned hereunder] is accepted
by me for and on behalf of Bharat Sanchar Nigam Limited for a sum of Rs. .................... /= (Rupees

€= ) I
(o) I
For & on behalf of Bharat Sanchar Nigam Limited
Signature:
Dated: Name and Designation:
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ANNEXURE-I

CERTIFICATE FOR NEAR RELATIVES

L SIOShIi. e Resident
Of e hereby certify that none of my relative(s) as defined is/are employed in BSNL
Jharkhand Civil Zone. In case at any stage, it is found that the information given by me is false / incorrect,
BSNL shall have the absolute right to take any action as deemed fit without any prior intimation to me.”

SIGNATURE OF CONTRACTOR
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PROFORMA OF SCHEDULES

SCHEDULE “A”

“Schedule of Quantities (as per PWD-3)” - Page ...99to 100 .........

SCHEDULE “B”

Schedule of Materials to be issued to the contractor

S. |Description of Rates in figures & words at which
' b Quantity the materials will be charged from Place of issue
No ltem
the contractor
1 2 3 4 5
Nil

SCHEDULE “C”

Tools and Plants to be hired to the contractor

ﬁlb Description of Iltem Hire charges per day Place of issue
1 2 3 4
DELETED

SCHEDULE “D”

Extra schedule for specific requirements/documents for the work.

1.Correctionslip1,2,3,4,5&6 - See Pageno. 22to 75
2. Special Conditions - See Pageno. 76to 87
3. Special condition of contract -  See Page no. 89 to 92

SCHEDULE “E”

Schedule of component of Materials, Labour etc for escalation

CLAUSE 10C Not Applicable

CLAUSE 10 CA Not Applicable

Component of Materials expressed as |

percent of Total Value of Work X 75 %

Component of Labour expressed as percent

1AL 0,
of Total Value of Work Y 25 %
Component of POL expressed as percent of g 0%
Total value of Work 0
SCHEDULE “F”
Reference to General Conditions of Contract:-
Name of Work Removal of wooden partitions, internal painting and other civil repair works in

rooms under Accounts section at the third floor of CTO building, Dhanbad.

Estimated cost of | Rs 49822/- (Rupees Forty Nine Thousand Eight Hundred Twenty Two)
Work only
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Earnest Money | Rs.996/- (Rupees Nine Hundred Ninety Six)
(As Para 6 of BSNL
W-6)

Performance Guarantee

(5% of the tendered value in the form of Bank Guarantee
from Schedule Bank in respect of works with Estimated cost

put to tender exceeding Rs. 15 Lakhs)

Rs.---***-- ----- [-(Rupees---***-----) only

Security Deposit

(10% of the tendered value for works with Estimated Cost

put to tender upto Rs. 15 Lakhs)

(5% of the tendered value in the form of Bank Guarantee
from Schedule Bank in respect of works with Estimated cost

put to tender exceeding Rs. 15 Lakhs)

Rs.--***----- [-(Rupees---***----) only

GENERAL RULES AND DIRECTIONS

Officers inviting tender

Sub -Divisional BSNL Civil Sub -

Division,Dhanbad

Engineer,

Maximum percentage for quantity of items of work

to be executed beyond which rates are to be | 50%

determined in accordance with Clause 12.2 & 12.3.

Definitions. See below

2(v) Engineer-in charge Executive Engineer, BSNL Civil Division,Jamshedpur

2(viii) | Accepting Authority Sub Divisional Engineer(C), BSNL Civil sub Division,
Dhanbad

2(x) Percentage on cost of materials and

Labour to cover all overheads and profit 10 %

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2021 Published by
CPWD with up to date correction slips & Market
Rates.

2(xii) | Department BHARAT SANCHAR NIGAM LIMITED

9(ii) Standard BSNL Contract Form BSNL W-7/8 form as modified and corrected up to
date with correction slip no. 1 to 6.

Clause 2

Authority for fixing compensation under Clause 2

Executive Engineer, BSNL Civil Division,Jamshedpur

Clause 2A

Whether Clause 2A shall be applicable —Yes/NO No

Clause 3A

Whether clause 3A will be applicable — Yes/NO YES

Clause 5

i) Time allowed for execution of work. 01 (One) month

i) Authority to give fair and reasonable | Executive Engineer, BSNL Civil Division,Jamshedpur
extension of time for completion of work.

Clause 6 A

Whether clause 6A will be applicable — Yes/NO No
Clause 7
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Gross value of work to be done together with net
payment /adjustment of advances for materials
collected, if any, since the last such payment for
being eligible to interim payment.

Rs 25,000/-

Clause 10

Reinforcement steel to be used in the work
shall have to be procured

(a) CTD bars Manufactured by: Not applicable
(b) TMT bars  Manufactured by: Primary
producers from SAIL, RINL and TATA Steel.

Clause 11

Specification to be followed for execution of work.

CPWD Specifications 2009 Volume | & 2 with up to
date correction slips as on the date of opening of
tenders.

Competent authority for deciding reduced rates.

Clause 12
12.2 & | Limit for value of any item of any
12.3 individual trade beyond which sub
clauses (i) to (v) shall not apply and | 50%
clauses 12.2.& 12.3 shall apply
Clause 16
The Addl. Chief Engineer (Civil),O/o Sr. Chief

Engineer (Civil), BSNL Jharkhand Civil Zone,Ranchi

Clause 36(i)

for a work, shall be as per following table:

General guidelines for fixing requirement of technical staff and

rate of recovery in case of non-compliance,

5 c = Rate at which recovery shall be made
° = 5 5 from the contractor in the event of not
= = o 2 = | fulfilling provision of clause 36(i)
§ ®|, § £ B 9 8
|58%5|£ |t £ 5 |85 |5
s |Eecg| g 2_E 3 EG <
z £S5 a @ 289 - £g Figures (Rs) Words (Rs)
n =22 | A OG0 2 =0
1. Graduate Principal 2 Years 1 | 15000/month Fifteen thousand
Engineer per month
Or Civil Technical
Diploma 5 Years 1
Engineer Representative
Clause 37 (i)

CGST Act 2017:

Extent of Goods & Service Tax (GST) payable by
Contractor as defined in clause 119 of section 2 of

GST @ 18% for all BSNL works on total value of
work done as per Govt. of India, Ministry of Finance
(Department of Revenue), Notification and as per
the extant rule applicable from time to time shall
be paid by contractor.

Extent of EPF & ESI payable by Contractor

EPF & ESI contributions to the contract workers is
to be paid by the contractor.EPF (Employers part
only) and ESI will be reimbursed by BSNL on actual
basis on submission of requisite documents by the
contractor.
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Clause 42
i) Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of Delhi
(®) Schedule of Rates 2014 Printed by CPWD with up to date correction slips.
ii) Variation permissible on theoretical quantities.
a) Cement for works with estimated costs put to tender
i) not more than Rs. 5 lakhs 3% minus
if) More than Rs. 5 lakhs 2% minus
b) Steel reinforcement and structural steel sections for each | 2% minus
diameter, section and category.
Star prices to be considered for Escalation and Recoveries
Sl Material .
NO. Star price
(Rate in figures and words)
1. For Cement
(&) For Ordinary Portland Cement (OPC) Rs.7800/-
(Rupees Seven Thousand Eight hundred) only
2 For reinforcement Steel TMT Bars Conforming | Rs.45,980/-
to BIS 1786 (Fe 500 Grade) (Rupees Forty five Thousand Nine hundred Eighty) only
Note:-The rate for recovery under clause 42 shall be same as the star price.
Sub Divisional Engineer (Civil)
BSNL Civil Sub Division,Dhanbad
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Correction Slip No.1

(To GCC for Civil Works — 2006 issued on 01.11.07)

S. Clause or para EXISTING MODIFIED

No.

1 1.2 (page No. 2 | Tenders will below issued to eligible | Tenders will below issued to eligible
of tender | contractors provided they produce proof of | contractors provided they produce proof of
document) their valid enlistment with the appropriate | their valid enlistment with the appropriate

authority. authority.
1.2.1 Criteria of eligibility for issue of
leader documents for non BSNL registered
contractors 01 Public Works Organisation
like C.P.W.D. State PWD (B&R), DOP,
MES, & Railways only.
1.2.1.1 for works upto Rs. 5 Lakhs Nil.
1.2.1.2 For works about Rs. 5 Lakhs and
upto Rs. 25 Cr. And all
specialized works irrespective of
its cost, the applicant should have
completed works as per details
below during the last seven years
ending last day of the month
previous to the one in which the
tenders are invited.
a) Three similar completed works costing
not less than the amount equal to 40% of
estimated cost
or
b) Two similar completed works costing not
less than the amount equal to 50% of
estimated cost
or
¢) One similar completed works costing not
less than the amount equal to 80% of
estimated cost
For the purpose of this clause 'similar
works' means the work of ..........

2. 3.0 page No. 2) | The time allowed for carrying out the work will | The time allowed for carrying out the work
be will be
from the day after
the date of written order to commence the | from the day
work, or, from the first day of handing over of | after the date of issue of letter of award
the site, whichever is later, in accordance | of work, or, from the first day of handing
with phasing, if any, indicated in the Tender | over of the site, whichever is later, in
Document. accordance with phasing, if any, indicated

in the Tender Document.

3. Para 5 (i) | Incase...........cenenen. last date of receipt of | To be deleted.

(Page No. 2) application as at Para 5.0(i) above.

4. Para 5(iv) The list of Eligible Tenderers | To be deleted.

(PAGE NO 2) | ot Shall  be
permitted to quote Rates.

5. Para 6 6.0 Tender documents consisting of plans, | 6.0 Tender documents consisting of plans,
Mode of | specifications, the schedule of quantities of | specifications, the schedule of quantities of
submission of | the various classes of work to be done and | the various classes of work to be done and
EMD the set of terms and conditions of the contract | the set of terms and conditions of the
(page no 2-3) to be complied with by the Contractor whose | contract to be complied with by the

tender may be accepted and other necessary | Contractor whose tender may be accepted
documents, can either be down loaded from | and other necessary documents, can either
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the BSNL website | be down loaded from the BSNL website
WWW: or be seen in | www; or be seen in
the office of the the office of the

between 11.00 hours. & 16.00 between
hours  from to 11.00 hours. & 16.00 hours from
everyday except on Sundays and Public | to everyday except on
Holidays. Tender documents, excluding | Sundays and Public Holidays. Tender

standard form, will be issued from his office,
during the hours specified above on payment
of the following:
(i) Rs in
cash as cost of tender and
(ii) Earnest money of
Rs. in cash (upto
Rs.2500/-only)/ deposit at Call
receipt of a  scheduled
bank/fixed deposit receipt of a
scheduled bank/demand draft
of a scheduled bank issued in
favour of

documents, excluding standard form, will
be issued from his office, during the hours

specified above on payment of the
following:

() Rs . in cash as cost of
tender (Non refundable) and

(ii) Earnest money of Rs. in
cash (up to Rs.2500/-only)/ Banker’s

cheque/ deposit at Call receipt of a
scheduled bank/fixed deposit receipt of a
scheduled bank/demand draft of a
scheduled bank issued in favour of

When amount of

(i) The tender shall be accompanied by
Earnest Money along with cost of tender, if
not paid earlier as in the case of down loaded
tender from Website in the form as detailed at
sub para ii) above.

earnest money is more than Rs. 5 lakhs,
part of the earnest money is acceptable
in the form of Bank Guarantee also. In
such case, minimum 50% of earnest
money (but not less than Rs. 5 lakh) or
Rs. 25 lakh, whichever is less, will have
to be deposited in the shape prescribed
above. For balance amount of earnest
money, bank guarantee will also be
acceptable.

iiiy The tender shall be accompanied by
Earnest Money along with cost of tender, if
not paid earlier as in the case of down
loaded tender from Website in the form as
detailed at sub para ii) above.

Note: Money due to contractor in any
other work or earnest money of the
previous call of the same work shall not
be adjusted towards earnest money.

the

6. Para 7.0 Tenders, which should always be placed in | Tenders, which should always be placed in
Opening of | sealed envelope, in the manner detailed at | sealed envelope, in the manner detailed at
Tender (page | para 9 below, will be received by the | para 9 below, will be received by the
no 3) upto 15.00 Hrs. on upto 15.00 Hrs.

and will be opened by him or his | on and will be opened by him or

authorized representative in his office on the | his authorized representative in his office

same day at 15.30 Hrs. The envelope | on the same day at 15.30 Hrs. After

containing the Earnest Money along with the | opening the main envelope 3,

cost of the tender as applicable in case of | envelope 1 containing the Earnest

down loaded tender documents shall be | Money along with the cost of the tender

opened first. The Tenders of tenderer, who | as applicable and eligibility credentials

do not deposit the Earnest Money along with | shall be opened first.

cost of tender, shall not be opened. The envelope 2 containing tender shall
be opened only for those tenderers
whose Earnest Money, cost of tender
and eligibility is found in order.
The unopened tenders shall be returned
to the tenderers after the final decision
on the tender is reached.

7. Para 9 9.0 Submission of tender : - 9.0 Submission of tender
From three Tender shall be submitted in following
envelope 9.1 The “Tender” and “Earnest money” shall | manner:
system to four | be placed in separate sealed envelopes | 9.1 In case the tender document is down
envelope marked “Tender” and “Earnest money” | loaded form BSNL website
system respectively. 9.1.1 “Earnest money plus cost of Tender
(page no 3) 9.1.1 In case the tender document is down | and eligibility credentials “ shall be placed
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loaded form BSNL website, the “Tender” and
“Earnest money plus cost of tender shall be
placed in a separate sealed envelopes
marked “Tender” and “Earnest money plus
cost of tender” respectively.
9.2 The “Tender” sealed
envelope and “Earnest
money or Earnest money
plus cost of tender” sealed
envelope shall be placed
in another sealed
envelope with following
data written on it.

(i)Name of work
(ilName of tenderer
(iii)Last date of receipt of tender

in sealed envelope-1. marked “Earnest
money plus cost of Tender and eligibility
credentials”.
9.1.2 The “Tender” shall be placed in
sealed envelope-2 and will be
superscripted as “Tender”
9.1.3 The sealed envelope no. 1,&2 as
above containing “Earnest money plus cost
of Tender, Eligibility Credentials”, and the
“Tender” shall be placed in another sealed
envelope -3.
9.14 Al the three
envelopes shall be
superscripted with
following data on it.
(i) Name of work
(i) Name of tenderer
(iii) Last date of receipt of tender
9.2 In case tender document is purchased
from Div/Sub-div office
9.2.1: Proof for paying the cost of tender
documents, proof of payment of EMD and
copies of documents showing eligibility
credentials to be placed in sealed envelope
no.1

9.3 The tender in which rates/percentage are
to be quoted should be properly bound and
sealed. Loose/spiral bound submission (in
case the tender is down loaded from website)
shall be rejected out rightly. In case of any
correction/addition/alteration/omission in
tender document vis-a-vis tender document
available on website shall be treated as non-
responsive and shall be summarily rejected.

9.2.2 :Envelope no. 2 will be as per Para
9.1.2.

9.2.3: The sealed envelopesl1&2 shall be
placed in another sealed envelop no3

9.2.4 :sameas9.1.4

Note: In case the eligibility credentials are
not found in order at any stage i.e. before
award of work or during execution of the
work or after completion of the work, the
contractor will be debarred from tendering
in BSNL for three years including any
other action under the contract or existing
law.

9.3 The tender in which rates/percentage
are to be quoted should be properly bound
and sealed. Loose/spiral bound submission
(in case the tender is down loaded from
website) shall be rejected out rightly. In
case of any
correction/addition/alteration/omission  in
tender document  vis-a-vis  tender
document available on website shall be
treated as non-responsive and shall be
summarily rejected.

Para 17
BSNL W-6
(page no 4-5)

of

In case of works having estimated cost below
Rs. 6,00,000/-, the successful tenderer shall
be required to execute an agreement with the
Engineer-in-charge in the performa annexed
to the tender document, within 15 days of the
issue of letter of acceptance by the BSNL. In
the event of failure on the part of the
successful tenderer to sign the agreement,
the earnest money will be forfeited and
tender cancelled. In case of works of
estimated to cost Rs.6,00,000/- and above,
the successful tenderer shall, upon issue of
letter of acceptance of Tender, shall be
required to furnish irrevocable Bank
Guarantee of requisite amount to the
Engineer-in-charge in the Performa annexed
to the tender document, within 15 days of the

In case of works having estimated cost
below Rs. 6,00,000/-, the successful
tenderer shall be required to execute an
agreement with the Engineer-in-charge in
the performa annexed to the tender
document, within 15 days of the issue of
letter of award by the BSNL. In the event
of failure on the part of the successful
tenderer to sign the agreement, the
earnest money will be forfeited and tender
cancelled.

In case of works of estimated to cost
Rs.6,00,000/- and above, the successful
tenderer shall, upon issue of letter of
acceptance of Tender, shall be required to
furnish Performance Guarantee @ 5% of
the tendered value in the form of
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issue of letter of acceptance of Tender by the | irrevocable Bank Guarantee of requisite

BSNL. In the event of failure on the part of | amount to the Engineer-in-charge in the

the successful tenderer to furnish the Bank | Performa annexed to the tender document,

Guarantee within 15 days, the earnest money | within 15 days of the issue of letter of

will be forfeited and tender cancelled. acceptance of Tender by the BSNL. In the
event of failure on the part of the
successful tenderer to furnish the Bank
Guarantee within 15 days, the earnest
money will be forfeited and tender
cancelled.

9. Para 18 of | This Notice Inviting Tender (BSNL W-6) shall | This Notice Inviting Tender (BSNL W-6)
BSNL W-6 form a part of the Contract Document. In | shall form a part of the Contract Document.
(page no 5) accordance with clause 1 of the contract, the | In accordance with clause 1 of the

letter of intent shall be issued first in favour of | contract, the letter of acceptance shall be
the successful Tenderer/Contractor. After | issued first in favour of the successful
submission of the performance guarantee, | Tenderer/ Contractor. After submission of
the letter for commencement of work shall be | the performance guarantee, the letter of
issued. The contract shall be deemed to have | award shall be issued. The contract shall
come into effect on issue of communication | be deemed to have come into effect on
of acceptance of the tender. On such | issue of letter of acceptance of the tender.
communication of acceptance, the successful | On issue of letter of award, the
Tenderer/Contractor shall, within 15 days | successful Tenderer/ Contractor shall,
from such date, formally sign the agreement | within 30 days from such date, formally
consisting of: sign the agreement consisting of:

a) The Notice Inviting Tender, all the | a) The Notice Inviting Tender, all the
documents including additional conditions, | documents including additional conditions,
specifications and drawings, if any, forming | specifications and drawings, if any, forming
part of the tender, and, as issued at the time | part of the tender, and, as issued at the
of invitation of tender and acceptance thereof | time of invitation of tender and acceptance
together with any correspondence leading | thereof together with any correspondence
thereto. leading thereto.

b) Standard BSNL W-7/8 as on website | b) Standard BSNL W-7/8 as on website
¢) Agreement signed on non-judicial stamp | c) Agreement signed on non-judicial stamp
paper as per Performa annexed to the tender | paper as per Performa annexed to the
document. tender document.

10. | BSNL W-6 Signature of Divisional Officer/ Sub-Divisional | Signature and Name of Divisional Officer/
(page no 5) Officer. Sub-Divisional Officer.

For and on behalf of Bharat Sanchar Nigam | For and on behalf of Bharat Sanchar
Limited. Nigam Limited

11. | Para 3 under | We agree to keep the tender open | I/We agree to keep the tender open
sub head | for days from the due date of | for days from the due date of
TENDER of | submission thereof and not to make any | submission thereof and not to make any
BSNL W-7/8 modifications in its terms and conditions. If | modifications in its terms and conditions. If
(page no 6) any tenderer withdraws his tender before the | I/lwe withdraw my/ our tender before the

said period or issue of letter of | said period or issue of letter of
acceptancef/intent, whichever is earlier, | acceptance/intent, whichever is earlier, or,
(o] PRI R NETTTTeoon .

12. | Para 4 under | A sum of Rs...........co.l (Rupees | A sum of Rs..........ccoeeieinne. (Rupees
sub head | ...oooviiii only) has been | ... only) has been
TENDER of | deposited in Cash ( upto Rs. 2500/-)/ | deposited in prescribed manner as earnest
BSNL W-7/8 Demand draft/ Bankers Cheque/ Deposit at | money........

(page no 6-7) Call Receipt of a Scheduled Bank as earnest
money.....

13. | Court Does not Exist "l/we agree that this contract is subject to
Jurisdiction jurisdiction of Court at ----------------------
Sub Head only.” (Where the NIT/Tender has been
Tender of issued)

BSNL W-7/8
(page no 7)

14. | BSNL  W-7/8 | For & on behalf of the Bharat Sanchar Nigam | For & on behalf of the Bharat Sanchar
(page no 7 of | Limited.Signature Nigam
tender Dated Designation Limited.Signature
document) Dated Dated Name and Designation D

Designation
15. | Para 1 All work proposed for execution by contracts | Al work proposed for execution by
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General Rules | will be naotified in a form of invitation to tender | contracts will be notified in a form of

and Direction pasted in public places and signed by the | invitation to tender duly signed by the

(Page-8 of | officer inviting tender or by publication in | officer inviting tender will be displayed on

tender News papers as the case may be the notice board /pasted in public places or

Document) by publication in News papers as the case
may be and shall also be on the BSNL
website

16. | Para 4 of | ... . No single tender shall include more | ... . No single envelope shall include tender
General Rules | than one work, but contractors who wish to | for more than one work, but contractors
and Direction tender for two or more works shall submit | who wish to tender for two or more works
(page no 8) separate tender for each. ........ shall submit separate envelope for each.

17. | Para 10 (last | “Incaseofitem ................ not the amount.” | “In case of item ............... not the
line) of General amount.”

Rules and In the event of no rate has been quoted for

Directions(page any item(s) then the rate for such item(s)

no9) will be considered as zero and work will be
required to be executed accordingly. It will
be presumed that the contractor has
included the cost of this / these item(s) in
other item(s).

18 Rule 14 The contractor .............. for this purpose To be deleted
of General
Rules and
Directions(page
no 10-11)

19. | Conditions of | The Engineer-in-Charge means the Engineer | The Engineer-in-Charge means the
Contract Para | Officer who shall supervise and be in-charge | Engineer Officer who shall supervise and
2(v) (Page no | of the work and who shall sign the contract | be in-charge of the work and who shall
12) on behalf of the President of India as | sign the agreement on behalf of the Bharat

mentioned in Schedule ‘F’ hereunder. Sanchar Nigam Limited as mentioned in
Schedule ‘F’ hereunder.

20 Clause-2(A) In case the contractor completes the work | In case the contractor completes the work
(Incentive ahead of the schedule completion time a | ahead of the schedule completion time a
clause) (page | bonus @1 % (one percent) per month | bonus @1 %(one percent) per month
no 17) computed on per day basis shall be payable | computed on per day basis shall be

to the contractor subject to a maximum limit | payable to the contractor subject to a
of 5%(five percent) of the tendered value in | maximum limit of 5%(five percent) of the
respect of work costing Rupees ten lacs and | tendered value in respect of work costing
above. The amount of bonus if payable shall | Rupees ten lacs and above. Payment of
be paid along with final bill after completion of | bonus under this clause-2A shall be
work. Decision of the Superintending | applicable only in case the work is
Engineer as to the quantum of bonus payable | completed within the stipulated period as
to the contractor shall be final and binding on | notified in the tender document under all
the contractor. Provided always that provision | circumstances i.e. incentive will not be
of the Clause 2A shall be applicable only | payable in case actual date of completion
when so provided in “Schedule F” is beyond the stipulated date of completion
even if the Extension of time is granted by
the competent authority without levy of
compensation. The amount of bonus if
payable shall be paid along with final bill
after completion of work. Decision of the
Chief Engineer as to the quantum of bonus
payable to the contractor shall be final and
binding on the contractor. Provided always
that provision of the Clause 2A shall be
applicable only when so provided in
“Schedule F”.

21 Clause-10C If the prices of materials (not being materials | If the prices of materials (not being
supplied or services rendered at fixed prices | materials supplied or services rendered at
by the BSNL in accordance with Clauses 10 | fixed prices by the BSNL in accordance
& 34 thereof) and/or wages of labour required | with Clauses 10 & 34 thereof) and/or
for execution of the work increase, the | wages of labour required for execution of
contractor shall be compensated for such | the work increase, the contractor shall be
increase as per provisions detailed below and | compensated for such increase as per
the amount of the contract shall accordingly | provisions detailed below and the amount
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be varied, subject to the condition that such
compensation for escalation in prices shall be
available only for the work done during the
stipulated period of the contract including
such period for which the contract’s validity is
extended under the provisions of Clause 5 of
the contract without any action under Clause
2 and also subject to the condition that no
such compensation shall be payable for a
work for which the stipulated period of
completion is 12(Twelve) months or less.
Such compensation for escalation in the
prices of materials and labour, when due,
shall be worked out based on the following
provisions: -

(iv)The compensation for escalation for
Cement, Reinforcement Steel, Other
Materials and P.O.L. shall be worked out as
per the formula given below:

(a) Adjustment for component of Cement

Vc =Qc * SPc * (CI-Clo) / Clo

V¢ Variation in cement cost i.e. increase or
decrease in the amount in rupees to be paid
or recovered

Qc Quantity of Cement consumed, based on
theoretical consumption, or actual quantity
consumed whichever is less during the
quarter

SPc Star price of Cement as mentioned in
Schedule F.

ClI : All India wholesale index for Cement for
the period under consideration as published
by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce

Clo : All India wholesale index for Cement as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce, as valid on the last for the period
under consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

(b)Adjustment for component of
Reinforcement Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered

Qs Quantity of Reinforcement Steel
consumed, based on theoretical
consumption, or actual quantity consumed
whichever is less during the Quarter.

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

Sl : All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the Economic
Adviser to Government. of India, Ministry of
Industry and Commerce, New Delhi.

Slo : All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and that valid on the last

of the contract shall accordingly be varied,
subject to the condition that such
compensation for escalation in prices shall
be available only for the work done during
the stipulated period of the contract
including such period for which the
contract’s validity is extended under the
provisions of Clause 5 of the contract
without any action under Clause 2 and also
subject to the condition that no such
compensation shall be payable for a work
for which the stipulated period of
completion is 18(Eighteen) months or less.
Such compensation for escalation in the
prices of materials and labour, when due,
shall be worked out based on the following
provisions: -

iv)The compensation for escalation for
Cement, Reinforcement Steel, Other
Materials and P.O.L. shall be worked out
as per the formula given below:
a)Adjustment for component of Cement

Vc =Qc * SPc * (CI-Clo) / Clo

V¢ Variation in cement cost i.e. increase or
decrease in the amount in rupees to be
paid or recovered

Qc Quantity of Cement consumed, based
on theoretical consumption, or actual
quantity consumed whichever is less
during the quarter

SPc Star price of Cement as mentioned in
Schedule F.

ClI : All India wholesale index for Cement
for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry
and Commerce.

('In respect of the justified period extended
under the provisions of clause-5 of the
contract without any action under clause 2,
the index prevailing at the time of
stipulated date of completion or the
prevailing index of the period under
consideration, which ever is less, shall be
considered.)

Clo : All India wholesale index for Cement
as published by the Economic Adviser to
Government. of India, Ministry of Industry
and Commerce, as valid on the last for the
period under consideration and that valid
on the last stipulated date of receipt of
tender including extension if any.
b)Adjustment for component of
Reinforcement Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs Variation in Reinforcement Steel cost
i.e. increase or decrease in the amount in
rupees to be paid or recovered

Qs Quantity of Reinforcement Steel
consumed, based on theoretical
consumption, or actual quantity consumed
whichever is less during the Quarter.

SPs Star price of Reinforcement Steel as
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stipulated date of receipt of tender including
extension if any.

c) Adjustment for component of Other
Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs) *
(MI-Mio) / Mlo

VM Variation in other material cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered

W Cost of work done worked out as indicated
in sub-para ii) above.

X Component of materials expressed as per
cent of the total value of work as indicated in
schedule F.

MI: Al India wholesale index for All
Commodities for the period under
consideration as published by the Economic
Adviser to Government. of India, Ministry of
Industry and Commerce.

Mlo: All India wholesale index for All
Commodities as published by the Economic
Adviser to Government. of India, Ministry of
Industry and Commerce as valid on the last
stipulated date of receipt of tender including
extension if any.

d)Adjustment for component of P.O.L.

VF =W * (Z / 100) * (FI-Flo) / Flo

VF Variation in cost of fuel, power, light and
lubricants, increase or decrease in rupees to
be paid or recovered.

W Value of work done, worked out as
indicated in sub-para ii) above.

vi) The compensation for escalation for
labour shallbe worked out as per the formula
given below :-

VL =W * (Y/100 *(LI-Lio) / Lio

VL Variation in labour cost i.e amounts of
increase or decreases in rupees to be paid or
recovered.

W Value of work done, worked out as
indicated in sub para ii) above.

Y Component of labour expressed as a
percentage of the total value of the work as
indicated in schedule F...

Lio  Minimum daily wage in rupees of
unskilled adult male mazdoor, fixed under
any law statutory rule or order as on the last
stipulated date of receipt of tender including
extension, if any.

LI Minimum daily wage in rupees of an
unskilled adult male mazdoor, fixed under
any law, statutory rule or order as applicable
on the last date of the quarter previous to the
one under consideration.

vii) The following principles will be followed
while working out the compensation as per
sub-para (vi) above.

a) The minimum wage of an unskilled male
mazdoor mentioned in sub-para (vi) above
shall be the higher of the wage notified by
Government of India, Ministry of Labour and
that notified by the local administration both
relevant to the place of work and period of
reckoning.

mentioned in Schedule F.

Sl : All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of India,
Ministry of Industry and Commerce.
However, the price index shall be minimum
of the followng:

i)index for the month when the last
consignment of steel reinforcement for the
work is procured or

if)index for the month in which half of the
stipulated contract period is over

iii)Index for the period under consideration.
For the period extended under the
provisions of clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will apply.
Slo : All Indiawholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period
under consideration and that valid on the
last stipulated date of receipt of tender
including extension if any.

c)Adjustment for component of Other
Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs) *
(MI-Mio) / Mlo

VM Variation in other material cost i.e.
increase or decrease in the amount in
rupees to be paid or recovered

W Cost of work done worked out as
indicated in sub-para ii) above.

X Component of materials expressed as
per cent of the total value of work as
indicated in schedule F.

MI:  All India wholesale index for All
Commodities for the period under
consideration as published by the
Economic Adviser to Government. of India,
Ministry of Industry and Commerce.

( In respect of the justified period
extended under the provisions of
clause-5 of the contract without any
action under clause 2, the index
prevailing at the time of stipulated date
of completion or the prevailing index of
the period under consideration, which
ever is less, shall be considered.)

Mlo: All India wholesale index for All
Commodities as published by the
Economic Adviser to Government. of India,
Ministry of Industry and Commerce as valid
on the last stipulated date of receipt of
tender including extension if any.
d)Adjustment for component of P.O.L.
VF =W * (Z/ 100) * (FI-Flo) / Flo

VF Variation in cost of fuel, power, light
and lubricants, increase or decrease in
rupees to be paid or recovered.

W Value of work done, worked out as
indicated in sub-para ii) above.

Z Component of fuel, power, light and
lubricants expressed as per cent of total
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b)  The escalation for labour also shall be
paid at the same wuarterly intervals when
escalation due to increase in cost of materials
and/or P.O.L. is paid under this clause. If
such revision of minimum wages takes place
during any such quarterly

Z Component of fuel, power, light and
lubricants expressed as per cent of total
value of work as indicated in schedule F.

Fl: All India wholesale index for fuel, power,
light and lubricants for the period under
consideration as published weekly by the
Economic Adviser to Government of India,
Ministry of Industry, New Delhi.

Flo All India wholesale index for fuel, power,
light and lubricants as published weekly by
the Economic Adviser to Government of
India, Ministry of Industry, New Delhi, valid on
the last stipulated date of receipt of tender
including extension if any.

v) The following principles shall be followed
while working out the indices mentioned in
para (iv) above.

a) The compensation for escalation shall be
worked out at quarterly intervals and shall be
with respect to the cost of works done as per
bills paid during the three calendar months of
the said quarter. The first such payment shall
be made at the end of three months after the
month (excluding) in which the tender was
accepted and thereafter at three months
interval. At the time of completion of the work,
the last period for payment might become
less than 3 months, depending on the actual
date of completion.

b) The index (SI/CI/MI/FI etc.) relevant to any
quarter/period for which such compensation
is paid shall be the arithmetical average of
the indices relevant to the three calendar
months. If the period up to date of completion
after the quarter covered by the last such
installment of payment, is less than three
months, the index SI/CI/MI and FI shall be
the average of the indices for the months
falling within that period.

value of work as indicated in schedule F.
FI: All India wholesale index for

W  Value of work done, worked out as
indicated in Ssub-para ii) above.

Y Component of labour expressed as a
percentage of the total value of the work as
indicated in Schedule F.

LI0O Minimum daily wage in rupees of an
unskilled adult male mazdoor, fixed under
any law, statutory rule of order as on the
last stipulated date of receipt of tender
including extension, if any.

LI Minimum wage in rupees of an
unskilled adult male mazdoor, fixed under
any law, statutory rule or order as
applicable on the last date of the quarter
previous to the one under consideration.

( In respect of the justified period
extended wunder the provisions of
clause-5 of the contract without any
action under clause 2, the index
prevailing on the last date of quarter
previous to the quarter pertaining to the
stipulated date of completion or the
index prevailing on the last date of the
quarter previous to the one under
consideration, whichever is less, shall
be considered).

vii) The following principles will be
followed  while  working out the
compensation as aper sub-para (vi) above.

a) The minimum wage of an unskilled
male mazdoor mentioned in sub-para (vi)
above shall be the higher of the wage
notified by Government of India, Ministry of
Labour and that notified by the local
administration both relvant to the place of
work and period of reckoning.

b) The escalation for labour also shall be
paid at the same quarterly intervals when
escalation due to increase in cost of
materials and/or P.O.L. is paid under this
clause. If such revision of minimum wages
takes place during any such quarterly
intervals, the escalation compensation
shall be payable at the revised rates only
for work done in subsequent quarters.

c) Irrespective of variations in minimum
wages of any category of labour, for the
purpose of this clause, the variation in the
rates for an unskilled adult male mazdoor
along shall form the basis for working out
the escalation compensation

fuel, power, light and lubricants for the
period under consideration as published
weekly by the Economic Adviser to
Government of India, Ministry of Industry,
New Delhi.

( In respect of the justified period
extended wunder the provisions of
clause-5 of the contract without any
action wunder clause 2, the index
prevailing at the time of stipulated date
of completion or the prevailing index of
the period under consideration, which
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ever is less, shall be considered.)

Flo All India wholesale index for fuel,
power, light and lubricants as published
weekly by the Economic Adviser to
Government of India, Ministry of Industry,
New Delhi, valid on the last stipulated date
of receipt of tender including extension if
any.

v) The following principles shall be followed
while working out the indices mentioned in
para (iv) above.

a) The compensation for escalation shall
be worked out at quarterly intervals and
shall be with respect to the cost of works
done as per bills paid during the three
calendar months of the said quarter. The
first such payment shall be made at the
end of three months after the month
(excluding) in which the tender was
accepted and thereafter at three months
interval. At the time of completion of the
work, the last period for payment might
become less than 3 months, depending on
the actual date of completion.

b) The index (SI/CI/MI/FI etc.) relevant to
any quarter/period for which such
compensation is paid shall be the
arithmetical average of the indices relevant
to the three calendar months. If the period
up to date of completion after the quarter
covered by the last such installment of
payment, is less than three months, the
index SI/CI/MI and FI shall be the average
of the indices for the months falling within
that period.

vi) The compensation for escalation for
labour shall be worked out as per the
formula given below:-

VL=W * (Y/100) * (LI-Llo) / LIo

VL Variation in labour cost i.e. amounts of
increase or decreases in rupees to be paid
or recovered.

Intervals the escalation compensation shall
be payable at the revised rates only for work
done in subsequent quarters.

c) lIrrespective of variations in minimum
wages of any category of labour, for the
purpose of this clause the variations in the
rates for an unskilled adult male mazdoor
alone shall form the basis for working out the
escalation compensation payable on the
labour component.

viii) In the event the price of materials and/or
wages of labour required for execution of the
work decrease/s. There shall be a downward
adjustment of the cost of work so that such
price f materials and/or wages of labour shall
be deductable from the cost of work under
this contract and in this regard the formula
herein before stated under this clause 10 ©
shall mutatis mutandis apply, provided that :-

a) No such adjustment for decrease in the
price of Cement Reinforcement Steel, other

payable on the labour component.

viii) In the event the price of materials
and/or wages of labour required for
execution of the work decrease/s. There
shall be a downward adjustment of the cost
of work so that such price f materials
and/or wages of labour shall be deductable
from the cost of work under this contract
and in this regard the formula herein before
stated under this clause 10 © shall mutatis
mutandis apply, provided that :-

a) No such adjustment for decrease in the
price of Cement Reinforcement Steel,
other materials and/or wages of labour
aforementioned would be made in case of
contracts in which the stipulated period of
completion of work is eighteen months or
less.

b) The Engineer-In-Charge shall otherwise
be entitled to lay down the procedure by
which the provisions of this sub-clause
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materials and/or wages of labour
aforementioned would be made in case of
contracts in which the stipulated period of
completion of work is twelve months or less.

b) The Engineer-In-Charge shall otherwise
be entitled to lay down the procedure by
which the provisions of this sub-clause shall
be implemented from time to time and the
decision of the Engineer in-Charge in this
behalf shall be final and binding on the
contractor.

shall be implemented from time to time and
the decision of the Engineer in-Charge in
this behalf shall be final and binding on the
contractor.

Provided always that the provisions of the
clause 10CA and 10D shall not be
applicable for contracts where provisions of
this clause are applicable but in case
where provisions of clause 10CA & 10D
will became applicable.

22

Clause 10CA

Does not exist

If after submission of the tender, the price
of cement and/or reinforcement steel parts
not being materials supplied from the
Engineer-in-Charge’s stores in accordance
with clauses 10 thereof increases beyond
the price prevailing at the time of the last
stipulated date of receipt of tenders
(including extensions, if any) for the work,
then the amount of contract shall
accordingly be varied and provided further
that any such variation shall be effected for
stipulated period of contract including the
justified period extended under clause-5 of
the contract without any action under
clause-2 subject to the condition that no
such compensation shall be payable for a
work for which the stipulated period of
completion is 03 (Three) months or less.

If after submission of the tender, the prices
of cement and/or reinforcement steel bars
(not being the materials supplied from the
Engineer In Charge’s stores in accordance
with clauses 10 thereof) decreased, BSNL
shall in respect of those materials
incorporated in the works (not being the
materials supplied from the Engineer In
Charge’s stores in accordance with
clauses 10 thereof) be entitled to deduct
from the dues of the contractor such
amount as shall be equivalent to the
difference between the prices of cement
and/or reinforcement steel bars as
prevailed at the time of the last stipulated
date of receipt of tenders (including
extensions, if any) for the work, and the
price of these materials on the coming into
force of such star price of cement and./or
reinforcement steel bars issued by CE (C)
of concerned zone.

The increase/decrease in prices shall be
determined by the all India Wholesale
prices indices for cement and (steel (bars
and rods) as published by Economic
Advisor to Government of India, Ministry of
Commerce and Industry and star price for
cement and/or steel reinforcement bars as
issued under authority of concerned CE(C)
as valid on the last stipulated date of
receipt of tender including extension if any
and for the period under consideration. The
amount of contract shall accordingly be
varied for cement and/or Reinforcement
steel and shall be worked out as per the
formula given below:-
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a) Adjustment for component of cement
Vc = Qc + SPc + (CI-Clo)/Clo

Ve Variation in cement cost i.e.

increased of decrease in the amount in

rupees to be paid or recovered.

Qc : Quantity of Cement used in the work

since previous hill.

SPc : Star price of cement as mentioned

in Schedule F.

Cl : Same as in clause 10(C).

Clo : All India whole sale index for cement

as published by the Economic Adviser to

Government of India, Ministry of Industry

and Commerce, as valid on the last

stipulated date of receipt of tender

including extension if any.

b) Adjustment for

Reinforcement Steel.
Vs = Qs + SPs + (ClI-Clo)/Clo

V¢ : Variation in Reinforcement Steel cost

i.e. increased of decrease in the amount in

rupees to be paid or recovered.

Qs : Quantity of Reinforcement Steel paid

weither by way of secured advance or

used in the work since previous bill (which

ever is earlier).

SPs : Star price of Reinforcement Steel as

mentioned in Schedule F.

Sl : Same as in clause 10(C).

Slo : All India whole sale index for Bars

and Rods (Steel) as published by the

Economic Adviser to Government of India,

Ministry of Industry and Commerce, as

valid on the last stipulated date of receipt

of tender including extension if any.

component _ of

22A | Clause 10D In respect of contracts with stipulated time | In respect of contracts with stipulated time
period of completion being less than | period of completion being less than 18
12(Twelve) months, if after submission of the | (Eighteen) months, if after submission of
tender ....... the tender .......

23 Para 2  of | Does not exist. “The Contract is subject to the jurisdiction
proforma of of Court at only
agreement (where the NIT / Tender have been issued.
(Page-97)
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ANNEXURE - A

Amendments in instructions / Guidelines :

24 Para 2 Retain DOT W-7 of DOT W-8 as applicable. Retain BSNL W-7 of BSNL W-8 as
applicable.
25 Para 5 Enter the dates at (i) and (i) i.e. receipt of | Enter Website address. Enter the dates at (i)
application and issue of tender forms. and (i) i.e. receipt of application and issue of
tender forms.
26 Para 6 Enter Enter
The name and address of office from where the | Name Website.
documents are available for inspections. The name and address of office from where
The cost of tender form. the documents are available for inspections.
The cost of tender form.
27 Para 6.0 | The earnest money shall be 2.50% of the | i) for works costing upto Rs. 25 cr. : 2% of
(i) Amount | estimated cost put to tender limited to Rs. 1 Laks | the estimated cost.
of EMO if) For works costing more than Rs. 25 cr. :
Rs. Fifty laks plus 1.0% of excess of the
Estimated cost over Rs. 25 cr.
28 Para No provision Enter Website address
18.22
29 Schedule Earnest money (as at para 8 of DOTW — 6) Earnest money (as at para 8 of BSNL W — 6)
F
30 | Clause 12 | 12.1.2(jii) 12.1.2(jii)
31 Clause 18 | Enter Superintending Engineer, Telecom/Postal | Enter Superintending Engineer, BSNL Civil
Civil Circle*/the circle under whose jurisdiction | Circle*/the circle under whose jurisdiction
the work falls. the work falls.
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INSTRUCTIONS FOR FILLING UP
THE CONTRACT CONDITIONS OF CONTRACT
(BSNL W-6 & BSNL W-7/8)

GENERAL

INSTRUCTIONS(i)

No column are to be left blank

(i)

The alternatives not applicable are to be scored off.

NOTICE INVITING TENDER - BSNL W 6

FOLLOWING PARAS NEED BE ATTENDED TO

Para 1 Retain item rate or percentage rate, as applicable.
Enter the complete name of the work

Para 1.1 Enter the amount of estimated cost put to tender

Para 1.2.1.2 Enter description of similar work

Para 2 Enter website address Retain BSNL W-7 at BSNL W-8 as applicable.

Para 3 Enter the time allowed for carrying out the work and time for commencement of the work.
Enter the number of days to commence the work (It should be 15 days of such time
period as decided by the NIT issuing authority-such time period should be mentioned in
the letter of award)

Para 4 Strike out which is not applicable
In case the site is to be handed over in parts, the same must be specified.

Para 5 Enter website address. Enter the dates at (i) and (ii) i.e. receipt of application and issue of
tender forms
(A minimum of three working days should be available between the receipt of the
application form and issue of the tender papers. A minimum of three calendar days
should be available between the issue of tender documents and the receipt of
tenders)

Para 6 Enter —

e Website address.
e The name and address of office from where the documents are available for
inspection and time duration.
e The cost of tender form.
e The amount of earnest money.
i) For works costing upto Rs. 25 Cr. 2.0% of the estimated cost.
(ii) For works costing more than Rs. 25 Cr. : Rs. Fifty Lakhs plus 1.0 of excess of the
Estimated cost over Rs. 25 Cr.)
e The officer in whose favour the draft etc. is to be submitted.
The cost of tender form shall be as per the latest guidelines issued.
The present rates are as under :-
For works costing
i) Upto Rs. One lakh Rs. 150/-
ii) Between Rs. 1 lakh upto Rs. 50 lakhs Rs. 500/-
iii) Between Rs. 50 lakhs upto Rs. 2 crores Rs. 1000/-
iv) Above Rs. 2 crores Rs. 1500/-

Para 7 Enter
- The designation of the officer in whose office the tenders are to be received.

- The date of receipt

Para 8 Enter- Full name of work including sub heads etc.

Para 16 Enter-number of days
The number of days shall be as follows:-

i) 30 days - NIT’s within EE’s power
i) 60 days - NIT’s within SE’s power
iii) 90 days - NIT’s beyond SE’s power
Para 18 & 22 Enter website address.
The NIT (BSNL W-6) shall be signed before issue
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GENERAL CONDITIONS OF CONTRACT (Abridged Document)
Tender & Contract — BSNL W7/8

Retain BSNL W 7 or BSNL W-8 as applicable
Enter State, Zone, Circle, Division, Sub-Division
Region Percentage Rate tender or item Rate tender as applicable

Enter

(A) Complete name of work

(i) Time, date and officer to whom the tender is to be submitted.

(i) Time, date and the name of the office where the tenders are to be opened.
Complete Name of the Agency

Signature of tender issuing authority

Designation of tender issuing authority

Date of issue

3rd Para Enter Number of days(Should normally be filled by the tenderer)

The number of days shall be as follows:-
i) 30 days - NIT’s within EE’s power

if) 60 days - NIT’s within SE’s power

i) 90 days - NIT’s beyond SE’s power

4th Para Enter — Amount of Earnest Money (should normally be filled by the tenderer)

6th Para Name of the Bank and Account number for receiving the payment (Should
normally be filled by the tenderer)

10th Para Enter the name of place for court's jurisdiction

Acceptance Enter amount in Figures and Words
I) Enter letter reference nos. (of the contract) forming part of Contract
Agreement.

i) Signature, name and designation
iii) Enter date

PROFORMA FOR SCHEDULE — ENSURE THE FOLLOWING
Schedule A Attach the Schedule of Quantities

Schedule B Fill up the details of the materials to be issued i.e.

- Description of item

- Quantity with unit

- Rate of issue in figure & words

- Place of issue

Schedule D Mention and append Special Conditions/Specifications/drawings for the work, if
any
Schedule F Enter the following

- Full name of work including sub heads etc.

- Estimated cost of work (put to tender)

- Earnest Money (As at para 6.0 of BSNLW-6)

-Enter amount of performance guarantee and security deposit (As applicable)
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GENERAL RULES AND DIRECTIONS

Officer inviting tender - Should be the same officer issuing the BSNL W-6
Enter 50% (unless otherwise specified in the NIT)
Definitions
- Engineer-in charge- as applicable (EE/AEE/AE)
- Accepting authority — as applicable (AE/AEE/EE/SE/CE)
- Enter the name of schedule & year on which the estimate is framed
- Enter department whose schedule of rates has been adopted (like CPWD etc.)
- Retain the form (BSNL W-7 or BSNL W-8) and enter up-to-date correction
slip numbers.
Clause 2 & 5 Enter the authority, which shall be as under:
a) PCE (C)/CE(C) — for all works estimated to cost above Rs. 50 lakhs/Rs. 70 lakhs as
the case may be.
b) SE(C) with SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 70 lakhs.
¢) SE (C) without SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 50
lakhs.
d) E.E. (C) without ASW - for all works estimated to cost upto Rs. 6 lakhs.
e) Enter time allowed for completion of work
Clause 7 Enter the amount, wherever applicable
Clause 11 Enter the specifications (Issued by the Department, Year & Volume no. etc) with upto
date corrections slips as applicable.
Clause 12 12.1.2(ii) | Enter the reference to the Schedule of Rates
12.1.2(ii) Enter the % of above/below the estimated cost as accepted by the competent authority —
to be filled after acceptance of tender.
(Should be same as that mentioned in the letter of acceptance)
12.2&12.3 Enter 50% (unless otherwise specified in the approved NIT).
It should be ensured that this %age and the %age filled at the under General Rules and
Directions is same.
Clause 16 Enter “Superintending Engineer, BSNL the Circle under whose jurisdiction the work
falls".
Clause 25 Enter the designation of the conciliatory authority
* In respect of the works for which the Chief Engineer has issued
the NIT, the Conciliatory Authority shall be the Chief Engineer of
the adjoining Zone.
* In respect of the works for which the NIT has been issued by the
Superintending Engineer/ Executive Engineer/ Sub-divisional
Engineer, the Conciliatory Authority shall be the Superintending
Engineer within the Zone of the adjoining Circle.
Clause 36 (ii) Enter the number of years — to be decided by the NIT issuing authority.
Clause 42 i)a Enter the Year of Schedule of Rates as applicable
Star prices / | Enter the Star Prices.
recovery for Less
used beyond
permissible
variation
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Correction Slip No. 2

S.No. | Clause or Existing Modified
Para
1. Clause-10 | The contractor shall submit every The contractor shall submit every month statement of
month statement of cement, cement, reinforcement steel, galvanized steel and PVC
reinforcement steel and PVC Pipes | Pipes procured, consumed and balance at site...........
procured, consumed and balance
at site.............
2. Clause- If the prices of materials (not being | If the prices of materials (not being materials supplied or
10C materials supplied or services services rendered at fixed prices by the BSNL in
rendered at fixed prices by the accordance with Clauses 10 & 34 thereof)............
BSNL in accordance with Clause
10 & 34 thereof) Completion is 18 (Eighteen) months or less. Such
................ Completion is 18 compensation for escalation in the prices of materials and
(Eighteen) months or less. Such labour, when due shall be worked out based on the
compensation for escalation in the | following provisions:-
prices of materials and labour,
when due, shall be worked out
based on the following provisions:-
a) Adjustment for component of Cement.......
a) Adjustment for component of
cement..... b) Adjustment for component of Reinforcement steel.........
b) Adjustment for component of
Reinforcement steel.........
¢) Adjustment for the component of Galvanized Steel
No provision for escalation for
tower material Vt = Qt* SPt *{0.85[ (TI-Tlo))/Tlo]+0.15[(ZI — Zlo)/ Zlo]}
¢) Adjustment for component of
other materials Vt; Variation in Galvanized Steel cost i.e. increase or
decrease in the
VM=(W* X/100-Qc*SPc- amount in rupees to be paid or recovered.
Qs*SPs)*(MI-Mlo)/Mlo
Qt :  Quantity of Galvanized steel brought at site or used
VM Variation in other material in works since previous bill (whichever is earlier)
cost i.e. increase or decrease in
the amount in rupees to be paid or | SPt :  Star price of Galvanized steel as mentioned in
recovered. Schedule-F (to be fixed by concerned CE(C).
W  Cost of work done worked out | Tl : All India wholesale index for Tower steel materials
as indicted in sub-para ii) above (angles, channels & Sections) for the period under
consideration as published by the Economic adviser to
X Component of materials Government of India, Ministry of Industry and Commerce.
expressed as per cent of the total
value of work as indicated in However, the price Index shall be minimum of the following:
schedule F
i) Index for the month when the last consignment of
Ml All India wholesale index for Galvanized steel for the work is procured or
all Commodities for the period
under consideration as published i) Index for the month in which half of the stipulated
by the Economic adviser to contact period is over.
Government of India , Ministry of
Industry and commerce. iii) Index for the period under the consideration.
Mlo: All India wholesale index for | For the period extended under the provision of clause-5 of
all Commodities as published by the contact without any action under clause 2, the same
the Economic adviser to principle as for the period within stipulated period of
Government of India, Ministry of completion will apply.
Industry and Commerce as valid
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on the last stipulated date of
receipt of tender including
extension if any.

Tlo:  All India wholesale index for Tower steel materials
(Angles, channels & sections) as published by the
Economic adviser to Government of India, Ministry of
Industry and Commerce and that valid on the last stipulated
date of receipt of tender including extension if any.

Z1 : All India wholesale index for Zinc for the period under
consideration as published by the Economic adviser to
Government of India, Ministry of Industry and commerce.

However, the price index shall be minimum of the following:

i) Index for the month when the last consignment of
Galvanized steel for the work is procured or

ii) Index for the month in which half of the stipulated
contract period is over.

iii) Index for the period under consideration.

For the period extended under the provision of clause-5 of
the contract without any action under clause 2, the same
principle as for the period within stipulated period of
completion, will apply

Zlo: All India wholesale Index for Zinc as published by the
Economic adviser to Government of India, Ministry of
Industry and commerce and that valid on the last stipulated
date of receipt of tender including extension if any.

d) Adjustment for component of other materials

VM = (W * X/100-Qc*SPc-Qs * SPs- Qt*SPt) * (MI-Mlo) /
Mlo

VM : Variation in other material cost i.e. increase or
decrease in the amount in rupees to be paid or recovered.

W: Cost of work done worked out as indicated in sub-para
ii) above.

X : Component of materials expressed as per cent of the
total value of work as indicated in schedule F

MI:  All India wholesale index for All commodities for the
period under consideration as published by the Economic
Adviser to Government of India , Ministry of Industry and
Commerce.

Mlo: All India wholesale index for All Commodities as
published by the Economic Adviser to Government of
India, Ministry of Industry and Commerce as valid on the
last stipulated date of receipt of tender including extension
if any.

e) Adjustment for component of P.O.L...............

(viii)
a) No such adjustment for decrease in the price of Cement,
Reinforcement steel, Galvanized steel Other Materials
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d) Adjustment for component of
POL....cooeeiinl.

viii)

a) No such adjustment for
decrease in the price of Cement,
Reinforcement Steel, Other
materials and/or wages of labour
aforementioned would be made in
case of contracts in which the
stipulated period of completion of
work s eighteen months or less.

b) The Engineer-in-charge..........
On the contractor.

Provided always......... applicable.

and/or wages of labour aforementioned would be made in
case of contracts in which the stipulated period of
completion of work is eighteen months or less.

b) The Engineer-in-charge........... on the contractor.

Provided always.................. applicable

If after submission of the tender,
the price of cement and/or
reinforcement steel bars (not being
materials  supplied from the
Engineer-in Charge’s stores in
accordance with Clause 10
thereof) increase(s) beyond the
price(s)prevailing at the time of the
last stipulated date of receipt of
tenders (including extension, if
any) for the work, then the amount
of the contract shall accordingly be
varied and providing further that
any such variation shall be
effected for stipulated period of
contract including the justified
period extended under clause -5 of
the contract without any action
under clause-2 subject to the
condition that no such
compensation shall be payable for
a work for which the stipulated
period of completion is 03 (Three)
months or less.

If after submission of the tender, the price of cement and/or
reinforcement steel bars and/or galvanized steel (not being
materials supplied from the Engineer-in-charge’s stores in
accordance with Clauses 10 thereof) increase(s)/decreases
beyond the price (s) prevailing at the time of the last
stipulated date of receipt of tenders (including extension, if
any) for the work. Then the amount of the contract shall
accordingly be varied and provided further that any such
variation shall be effected for stipulated period of contract
including the justified period extended under the provisions
of clause-5 of the contract without any action under clause-
2 subject to the condition that no such compensation shall
be payable for a work for which the stipulated period of
completion is 03 (Three) months or less. However, in case
of tower works, compensation under part (a), (b) & (c) of
this clause shall be payable/recoverable to/from the agency
for all contracts for which stipulated period of completion is
even less than 03 (Three) months.

The increase/decrease in prices shall be determined by the
all India Wholesale Price indices for cement, Steel (bars
and rods) and galvanized steel (angles, channels &Section
etc.) as published by Economic Advisor to Government of
India, Ministry of Commerce and Industry and star price for

3. Clause-
10CA
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If after submission of the tender,
the prices of cement and/or
reinforcement steel bars (not being
materials  supplied from the
Engineer-in Charge’s stores in
accordance with Clauses 10
thereof) decreased, BSNL shall in
respect of those materials
incorporated in the works (not
being materials supplied from the
Engineer-in-charge’s  stores in
accordance with clauses 10
thereof) be entitled to deduct from
the dues of the contractor such
amount as shall be equivalent to
the difference between the prices
of cement and/or reinforcement
steel bars as prevailed at the time
of the last stipulated date of receipt
of tenders (including extension, if
any) for the work, and the prices of
these materials on the coming into
force of such star price of cement
and or reinforcement steel bars
issued by CE(C) of concerned
zone.

The increase/decrease in prices
shall be determined by the All India
Wholesale Price Indices for
Cement and Steel (bars and rods)
as published by Economic adviser
to Government of India, Ministry of
Commerce and Industry and Star

price for cement and/or steel
reinfforcement bars as issued
under authority of concerned

CE(C) as vald on the last
stipulated date of receipt of tender,
including extension if any and for
the period under consideration.
The amount of contract shall
accordingly be varied for Cement
and/or Reinforcement Steel and
shall be worked out as per the
formula given below

a) Adjustment for component of
Cement..............

b) Adjustment for component of
Reinforcement Steel...........

c) (NO PROVISION)

cement and/or steel reinforcement bars and/or Galvanized
steel as issued under authority of concerned CE(C) as valid
on the last stipulated date of receipt of tender, including
extension if any and for the period under consideration.

In case, price index of particular materials is not issued by
Ministry of commerce and industry, than the price index of
nearest similar material in schedule-F shall be followed .

The amount of contract shall accordingly be varied for
Cement and/or Reinforcement Steel and/or Galvanized
steel and shall/will be worked out as per the formula given
below for individual material.

a) Adjustment for component of cement.........

b) Adjustment for component of Reinforcement

¢) Adjustment for component of Galvanized Steel
Vt= Qt* SPt *{0.85[ (TI-Tlo)/Tlo] + 0.15[(ZI-Zlo)/ Zlo]}

Vt :  Variation in Galvanized Steel cost i.e. increase or
decrease in the amount in rupees to be paid or recovered.

Qt: Quantity of Galvanized steel brought at site or used in
works since previous bill (whichever is earlier).

SPt: Star price of Galvanized Steel as mentioned in
Schedule-F (to be fixed by concerned CE(C).

Tl . All India wholesale Index for Tower Steel material
(Angles, channels & Sections) for the period under
consideration, as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce.

However, the price index shall be minimum of the following:

i) Index for the month when the last consignment of
Galvanized Steel for the work is procured or

i) Index for the month in which half of the stipulated
contract period is over or

iii) Index for the period under consideration.

For the period extended under the provisions of Clause-5
of the contract without any action under clause 2, the same
principle as for the period within stipulated period of
completion, will apply.

Tlo: Al India wholesale index for Tower steel material
(Angles, channels & Sections) as published by the
Economic Adviser to Government of India, Ministry of
Industry and Commerce and as valid on the last stipulated
date of receipt of tender including extension if any.

ZI:  All India wholesale index for zinc for the period under
consideration as published by the Economic Adviser to
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Government of India, Ministry of Industry and Commerce.
However, the price index shall be minimum of the following:

i) Index for the month when the last consignment of
Galvanized Steel for the work is procured or

i) Index for the month in which half of the stipulated
contract period is over or

iii) Index for the period under consideration.

For the period extended under the provisions of Clause-5 of
the contract without any action under Clause 2, the same
principle as for the period within stipulated period of
completion, will apply.

Zlo : All India wholesale index for the zinc as published by
the Economic adviser to Government of India, Ministry of
Industry and commerce and as valid on the last stipulated
date of receipt of tender including extension if any.

Additional Conditions and Specifications

3.2 Steel
Para Existing Modified
3.2.1 The contractor shall procure steel | The contractor shall procure steel reinforcement
reinforcement bars conforming to | bars conforming to relevant BIS codes from main

CONTRACTOR

relevant BIS codes from main producers
as approved by the Ministry of Steel. In
cases when the contractor is required to
procure  steel reinforcement bars
conforming to relevant BIS codes from
other than main producers such as
secondary producers or re-rollers having
BIS License, can be done with prior
approval of the Engineer-in-Charge.

The procurement of TMT Bar conforming
to relevant BIS codes shall be made
from main producers and secondary
producers having BIS License with prior
approval of the Engineer-in-charge. The
contractor shall have to obtain and
furnish test certificates to the Engineer-in

Sub Divisional Engineer (Civil)

producers as approved by the Ministry of Steel or
from secondary producers and re-rollers having
BIS License to produce CTD bars as specified in
schedule-F subject to following stipulations:

(i) Ifitis provided in the agreement that steel is to
be procured from primary producers and
procurement of steel from secondary producers is
allowed then a deduction based on the difference
in market rate of steel from primary producers and
secondary producers shall be made in the
running/final bills

(i) However, if the stipulation is for procurement of
steel from secondary producers then if the
contractor uses steel from primary producers the
same shall be allowed but nothing extra shall be
payable on this account.

The procurement of TMT Bars conforming to
relevant BIS codes shall be made from main
producers as approved by the Ministry of Steel or
from secondary producers having BIS License to
produce TMT bars as specified in schedule-F
subject to following stipulations:

() If itis provided in the agreement that steel is

to be procured from primary producers and
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Charge. The contractor shall have to
obtain and furnish test certificate to the
Engineer-in-charge in respect of all
supplies of steel brought by him to the
site of work. Samples shall also be
taken and got tested by the Engineer-in-
charge as per the provisions in this
regard in the relevant BIS codes. In case
the test results indicate that the steel
arranged by the contractor does not
conform to BIS codes, the same shall
stand rejected, and shall be removed
from the site of work within; a weeks’
time from written order from the
Engineer-in-charge to do so.

procurement of steel from secondary producer
is allowed by E-in-charge then deduction
based on the difference in market rate of steel
from primary producer and secondary
producer shall be made in the running/final
bills.

(ii) However, if the stipulation is for
procurement of steel from secondary producer
then if the contractor uses steel from primary
producers the same shall be allowed but
nothing extra shall be payable on this account.

The contractor shall have to obtain and furnish test
certificates to the Engineer-in-charge in respect of
all supplies of steel brought by him to the site of
work Samples shall also be taken and got tested
by the Engineer-in-charge as per the provisions in
this regard in the relevant BIS codes. In case the
test results indicate that the steel arranged by the
contractor does not conform to BIS codes, the
same shall stand rejected and shall be removed
from the site of work within a weeks’ time from
written order from the Engineer-in Charge to do so.

*Deduction item made on account of use of steel
from secondary producers instead of primary
producers shall not be treated as sub standard
work.

3.24

For steel procured from main producers,
for checking nominal mass, tensile
strength, bend test etc. specimen of
sufficient length shall be cut from each
diameter of the bar at random at
frequency not less than that specified
below. In case of works costing more
than Rs. 2 Crores and when the steel is

procured from other than main
producers, additional tests such as
retest, re-bend test, elongation test,

proof stress may also be conducted.

For steel procured from main producers or
secondary producer, for checking nominal mass,
tensile strength, bend test, etc. specimen of
sufficient length shall be cut from each diameter of
the bar at random at frequency not less than that
specified below. In case of works costing more
than Rs. 2 Crores and when the steel is procured
from other than main producers, additional tests
such as, retest, re-bend test, elongation test, proof
stress may also be conducted.

ANNEXURE -A

Corresponding Addition/ modifications in instructions/ Guidelines for filling up the NIT and Tender/ GCC/ Schedule F

PROFORMA OF SCHEDULE - ENSURE THE FOLLOWING

SCHEDULE “F”
GENERAL RULES AND DIRECTIONS:

Clause 10

conditions.

Fill in either Primary or Secondary In the blank space keeping In view the site / local

Clause — 42

Methodology for working at the Star Price of Galvanized Steel in 2(d) shall be as under:
1) Work out the average prevailing market rate of steel from three main producers SAL, TISCO & RINL.
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for each at the following sections:

i)
D)

iv)

a) 130 x 130 x 10 mm
b) 75x75x8 mm
C) 50x50x5 mm

Calculate average of i)(a), i)(b) & (i)(c)
Calculate 18% of (ii) for the cost of zinc galvanizing.
Star price will be the sum of ii) & iii) above.

Correction Slip no. 3

(To GCC for BSNL Civil works-2006, issued on 15-4-09)

Sr.
No.

Clause Existing Provision

Modified Provision

N For amount exceeding Rs.
6.00 Lakhs (Rupees six lakhs) shall
submit an irrevocable
PERFORMANCE GUARANTEE of
5% (Five Percent) of the tendered

........... For amount exceeding Rs. 15.00
Lakhs (Rupees fifteen Lakhs) shall submit
an irrevocable PERFORMANCE
GUARANTEE of 5% (Five percent) of the
tendered amount......

1A (Foot note) | In case of works with estimated cost
put to tender is up-to and including
Rs. 6,00,000/-, the clause 1 shall not
be applicable and.........

In case of works with estimated cost put to
tender is up-to and including Rs.
15,00,000/-, the clause 1 shall not be
applicable and........

i if any defect shrinkage or other
faults appear in the work within twelve
months (12 months) after a certificate
final........ the contractor shall......
make the same good at his own
expense or ....... a sufficient portion
thereof. The security deposit of the
contractor shall not be refunded
before the expiry of twelve months
after the issue of the certificate final or
otherwise, of completion of work, or
till the final bill has been prepared and
passed whichever is later.

..... if any defect, shrinkage or other faults
appear in the work within twelve months (12
months) (Six months in the case of work
costing Rs. Fifteen lakhs and below except
road work) after a certificate final....... the
contractor shall........ make the same good
at his own expense or........ a sufficient
portion thereof. The security deposit or the
contractor shall not be refunded before the
expiry of twelve months (Six months in the
case of work costing Rs. Fifteen lakhs and
below except road work) after the issue of
the certificate final or otherwise, of
completion of work, or till the final bill has
been prepared and passed whichever is
later.

ANNEXURE-A

S.No.

Subject Existing Provision Modified Provision

Cost of work for | It will be mandatory for all units | It Will be mandatory for Civil and Electrical
publicity of including Civil & Electrical wings to | wing to display NITs on the website, of tenders
NIT display NITs on the website, of | whose estimated cost! value is upto Rs. 5
through press. tenders whose values is upto Rs. 2 | lakh.

lakh. However, in respect of works estimated to cost
more than Rs. 5 Lakh a brief advertisement
inviting tenders should also be invariably
inserted in the press in the classified category.
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Correction Slip no. 4
(To GCC for civil works-2006)

Clause/para
of BSNL 6/8

Existing Provisions

Modifications proposed

1A

The contractor shall permit BSNL at the
time of making any payment to him for work
done under the contract to deduct a sum at
the rate of 5% of gross amount of each
running bill till the sum along-with the sum
already deposited as earnest money, will
amount to security deposit of 5% of the
tendered value of the work. Such
deductions will be made and held by BSNL
by way of Security Deposit unless he/they
has/have deposited the amount of Security
at the rate mentioned above in cash (upto
Rs.2500.00/Demand draft/Banker’s
Cheque/Deposit at Call Receipt of a
Scheduled Bank or The State Bank Of
India in accordance with the form annexed
hereto. In case a Fixed Deposit Receipt of
any bank is furnished by the contractor to
the BSNL as part of the security Deposit
and the Bank is unable to make payment
against the said fixed deposit receipt, the
loss caused thereby shall fall on the
contractor and the contractor shall forthwith
on demand furnish additional security to the
BSNL to make good the deficit.

All compensations or the other sums

....................... will be treated a part of
the Security Deposit.

Does not exist

NOTES: - In case of works with........
tendered value of the work

The contractor shall permit BSNL at the time of
making any payment to him for work done under
the contract to deduct a sum at the rate of 5% of
gross amount of each running bill till the sum
along-with the sum already deposited as earnest
money, will amount to security deposit of 5% of the
tendered value of the work. Earnest money shall
be adjusted first in the security deposit and
further recovery of security deposit shall
commence only when the up to date amount of
security deposit starts exceeding the earnest
money. Such deductions will be made and held by
BSNL by way of Security Deposit unless he/they
has/have deposited the amount of Security at the
rate mentioned above in cash (upto Rs. 2500)
Demand draft/Banker's Cheque/ Deposit at Call
Receipt of a Scheduled Bank or The State Bank
Of India in accordance with the form annexed
hereto. In case a Fixed Deposit Receipt of any
bank is furnished by the contractor to the BSNL as
part of the security Deposit and the Bank is unable
to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on
demand furnish additional security to the BSNL to
make good the deficit.

All  compensations or the other sums
.......................... will be treated a part of the
Security Deposit.

The Security Deposit as deducted above can
be released against the Bank Guarantee by a
scheduled bank , on its accumulation to a
minimum of Rs. 5 lakh subject to the condition
that amount of such Bank Guarantee, except
last one, shall not be less than Rs. 5 Lakh.
Provided further that the validity of Bank
Guarantee including the one given against the
earnest money shall be in conformity with the
provisions contained in clause which shall be
extended from time to time depending upon
the extension of contract granted under
provisions of Clause 2 and Clause 5.
NOTES: - In case of works with
tendered value of the work

FOR

CLAUSE 2. [ If
(COMPEN
SATION

DELAY

the contractor fails
maintain......... The decision of

and binding on the contractor.

This will also apply to items or group of
items for which separate period of
completion has been specified.

Sub Divisional Engineer (Civil)

the
aforesaid authority in writing shall be final

to | If the contractor fails to maintain......... The
decision of the aforesaid authority in writing
shall be final and binding on the contractor.
This will also apply to items or group of items
for which separate period of completion has
been specified.

Compensation for delay of work

Compensation for delay of work

CONTRACTOR

Page 44




@ 2.0 % Per month of delay to be
computed on daily basis for the works
having stipulated time of completion
more than six months

@ 1.0 % Per week of delay to be
computed on daily basis for the works
having stipulated time of completion upto
six months

Provided always
The amount ...
BSNL.

is originally given.
other contract with the

In case, the contractor does not .....
However, no interest, whatsoever, shall
be payable on such withheld amount.

Does not exist

@ 2.0 % Per month of delay to be computed on
daily basis for the works having stipulated time
of completion more than six months

@ 1.0 % Per week of delay to be computed on
daily basis for the works having stipulated time
of completion from three months to six
months

@ 1.5 % Per week of delay to be computed
on daily basis for the works having
stipulated time of completion up to three
months

Provided always is originally given.
The amount ... other contract with the BSNL.

In case, the contractor does not However,
no interest, whatsoever, shall be payable on
such withheld amount.

The compensation for slow progress or non-
completion of work in stipulated time, at the
rates specified therein, is an “agreed
compensation” under clause 2, which the
contractor has to pay in case of default.
Therefore, Engineer-in-Charge will recover
the same at the rates mentioned above, if
the progress of the work is slow or the work
is not completed in stipulated time. In case
the contractor feels aggrieved, he may
appeal to the authority specified in Schedule

,F" against such recovery, who has to take

a balanced view of the delays on the part of
the contractor, vis-a-vis the delays of the
department and may uphold the recovery at
the original rates or at reduced rates or
completely waive off the same depending
upon the merits of each case. In such cases
the decision of the competent authority
shall be final and out of purview of the
clause 25.

CLAUSE 3
(WHEN
CONTRACT
CAN BE

DETERMINED)

If the Contractor:
i) Having been
or,

i) has without
Engineer-in-Charge; or

seven days thereafter;

seven days from the

iii) persistently neglects to... Engineer-in-

If the Contractor:
i) Having been
or,

ii) has without
Engineer-in-Charge; or

Charge; or Charge; or

iv) fails to complete ........ Engineer-in-

Charge; or iv) fails to complete ........ Engineer-in-
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V) being a company shall pass a resolution
or the court shall make an order that the
company shall be wound up or if a receiver
or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise
which entitle the court or the creditor to
appoint a receiver or a manager or which
entitles the court to make a winding up order;
or

vi) commits any act/acts mentioned in
Clause-21 there of

vii) fails to start the work within 1/8 th of

stipulated time

Does not exist

Does not exist

Does not exist

Does not exist

Charge; or

v) shall offer or give or agree to give to
any person in Government/BSNL service
or to any other person on his behalf any
gift or consideration of any kind as an
inducement or reward for doing or
forbearing to do or having been done or
forborne to do any act in relation to the
obtaining or execution of this or any other
contract for BSNL; or

vi) Shall enter in to a contract with BSNL
in connection with which commission has
been paid or agreed to be paid by him or
to his knowledge, unless the particulars of
any such commission and the terms of
payment thereof have been previously
disclosed in writing to the Engineer-in-
charge; or

vii) Shall obtain a contract with BSNL as a
result of wrong tendering or other non-
bonafide  methods of competitive
tendering; or

viii) Shall any time be adjudged insolvent
or have a receiving order or order for
administration of his estate made against
him or shall take any proceedings for
liguidation or composition ( other than a
voluntary liquidation for the purpose of
amalgamation or reconstruction ) under
any Insolvency Act for the time being in
force or make any conveyance or
assighment of his effect of composition or
arrangement for the benefit of his
creditors or purport so to do, or if any
application be made under any Insolvency
Act for the time being in force for the
sequestration of his estate or if a trust
deed be executed by him for benefit of his
creditors; or

ixX) being a company shall pass a
resolution or the court shall make an
order that the company shall be wound up
or if areceiver or a manager on behalf of a
creditor shall be appointed or if
circumstances shall arise which entitle
the court or the creditor to appoint a
receiver or a manager or which entitles
the court to make a winding up order; or

x) shall suffer an execution being levied
on his goods and allow it to be continued
for a period of 21 days; or
transfer,

xi)  assigns, sublets (
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engagement of labour on a piece-work
basis or of a labour with

THEN the Engineer-in-Charge may, without
prejudice to his any other rights or remedy
against the Contractor in respect of any
delay or inferior workmanship or otherwise or
to any claims for damage in respect of any
breach of the Contract and in addition to any
right or remedies under any of the provisions
of the Contract or otherwise and whether the
date for completion has or has not elapsed,
shall by a notice in writing, shall have
powers: -

a) To determine or rescind the contract as
aforesaid (of which termination notice in
writing to the contractor under the hand of
the Engineer-in—Charge shall be conclusive
evidence). Upon such determination, the
Performance Guarantee, Earnest Money
Deposit and security deposit already
recovered under the contract shall be liable
to be forfeited and shall be absolutely at the
disposal of the BSNL.

b) To measure up the work of the contractor,
after giving notice to the contractor, and to
take such balance or part thereof as shall be
un-executed out of his hands and to give it to
another contractor to complete the work.

The Engineer-in-charge shall on such
determination or recession shall have
powers to carry out such items of the work
by any means at the risk and cost of the
contractor. The Engineer-in-Charge shall
determine the amount, if any, is recoverable
from the contractor for the completion of
such items of work. Any expenses which
may be incurred in excess of the sum which
would have been paid to the original
contractor if the whole work had been
executed by him (the certificate in writing of
the Engineer-in-Charge for the amount which
exceeds the amounts contracted for the
unexecuted / imperfectly executed items
shall be final and conclusive) shall be borne
and paid by the original contractor and may
be deducted from any money due to him by
the BSNL under the contract or on any other
account whatsoever or from his Security
Deposit and Performance Guarantee or the
proceeds of sales thereof, or a sufficient part
thereof as the case may be. If said available

materials not to be incorporated in the
work, shall not be deemed to be
subletting) or otherwise parts with or
attempts to assign, transfer, sublet or
otherwise parts with the entire works or
any portion thereof without the prior
written approval of the Engineer-in-charge

THEN the Engineer-in-Charge may, without
prejudice to his any other rights or remedy
against the Contractor in respect of any delay
or inferior workmanship or otherwise or to
any claims for damage in respect of any
breach of the Contract and in addition to any
right or remedies under any of the provisions
of the Contract or otherwise and whether the
date for completion has or has not elapsed,
shall by a notice in writing, shall have
powers: -

a) To determine the contract as aforesaid
(of which termination notice in writing to the
contractor under the hand of the Engineer-
in—Charge shall be conclusive evidence).
Upon such determination, the Performance
Guarantee, Earnest Money Deposit and
security deposit already recovered under the
contract shall be liable to be forfeited and
shall be absolutely at the disposal of the
BSNL.

b) To measure up the work of the contractor,
after giving notice to the contractor, and to
take such balance or part thereof as shall be
un-executed out of his hands and to give it to
another contractor to complete the work.
Deleted

Deleted
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Performance Guarantee, Security Deposit
and moneys are not sufficient, the contractor
shall be called upon in writing and shall be
liable to pay the same within 30 days. If the
contractor shall fail to pay the required sum
within the aforesaid period of 30 days, the
Engineer-in-charge shall have the right to
sell any or all of the contractor's unused
materials, constructional plant, implements,
temporary The Buildings, etc. and apply the
proceeds of sale thereof towards the
satisfaction of any sums due from the
contractor under the contract and if
thereafter there be any balance outstanding
from the contractor, it shall be recovered in
accordance with the provisions of the
contract. If the expenses incurred by the
BSNL are less than the amount payable to
the contractor at his agreement rates, the
difference shall not be paid to the contractor.

In the event of above course(s) ...... to be
paid the value so certified.

The contractor, whose contract is determined
or rescinded as above, shall be allowed to
participate in the tendering process for the
balance work if he so desired.

In the event of above course(s) ...... to be
paid the value so certified.

The contractor, whose contract is determined
as above, shall not be allowed to participate
in the tendering process for the balance
work.

Clause 3A

Does not exist

In case, the work cannot be started due to
reasons not within the control of the
contractor within 1/8th of the stipulated
time for completion of work, either party
may close the contract. In such
eventuality, the Earnest Money Deposit
and the Performance Guarantee of the
contractor shall be refunded, but no
payment on account of interest, loss of
profit or damages etc. shall be payable at
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CLAUSE

6A
Computerized
Measurement
Book

Does not exist

Engineer-in-Charge shall, except as
otherwise  provided, ascertain and
determine by measurement the value of
work done in accordance with the
contract.

All measurement of all items having
financial value shall be entered by the
contractor and compiled in the shape of
the Computerized Measurement Book
having pages of A-4 size as per the format
of department so that a complete record
is obtained of all the items of works
performed under the contract.

All  such measurement and levels
recorded by the contractor or his
authorized representative from time to
time, during the progress of the work,
shall be got checked by the contractor
from the Engineer-in-Charge or his
authorised representative as per interval
or program fixed in consultation with
Engineer-in-Charge or his authorized
representative. After the necessary
corrections made by the Engineer-in-
Charge, the measurement sheets shall be
returned to the contractor for
incorporating the corrections and for
resubmission to the Engineer-in-Charge
for the dated signatures by the Engineer-
in-Charge and the contractor or their
representatives in  token of their
acceptance.

Whenever bill is due for payment, the
contractor would initially submit draft
computerized measurement sheets and
these measurements would be got
checked/test checked from the Engineer-

these checked/test checks in his draft
computerized measurements, and submit
to the department a computerized
measurement book, duly bound, and with
its pages machine numbered. The
Engineer-in-Charge and/or his authorised
representative would thereafter check this
MB, and record the necessary certificates
for their checks/test checks.

The final, fair, computerized measurement
book given by the contractor, duly bound,
with its pages machine numbered, should
be 100% correct and no cutting or over-
writing in the measurements would
thereafter be allowed. If at all any error is
noticed, the contractor shall have to
submit a fresh computerized MB with its
pages duly machine numbered and

CONTRACTOR

Sub Divisional Engineer (Civil) Page 49




bound, after getting the -earlier MB
cancelled by the department. Thereafter,
the MB shall be taken in the Divisional
Office records, and allotted a number as
per the Register of Computerised MBs.
This should be done before the
corresponding bill is submitted to the
Division Officer for payment. The
contractor shall submit two spare copies
of such computerized MBs for the
purpose of reference and record by the
various officers of the department.

The contractor shall also submit to the
department separately his computerized
Abstract of Cost and the bill based on
these measurements, duly bound, and its
pages machine numbered along with two
spare copies of the bill. Thereafter, this
bill will be processed by the Division
Office and allotted a number as per the
computerized record in the same way as
done for the measurement book meant for
measurements.

The contractor shall, without extra charge,
provide all assistance with every
appliance, labour and other things
necessary for checking of measurements/
levels by the Engineer-in-Charge or his
representative.

Except where any general or detailed
description of the work expressly shows
to the contrary, measurements shall be
taken in accordance with the procedure
set forth in the specifications
notwithstanding any provision in the
relevant Standard Method of
measurement or any general or local
custom. In the case of items which are not
covered by specifications, measurements
shall be taken in accordance with the
relevant standard method of measurement
issued by the Bureau of Indian Standards
and if for any item no such standard is
available then a mutually agreed method
shall be followed.

The contractor shall give not less than
seven days" notice to the Engineer-in-

Charge or his authorised representative in
charge of the work before covering up or
otherwise placing beyond the reach of
checking and/or test checking the
measurement of any work in order that the
same may be checked and/or test checked
and correct dimensions thereof be taken
before the same is covered up or placed
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beyond the reach of checking and/or test
checking measurement and shall not
cover up and place beyond reach of
measurement any work without consent in
writing of the Engineer-in-Charge or his
authorized representative incharge of the
work who shall within the aforesaid period
of seven days inspect the work, and if any
work shall be covered up or placed
beyond the reach of checking and /or test
checking measurements without such
notice having been given or the Engineer-

in-Charge”s consent being obtained in
writing the same shall be uncovered at the
Contractor™s expense, or in default

thereof no payment or allowance shall be
made for such work or the materials with
which the same was executed.

Engineer-in-Charge or his authorised
representative may cause either
themselves or through another officer of
the department to check the
measurements recorded by contractor
and all provisions stipulated herein above
shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that
checking and/or test checking the
measurements of any item of work in the
measurement book and/or its payment in
the interim, on account of final bill shall
not be considered as conclusive evidence
as to the sufficiency of any work or
material to which it relates nor shall it
relieve the contractor from liabilities from
any over measurement or defects noticed
till completion of the defects liability
period.

CLAUSE 10B i)
Secured
Advance on
Non-perishable
Materials

The contractor on signing an indenture in the
form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during
the progress of the execution of the work,
upto 75% of the assessed value of any
materials which are in the opinion of the
Engineer-in-Charge  non-perishable, non-
fragile and non-combustible and are in
accordance with the contract and which have
been brought on the site in connection
therewith and are adequately stored and/or
protected against damage by weather or
other causes but which have not at the time
of advance been incorporated in the works.
When materials on account of which an
advance has been made under this sub-
clause are incorporated in the work the

The contractor on signing an indenture in the
form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during
the progress of the execution of the work, up
to 90% of the assessed value of any
materials which are in the opinion of the
Engineer-in-Charge  non-perishable, non-
fragile and non-combustible and are in
accordance with the contract and which have
been brought on the site in connection
therewith and are adequately stored and/or
protected against damage by weather or
other causes but which have not at the time
of advance been incorporated in the works.
When materials on account of which an
advance has been made under this sub-
clause are incorporated in the work the
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amount of such advance shall be
recovered/deducted from the next payment
made under any of the clause or clauses of
this contract.

Such secured advance
petrol, diesel etc.

glass, sand,

amount of such advance shall be
recovered/deducted from the next payment
made under any of the clause or clauses of
this contract.

Such secured advance
petrol, diesel etc.

glass, sand,

CLAUSE 10C:
(Payment due to
increase/decrea
sein
prices/wages
after receipt of
tender for the
work)

If the prices of materials (not being materials
supplied or services rendered at fixed prices
by the BSNL in accordance with Clauses 10
& 34 thereof) and/or wages of labour
required for execution of the work increase,
the contractor shall be compensated for such
increase as per provisions detailed below
and the amount of the contract shall
accordingly be varied, subject to the
condition that such compensation for
escalation in prices shall be available only
for the work done during the stipulated
period of the contract including such period
for which the contract’s validity is extended
under the provisions of Clause 5 of the
contract without any action under Clause 2
and also subject to the condition that no
such compensation shall be payable for a
work for which the stipulated period of
completion is 18(Eighteen) months or less.
Such compensation for escalation in the
prices of materials and labour, when due,
shall be worked out based on the following
provisions: -

i) The base date for ...s including extension,
if any.

ii) The cost of work on which the escalation
will be payable shall be reckoned as below: -
Table is same.

iii) Components of Cement, Reinforcement
Steel, Engineer-in-Charge in
working out such percentage shall be
binding on the contractor.

iv) The compensation for escalation for
Cement, Reinforcement Steel, Other
Materials and P.O.L. shall be worked out as
per the formula given below:

a) Adjustment for component of Cement

b) Adjustment for
Reinforcement Steel

component of

Vs = Qs * SPs * (SI-Slo) / Slo

If the prices of materials (not being materials
supplied or services rendered at fixed prices
by the BSNL in accordance with Clauses 10
& 34 thereof) and/or wages of labour required
for execution of the work increase, the
contractor shall be compensated for such
increase as per provisions detailed below and
the amount of the contract shall accordingly
be varied, subject to the condition that such
compensation for escalation in prices shall be
available only for the work done during the
stipulated period of the contract including
such period for which the contract’s validity is
extended under the provisions of Clause 5 of
the contract without any action under Clause
2 and also subject to the condition that no
such compensation shall be payable for a
work for which the stipulated period of
completion is 18(Eighteen) months or less.
Such compensation for escalation in the
prices of materials and labour, when due,
shall be worked out based on the following
provisions: -

i) The base date for ...... s including

extension, if any.

ii) The cost of work on which the escalation
will be payable shall be reckoned as below: -
Table is same

iii) Components of Cement, Reinforcement
Steel, Engineer-in-Charge in
working out such percentage shall be binding
on the contractor.

iv) The compensation for escalation for
Cement, Reinforcement Steel, Other
Materials and P.O.L. shall be worked out as
per the formula given below:

a) Adjustment for component of Cement
(No Change)
for

b) Adjustment component  of
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Vs = Variation in Reinforcement Steel cost
i.e. increase or decrease in the amount in
rupees to be paid or recovered.

Qs = Quantity of Reinforcement Steel
consumed, based on theoretical
consumption, or actual quantity consumed
whichever is less during the Quarter.

SPs = Star price of Reinforcement Steel as
mentioned in Schedule F.

Sl= All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the Economic
Adviser to Government. of India, Ministry of
Industry and Commerce. However, the price
index shall be minimum of the following:

i) Index for the month when the last
consignment of steel reinforcement for the
work is procured or

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Slo = All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

¢) Adjustment for component of
Galvanized steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-
Zlo)/Zlo]}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in
rupees to be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule F [to be fixed by the
concerned CE(C)].

T1 = All India wholesale index for Tower steel
material (Angles , channels and sections) for

Reinforcement Steel
Vs = Qs * SPs * (SI-Slo) / Slo

Vs = Variation in Reinforcement Steel cost
i.e. increase or decrease in the amount in
rupees to be paid or recovered.

Qs = Quantity of Reinforcement Steel
consumed, based on theoretical
consumption, or actual quantity consumed
whichever is less during the Quatrter.

SPs = Star price of Reinforcement Steel as
mentioned in Schedule F.

Sl= All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and Commerce.

(In respect of the justified period extended
under the provisions of clause-5 of the
contract without any action under clause
2, the index prevailing at the time of
stipulated date of completion or the
prevailing index of the period under
consideration, whichever is less, shall be
considered)

Slo = All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

c¢) Adjustment for
Galvanized steel

component  of

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-
Zlo)/ZIo]}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
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the period under consideration as published
by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce.
However, the price index shall be minimum
of the following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

i) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Tlo = All India wholesale index for Tower
steel material (Angles , channels and
sections) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce and that valid on the
last stipulated date of receipt of tender
including extension if any.

ZI = All India wholesale index for Zinc for the
period under consideration as published by
the Economic Adviser to Government of
India, Ministry of Industry and Commerce.
However, the price index shall be minimum
of the following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.
For the period extended under the provisions
of clause-5 of the contract without any action
under clause-2, the same principle as for the
period within stipulated period of completion,

will apply.

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last
stipulated date of receipt of tender including
extension if any.

d)Adjustment for component of Other
Materials
(No Change)

site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Tower
steel material (Angles , channels and
sections) for the  period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the
contract without any action under clause
2, the index prevailing at the time of
stipulated date of completion or the
prevailing index of the period under
consideration, whichever is less, shall be
considered)

Tlo = All India wholesale index for Tower
steel material (Angles , channels and
sections) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce and that valid on the
last stipulated date of receipt of tender
including extension if any.

ZI = All India wholesale index for Zinc for
the period under consideration as
published by the Economic Adviser to
Government of India, Ministry of Industry
and Commerce. (In respect of the justified
period extended under the provisions of
clause-5 of the contract without any
action under clause 2, the index prevailing
at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is
less, shall be considered)

CONTRACTOR

Sub Divisional Engineer (Civil)

Page 54




e) Adjustment for component of P.O.L.
(No Change)

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the Ilast
stipulated date of receipt of tender including
extension if any.

d) Adjustment for component of Other
Materials
(No Change)

e) Adjustment for component of P.O.L.
(No Change)

CLAUSE 10 CA

If after submission of the tender, the price of
cement and/or reinforcement steel bars
and/or galvanized steel (not being materials
supplied from the Engineer-in Charge's
stores in accordance with Clauses 10
thereof) increase(s) / decreases beyond the
price(s) prevailing at the time of the last
stipulated date of receipt of tenders
(including extensions, if any) for the work,
then the amount of the contract shall
accordingly be varied and provided further
that any such variation shall be effected for
stipulated period of contract including the
justified period extended under clause-5 of
the contract without any action under clause-
2 subject to the condition that no such
compensation shall be payable for a work for
which the stipulated period of completion is
03 (Three) months or less. However, in case
of tower works, compensation under part (a),
(b) & (c) of this clause shall be payable/
recoverable to/from the agency for all
contracts for which stipulated period of
completion is even less than 03 (Three)
months.

The increase/decrease in prices
including extension if any and for the period
under consideration.

In case, price index of a particular material
....... schedule-F shall be followed.

The amount of contract ..... as per the
formula given below for individual material:

a) Adjustment for component of Cement
(No Change)

b) Adjustment for
Reinforcement Steel

component  of

If after submission of the tender, the price of
cement and/or reinforcement steel bars
and/or galvanized steel (not being materials
supplied from the Engineer-in Charge's
stores in accordance with Clauses 10
thereof) increase(s) / decreases beyond the
price(s) prevailing at the time of the last
stipulated date of receipt of tenders
(including extensions, if any) for the work,
then the amount of the contract shall
accordingly be varied and provided further
that any such variation shall be effected for
stipulated period of contract including the
justified period extended under clause-5 of
the contract without any action under clause-
2 subject to the condition that no such
compensation shall be payable for a work for
which the stipulated period of completion is
03 (Three) months or less. However, in case
of tower works, compensation under part (a),
(b) & (c) of this clause shall be payable/
recoverable to/from the agency for all
contracts for which stipulated period of
completion is even less than 03 (Three)
months.

The increase/decrease in prices .....
including extension if any and for the period
under consideration.

In case, price index of a particular material
....... schedule-F shall be followed.

The amount of contract as per the
formula given below for individual material:

a) Adjustment for component of Cement
(No Change)
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Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in
rupees to be paid or recovered

Qs : Quantity of Reinforcement Steel paid
either by way of secured advance or used in
works since previous bill (whichever is
earlier)

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

Sl= All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the Economic
Adviser to Government. of India, Ministry of
Industry and Commerce. However, the price
index shall be minimum of the following:

i) Index for the month when the last
consignment of steel reinforcement for the
work is procured or

i) Index for the month in which half of the
stipulated contract period is over

i) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Slo : All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and as valid on the last
stipulated date of receipt of tender including
extension if any.

c) Adjustment for
Galvanized Steel

component  of

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] +
0.15[(ZI-Zlo)/ZIo]}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in
rupees to be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as

b) Adjustment for
Reinforcement Steel

component  of

Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered

Qs : Quantity of Reinforcement Steel paid
either by way of secured advance or used in
works since previous bill (whichever is
earlier)

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

SI= All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and Commerce

(In respect of the justified period
extended under the provisions of clause-5
of the contract without any action under
clause 2, the index prevailing at the time
of stipulated date of completion or the
prevailing index of the period under
consideration, whichever is less, shall be
considered)

Slo : All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and as valid on the last
stipulated date of receipt of tender including
extension if any.

¢) Adjustment for
Galvanized Steel

component  of

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] +
0.15[(ZI-ZIo)/ZIo]}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered.
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mentioned in Schedule-F [to be fixed by the
concerned CE(C)].

T1 = All India wholesale index for Tower steel
material (Angles , channels and sections) for
the period under consideration as published
by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce.
However, the price index shall be minimum
of the following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

i) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Tlo = All India wholesale index for Tower
steel material (Angles, channels and
sections) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce and that valid on the
last stipulated date of receipt of tender
including extension if any.

ZI = All India wholesale index for Zinc for the
period under consideration as published by
the Economic Adviser to Government of
India, Ministry of Industry and Commerce.
However, the price index shall be minimum
of the following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.
For the period extended under the provisions
of clause-5 of the contract without any action
under clause-2, the same principle as for the
period within stipulated period of completion,

will apply.

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule-F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and Commerce

(In respect of the justified period
extended under the provisions of clause-5
of the contract without any action under
clause 2, the index prevailing at the time
of stipulated date of completion or the
prevailing index of the period under
consideration, whichever is less, shall be
considered)

Tlo = All India wholesale index for Tower
steel material (Angles, channels and
sections) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce and that valid on the
last stipulated date of receipt of tender
including extension if any.

Zl = All India wholesale index for Bars and
Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and Commerce

(In respect of the justified period
extended under the provisions of clause-5
of the contract without any action under
clause 2, the index prevailing at the time
of stipulated date of completion or the
prevailing index of the period under
consideration, whichever is less, shall be
considered)
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stipulated date of receipt of tender including
extension if any.

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last
stipulated date of receipt of tender including
extension if any.

CLAUSE 12:
(Deviations,
Variations
Extent and
Pricing)

12.1 The Engineer-in-Charge shall have

power ...... except as hereafter provided.
12.1.1 The time ....... requested by the
contractor, as follows:

(i) In the proportion ...... | tendered value(+)
plus

(i) 25% of the time .....t authority under
Clause-5.

12.1.2 Rates for such altered, additional or
substituted work shall be determined by the
Engineer-in-Charge as follows:

i) If the rate for altered, additional or
substituted item of work is specified in the
schedule of quantities, the contractor shall
carry out the altered, additional or substituted
items at the same rate. In the case of
composite tenders, where two or more
schedules of quantities may form part of the
contract, the applicable rate shall be taken
from the schedule of quantities of that
particular part in which the deviation is
involved, failing that at the lowest applicable
rates for the same item of work in the other
schedules of quantities.

ii) If the rate for any altered, additional, or
substituted item of work is not specified in
the schedule of quantities, the rate for that
item shall be derived from the rate for the
nearest similar item specified therein. In case
of composite tender where two or more
schedule of quantities form part of the
contract the rate shall be derived from the
nearest similar item in the schedule of
guantities of the particular part of works in
which the deviation is involved failing that
from the lowest of the nearest similar item in
other schedule of quantities. The rate of such
item shall be worked out on the basis of rate
of similar item plus the difference in rate of
the original item and the substituted item at
the rate entered in Schedule of Rates

12.1 The Engineer-in-Charge shall have
power ...... except as hereafter provided.

12.1.1 The time ....... requested by the
contractor, as follows:

(i) In the proportion ...... | tendered value(+)
plus

(i) 25% of the time .....t authority under
Clause-5.

To be deleted
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mentioned in Schedule ‘F’ plus/minus the
percentage by which the tendered amount of
the works actually awarded is higher or lower
than the corresponding estimated amount of
the works actually awarded. iii) If the rate for
any altered, additional or substituted item of
work cannot be determined in the manner
specified in sub-para (i) to (i) above, the
contractor shall, within 15 days of the date of
receipt of the order to carry out the said
work, inform the Engineer-in-Charge of the
rate which he proposes to claim for such
item of work, supported by analysis of the
rate claimed and the Engineer-in-Charge
shall, within three months thereafter, after
giving due consideration to the rate claimed
by the contractor, determine the rate on the
basis of market rate(s). In the event of the
contractor failing to inform, the Engineer-in-
Charge within the stipulated period of time,
the rate, which he proposes to claim, the rate
for such items shall be determined by the
Engineer-in-Charge on the basis of market
rate(s) prevailing during the fortnight
following the date of the order plus ten per
cent for profit and overhead.

12.2 In the case of contract items,
substituted items, contract cum substituted
items or additional items which individually
exceeds the deviation limits laid down in
Schedule ‘F’ the contractor shall within
fifteen days of receipt of order or occurrence
of the excess, claim revision of the rates,
supported by proper analysis, for the work in
excess of the above mentioned limit provided
that if the rate so claimed are in excess of
the rates specified in the Schedule of
Quantities of those derived in accordance
with the provisions of sub-para (i) to (ii) of
conditions 12.1.2 and the Engineer-in-
Charge shall, after giving consideration to
the analysis of the rates submitted by the
contractor, determine the rates on the basis
of market rates and the contractor shall be
paid in accordance with the stipulated rates
so determined. In the event of the contractor
failing to claim the revision of rates within the
stipulated period, the Engineer-in-Charge
shall make payment at the rates as specified
in the Schedule of Quantities or those
already determined under sub-paras (i) to (i)
of condition 12.1.2 for the quantities in
excess of the deviation limit laid down in
Schedule ‘F’.

Does not exist

12.2 In the case of extra item(s) (items
that are completely new, and are in
addition to the items contained in the
contract), the contractor may, within 15
days of receipt of the order or occurrence
of the item(s) claim rates, supported by
proper analysis, for the work and the
Engineer-in-Charge shall, within one
month of the receipt of the claim
supported by analysis, after giving
consideration to the analysis of the rates
submitted by the contractor, determine
the rate on the basis of market rate(s). In
the event of the contractor failing to
inform, the Engineer-in-Charge within the
stipulated period of time, the rate, which
he proposes to claim, the rate for such
items shall be determined by the
Engineer-in-Charge on the basis of
market rate(s) prevailing during that
period.

In case of substituted items (items that
are taken up with partial substitution or in
lieu of items of work in the contract), the
rate for the agreement item (to be
substituted) and substituted item shall
also be determined in the manner as
mentioned below:-

CONTRACTOR

Sub Divisional Engineer (Civil)

Page 59




Does not exist

12.3 All the provisions of the preceding
paragraph i.e. Clause 12.2 shall also apply to
the decrease in the rates of items for the
work in excess of the deviation limit and the
Engineer-in-Charge may after giving notice
to the contractor and after taking into
consideration any reply received from him,
revise the rates for the work in question
having regard to decrease in the market
rates.

12.4 The Engineer-in-Charge shall intimate
to the contractor the sanctioned rates of
items falling under the sub—clauses 12.1.2(i)
to (i) above within three months of written
orders to carry out the work and in case item
falling under sub-clauses 12.1.2 (iii) and
clauses 12.2 within three months of
intimation of rate claimed by the contractor.
The reduced rates of items falling under
clause 12.3 shall be intimated within three

12.2.1 If the market rate for the
substituted item so determined is more
than the market rate of the agreement
item (to be substituted), the rate payable
to the contractor for the substituted item
shall be the rate for the agreement item
(to be substituted) so increased to the
extent of the difference between the
market rates of the substituted item and
the agreement item (to be substituted).

12.2.2 If the market rate for the
substituted item so determined is less
than the market rate of the agreement
item (to be substituted), the rate payable
to the contractor for the substituted item
shall be the rate for the agreement item
(to be substituted) so decreased to the
extent of the difference between the
market rates of the substituted item and
the agreement item (to be substituted).

In the case of contract items, substituted
items, contract cum substituted items
which exceeds the limits laid down in

Schedule ,F* the contractor may within

fifteen days of receipt of order or
occurrence of the excess, claim revision
of the rates, supported by proper
analysis, for the work in excess of the
above mentioned limits, provided that if
the rate so claimed are in excess of the
rates specified in the Schedule of
Quantities, the Engineer-in-Charge shall
within one month of receipt of the claims
supported by analysis, after giving
consideration to the analysis of the rates
submitted by the contractor, determine
the rates on the basis of market rates and
the contractor shall be paid in accordance
with the stipulated rates so determined
for the quantities in excess of the
deviation limit laid down in schedule-F.

12.3 The provisions of the preceding
paragraph shall also apply to the
decrease in the rates of items for the work
in excess of the limits laid down in

Schedule ,,F", and the Engineer-in-Charge

shall after giving notice to the contractor
within one month of occurrence of the
excess and after taking into consideration
any reply received from him within fifteen
days of the receipt of the notice, revise
the rates for the work in question within
one month of the expiry of the said period
of fifteen days having regard to the
market rates.
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months of the receipt of order by the
contractor. Under no circumstances the
contractor shall suspend the work on the
plea of non-settlement of rates or disputes in
the rates fixed by the Engineer-in-Charge of
the items falling under the above clauses.

Does not exist

12.5 Any operation incidental to or
necessarily has to be in contemplation of
tenderer while filing tender, or necessary for
proper execution of the item included in the
Schedule of Quantities or in the schedule of
rates mentioned above, whether or not,
specifically indicated in the description of the
item and the relevant specifications, shall be
deemed to be included in the rates quoted by
the tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for such
operations.

12.4 The contractor shall send to the
Engineer-in-Charge once every three
months, an upto date account giving
complete details of all claims for
additional payments to which the
contractor may consider himself entitled
and of all additional work ordered by the
Engineer-in-Charge  which  he has
executed during the preceding quarter
failing which the contractor

shall be deemed to have waived his right.
However, the Superintending Engineer
may authorize consideration of such
claims on merits.

12.5 For the purpose of operation of
Schedule “F”, the following works shall
be treated as works relating to foundation
unless & otherwise defined in the
contract:-

i) For Buildings: All works upto 1.2 m
above the ground level or upto floor 1
level whichever is lower.

ii) For abutments, piers and well steining: All
works upto 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound
walls, chimneys, overhead reservoirs/tanks
and the other elevated structures: All works
upto 1.2 meters above the ground level.

iv) For reservoirs/tanks (other than overhead
reservoirs/tanks): All works upto 1.2 metres
above the ground level.

V) For basement: All works uptol.2 m above
ground level or upto floor 1 level whichever is
lower. vi) For Roads, all items of excavation
and filling including treatment of subbase.

12.6 Any operation incidental to or
necessarily has to be in contemplation of
tenderer while filing tender, or necessary for
proper execution of the item included in the
Schedule of Quantities or in the schedule of
rates mentioned above, whether or not,
specifically indicated in the description of the
item and the relevant specifications, shall be
deemed to be included in the rates quoted by
the tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for such
operations.
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CLAUSE 25
Settlement of
Disputes &
Arbitration

Except where otherwise provided in the
contract all questions and disputes relating to
the meaning of the specifications, design,
drawings and instructions herein before
mentioned and as to the quality of
workmanship or materials used on the work
or as to any other question, claim, right,
matter or thing whatsoever in any way
arising out of or relating to the contract,
designs, drawings, specifications, estimates,
instructions orders or these conditions or
otherwise concerning the works or the
execution or failure to execute the same
whether arising during the progress of the
work or after the cancellation, termination,
completion or abandonment thereof shall be
dealt with as mentioned hereinafter:-

(i) If the contractor considers that he is
entited to any extra payment or
compensation in respect of the works over
and above the amounts admitted as payable
by the BSNL or in case the contractor wants
to dispute the validity of any deductions or
recoveries made or proposed to be made
from the contract, the contractor shall
forthwith give notice in writing of his claim, in
this behalf to the Engineer-in-Charge within
30 days from the date of disallowance
thereof for which the contractor claims such
additional payment or compensation or
disputes the validity of any deduction or
recovery. The said notice shall give full
particulars of the claim, grounds on which it
is based and detailed calculations of the
amount claimed and the contractor shall not
be entitled to raise any claim nor shall the
BSNL be in any way liable in respect of any
claim by the contractor unless notice of such
claim shall have been given by the contractor
to the Engineer-in-Charge in the manner and
within the time as aforesaid. The contractor
shall be deemed to have waived and
extinguished all his rights in respect of any
claims not notified to the Engineer-in-Charge
in writing in the manner and within the time
aforesaid.

(i) The Engineer-in-Charge shall give his
decision in writing on the claims notified by
the contractor within 30 days of the receipt of
the notice thereof. If the contractor is not
satisfied with the decision of the Engineer-in-
Charge, the contractor may within 15 days of
the receipt of the decision of the Engineer-in-
Charge submit his claims to the conciliating
authority named in Schedule ‘F’ for
conciliation along with all details and copies
of correspondence exchanged between him
and the Engineer-in-Charge.

Except where otherwise provided in the
contract all questions and disputes relating to
the meaning of the specifications, design,
drawings and instructions herein before
mentioned and as to the quality of
workmanship or materials used on the work
or as to any other question, claim, right,
matter or thing whatsoever in any way arising
out of or relating to the contract, designs,
drawings, specifications, estimates,
instructions orders or these conditions or
otherwise concerning the works or the
execution or failure to execute the same
whether arising during the progress of the
work or after the cancellation, termination,
completion or abandonment thereof shall be
dealt with as mentioned hereinafter:-

(i) If the contractor considers that any
work demanded of him to be outside the
requirements of the contract, disputes
any drawings, record or decision given in
writing by the Engineer-in-Charge on any
matter in connection with or arising out of
the contract or carrying out of the work,
to be unacceptable, he shall promptly
within 15 days request the Superintending
Engineer in writing for written instruction
or decision. Thereupon, the
Superintending Engineer shall give his
written instructions or decision within a
period of one month from the receipt of
contractors letter.

(ii) If the Superintending Engineer fails to
give his instructions or decision in writing
within the aforesaid period or if the
contractor is dissatisfied with the
instructions  or  decision of the
Superintending Engineer, the contractor
within a period of 30 days from receipt of
the decision, give a notice, in the form
prescribed by the BSNL as per Appendix-
XV to the Chief Engineer, Bharat Sanchar
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(iif) The party initiating conciliation shall send
to the other party a written invitation to
conciliate. Conciliation proceedings shall
commence when the other party accepts in
writing the invitation to conciliate. If the other
party rejects the invitation, or does not reply
within thirty days from the date of invitation,
there will be no Conciliation Proceedings.

(iv) When it appears to the Conciliator that
there exists element of a settlement which
may be acceptable to the parties, he shall
formulate the terms of a possible settlement
and submit them to parties for their
observation after receiving the observations
of the parties. He may reformulate the terms
of a possible settlement in the light of such
observations. If the parties reach agreement
on settlement of the dispute, they may draw
up and sign a written settlement agreement.
Parties may request the Conciliator to draw
up or assist them in drawing up the
settlement agreement. Such settlement
agreement shall have the same status and
effect as if it is an arbitral award on agreed
terms on the substance of the dispute
rendered by an arbitral tribunal under section
30 of Arbitration and Conciliation Act 1996. If
a settlement does not appear possible, the
Conciliator, after consultation with the parties
will give a written declaration that further
efforts at Conciliation are no longer justified
and the Conciliation Proceedings are
terminated.

(v) When conciliation proceedings have
become infructuous or have been
terminated the party, which initiated the
Conciliation shall, within a period of 30 days
of termination thereof shall give a notice, in
the form prescribed by the BSNL, to the
Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if there be
no Chief Engineer, to the Administrative
Head of the Bharat Sanchar Nigam Limited
for appointment of an arbitrator to adjudicate
the notified claims failing which the claims of
the contractor shall be deemed to have been
considered absolutely barred and waived.

(vi) Except where the decisions have
become final, binding and conclusive in
terms of the contract, all disputes arising out
of the notified claims of the contractor as
aforesaid and all claims of the BSNL shall be
referred for adjudication through the
arbitration by the Sole Arbitrator appointed

Nigam Limited in-charge of the work or if
there be no Chief Engineer, to the
Administrative Head of the Bharat
Sanchar Nigam Limited for appointment
of an arbitrator to adjudicate the notified
claims failing which the said decision
shall be final binding & conclusive and
not referable to adjudication by the
arbitrator.

To be deleted

To be deleted

To be deleted

(iif) Except where the decisions have become
final, binding and conclusive in terms of Sub
para
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by the Chief Engineer, Bharat Sanchar
Nigam Limited in-charge of the work or if
there be no Chief Engineer, the
Administrative Head of the Bharat Sanchar
Nigam Limited. It will also be no objection to
any such appointment that the Arbitrator so
appointed is a BSNL Employee and that he
had to deal with the matters to which the
Contract relates in the course of his duties as
BSNL Employee. If the arbitrator so
appointed is unable or unwilling to act or
resigns his appointment or vacates his office
due to any reason whatsoever another sole
arbitrator shall be appointed in the manner
aforesaid by the said Chief Engineer. Such
person shall be entitled to proceed with the
reference from the stage at which it was left
by his predecessor.

Itis a term of this contract that the party
invoking arbitration shall give a list of
disputes with amounts claimed in respect of
each dispute along-with the notice for
appointment of arbitrator.

Itisalsoaterm ...... arbitration at all.

The conciliation and arbitration shall be
conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or
any statutory modification or re-enactment
thereof and the rules made thereunder and
for the time being in force shall apply to the
arbitration proceeding under this clause.

It is also a term of ...... give reasons for the
award for each dispute referred to him.

It is also a term ..... equally by both the
parties.
ltisalsoaterm ........ costs to be so paid.

(ii) above, disputes or differences shall be
referred for adjudication through the
arbitration by the Sole Arbitrator appointed by
the Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if there be no
Chief Engineer, the Administrative Head of
the Bharat Sanchar Nigam Limited. It will
also be no objection to any such appointment
that the Arbitrator so appointed is a BSNL
Employee and that he had to deal with the
matters to which the Contract relates in the
course of his duties as BSNL Employee. If
the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or
vacates his office due to any reason
whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the
said Chief Engineer. Such person shall be
entitled to proceed with the reference from
the stage at which it was left by his
predecessor.

It is a term of this contract that the party
invoking arbitration shall give a list of
disputes with amounts claimed in respect of
each dispute along-with the notice for
appointment of arbitrator and giving
reference to the rejection by the
Superintending Engineer of the appeal.

Itis also aterm ...... arbitration at all.

It is also a term of this contract that if
contractor does not make any demand for
appointment of arbitrator in respect of
any claims in writing as aforesaid within
120 days of receiving the intimation from
the Engineer-in-charge that the final bill is
ready for payment, the claim of the
contractor shall be deemed to have been
waived and absolutely barred and BSNL
shall be discharged and released of all
liabilities under the contract in respect of
these claims.

The arbitration shall be conducted in
accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any
statutory modification or re-enactment
thereof and the rules made thereunder and
for the time being in force shall apply to the
arbitration proceeding under this clause

It is also a term of ...... give reasons for the
award for each dispute referred to him.
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It is also a term .....
parties.

equally by both the

Iltisalsoaterm ........ costs to be so paid.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision,
Technical Staff & Employees

i) The contractor ....... under the contract.
The contractor shall immediately after
receiving letter of acceptance of the tender
and before commencement of the work,
intimate in writing to the Engineer-in-Charge
the name, qualifications, experience, age,
address and other particulars along with
certificates, of the principal technical
representative to be in charge of the work.
Such qualifications and experience shall not
be lower than specified in Schedule ‘F’. The
Engineer-in-Charge shall within 15 days of
receipt of such communication intimate in
writing his approval or otherwise of such
representative to the contractor. Any such
approval may at any time be withdrawn and
in case of such withdrawal, the contractor
shall appoint another such representative
according to the provisions of this clause.
Decision of the Engineer-in-Charge shall be
final and binding on the contractor in this
respect. Such a principal technical
representative shall be appointed by the
contractor soon after receipt of the approval
from the Engineer-in-Charge and shall be
available at site within fifteen days of start of
the work.

If the contractor (or any partner in case of
firm/company) who himself has such
qualifications, it will not be necessary for the
said contractor to appoint such a principal
technical representative but the contractor
shall designate and appoint a responsible
agent to represent him and to be present at
the work whenever the contractor is not in a
position to be so present. All the provisions
applicable to the principal technical
representative under the Clause will also be
applicable in such a case to contractor or his
responsible agent. The principal technical
representative and/or the contractor shall on
receiving reasonable notice from the
Engineer-in-Charge or his designated
representative(s) in charge of the work in
writing or in person or otherwise, present
himself to the Engineer-in-Charge and/or at
the site of work, as required, to take
instructions.  Instructions given to the
Principal technical representative or the
responsible agent shall be deemed to have

Contractors Superintendence, Supervision,
Technical Staff & Employees

i) The contractor ....... under the contract.
The contractor shall immediately after
receiving letter of acceptance of the tender
and before commencement of the work,
intimate in writing to the Engineer-in-Charge
the name, qualifications, experience, age,
address and other particulars along with
certificates, of the principal technical
representative to be in charge of the work
and other technical representative(s)
who will be supervising the work.
Minimum requirement of such technical
representative(s) and their qualifications
and experience shall not be lower than
specified in Schedule ‘F’. The Engineer-in-
Charge shall within 15 days of receipt of
such communication intimate in writing his
approval or otherwise of such
representative to the contractor. Any such
approval may at any time be withdrawn and
in case of such withdrawal, the contractor
shall appoint another such representative
according to the provisions of this clause.
Decision of the Engineer-in-Charge shall be
final and binding on the contractor in this
respect. Such a principal technical
Representative shall be appointed by the
contractor soon after receipt of the approval
from the Engineer-in-Charge and shall be
available at site within fifteen days of start
of the work.

To be deleted.
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the same force as if these have been given to
the contractor. The principal technical
representative and/or the contractor or his
responsible authorised agent shall be
actually available at site atleast two working
days every week, these days shall be
determined in consultation with the Engineer-
in-Charge as well as fully during important
stages of execution of work, during recording
measurement of works and whenever so
required by the Engineer-in-Charge by a
notice as aforesaid and shall also note down
instructions conveyed by the Engineer-in-
Charge or his designated representative in
the site order book and shall affix his
signature in token of noting down the
instructions and in token of acceptance of
measurements. There shall be no objection if
the representative/agent looks after more
than one work and not more than three works
in the same station provided these details are
disclosed to the Engineer-in-Charge and he
shall be satisfied that the provisions and
purpose of this clause are fulfilled
satisfactorily.

If the Engineer-in-Charge, whose decision in
this respect is final and binding on the
contractor, is convinced that no such
technical representative or agent is
effectively appointed or is effectively
attending or fulfilling the provisions of this
clause, a recovery shall be effected from the
contractor as specified in Schedule ‘F’ and
the decision of the Engineer-in-Charge as
recorded in the site order book and
measurement recorded in Measurement
Books shall be final and binding on the
contractor.

Further if the contractor fails to appoint a
suitable technical representative or
responsible agent and if such appointed
persons are not effectively present or do not
discharge their responsibilities satisfactorily,
the Engineer-in-Charge shall have full
powers to suspend the execution of the work
until such date as a suitable agent is
appointed and the contractor shall be held
responsible for the delay so caused to the
work. The contractor shall submit a certificate
of employment of the technical
representative/ responsible agent along-with
every on account bill/ final bill and shall
produce evidence if at any time so required
by the Engineer-in-Charge.

ii)The contractor shall ..............ccc.... for

If the Engineer-in-Charge, whose decision
in this respect is final and binding on the
contractor, is convinced that no such
technical representative or agent is
effectively appointed or is effectively
attending or fulfilling the provisions of this
clause, a recovery shall be effected from
the contractor as specified in Schedule ‘F’
and the decision of the Engineer-in-Charge
as recorded in the site order book and
measurement recorded in Measurement
Books shall be final and binding on the
contractor.

Further if the contractor fails to appoint a
suitable principal technical
representative and/ or other technical
representative(s) and if such appointed
persons are not effectively present or
are absent by more than two days
without duly substitute or do not
discharge their responsibilities satisfactorily,
the Engineer-in-Charge shall have full
powers to suspend the execution of the
work until such date as a suitable other
technical representative(s) is/are
appointed and the contractor shall be held
responsible for the delay so caused to the
work. The contractor shall submit a
certificate of employment of the technical
representative(s) along-with every on
account bill/ final bill and shall produce
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proper supervision of the work.

The contractor shall ......................
execution of the work.

The Engineer-in-Charge shall be
................... possible by competent
substitutes.

evidence if at any time so required by the
Engineer-in-Charge.

ii)The contractor shall ....................... for
proper supervision of the work.

The contractor shall .......................
execution of the work.

The Engineer-in-Charge shall be
..................... possible by competent

Conditions for
reimbursement
of Levy/ Taxes,
if levied after
receipt of
tenders

taxes and levies payable under respective
statutes. However, pursuant to the
constitution (46th Amendment) Act, 1982, if
any further tax or levy is imposed by statute,
the last stipulated date for the receipt of
tender including extensions, if any, and the
contractor  thereupon necessarily and
properly pays such taxes/levies the
contractor shall be reimbursed the amount so
paid, provided such payments, if any, is not,
in the opinion of the Superintending Engineer
( whose decision shall be final and binding on
the contractor) attributable to delay in
execution of work within the control of the
contractor.

ii) The contractor shall keep necessary books
of accounts and other documents for the
purpose of this condition as may be
necessary and shall allow inspection of the
same by a duly authorised representative of
the Government and/or the Engineer-in-
Charge and further shall furnish such other
information/document as the Engineer-in-
Charge may require from time to time.

iii) The contractor shall, within a period of 30
days of the imposition of any such further tax
or levy, pursuant to the Constitution (Forty
Sixth Amendment) Act 1982, give a written
notice thereof to the Engineer-in-Charge that

substitutes.
CLAUSE 37 i) Sales Tax or any other tax on materials in | i) SalesFaxPMAT(including-ServiceTFax
Levy/ Taxes respect of this contract shall be payable by | upto—the—extent-mentiohed—in—Schedule
Payable by the contractor and Government shall not | “F2); Building and other Construction
Contractor entertain any claim whatsoever in this | Workers Welfare Cess or any other tax
respect. or cess in respect of this contract shall
be payable by the contractor and BSNL
shall not entertain any claim whatsoever
in this respect.
ii) The contractor shall deposit ....... from
local authorities. ii) The contractor shall deposit .............
from local authorities.
iii) If pursuant to or under any law, ...........
as aforesaid from dues of the contractor. iii) If pursuant to or under any law........ as
aforesaid from dues of the contractor.
CLAUSE 38 i) All tendered rates shall be inclusive of all

i) All tendered rates shall be inclusive of all

taxes and levies (eluding-ServiceFax

“F”} payable under respective statutes.
However, if any further tax or levy or cess
is imposed by statute, after the last
stipulated date for the receipt of tender
including extensions, if any, and the
contractor thereupon necessarily and
properly pays such taxes/levies the
contractor shall be reimbursed the amount
so paid, provided such payments, if any, is
not, in the opinion of the Superintending
Engineer ( whose decision shall be final and
binding on the contractor) attributable to
delay in execution of work within the control
of the contractor.

ii) The contractor shall keep necessary
books of accounts and other documents for
the purpose of this condition as may be
necessary and shall allow inspection of the
same by a duly authorised representative of
BSNL and/or the Engineer-in-Charge and
shall also furnish such other
information/document as the Engineer-in-
Charge may require from time to time.

iii) The contractor shall, within a period of
30 days of the imposition of any such
further tax or levy or cess, give a written
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the same is given pursuant to this condition, | notice thereof to the Engineer-in-Charge
together with all necessary information | that the same is given pursuant to this
condition, together with all necessary
information relating thereto.

relating thereto

Para 6

Tender documents ...... , during the hours
specified above on payment of the following: -

(i) Rs . in cash as cost of
tender(Non refundable) and

(i) Earnest money of Rs. in  cash
(upto Rs.2500/-only)/ deposit at Call receipt of a
scheduled bank/fixed deposit receipt of a
scheduled bank/demand draft of a scheduled bank
issued in favour of

When amount of earnest money is more than Rs.

5 lakhs, part of the earnest money is acceptable
in the form of Bank Guarantee also. In such case,
minimum 50% of earnest money (but not less
than Rs. 5 lakh) or Rs. 25 lakh, whichever is less,
will have to be deposited in the shape prescribed
above. For balance amount of earnest money,
bank guarantee will also be acceptable.

(i) The tender shall be accompanied by Earnest
Money along with cost of tender, if not paid
earlier as in the case of down loaded tender from
Website in the form as detailed at sub para(ii)
above.

Note: Money due to contractor in any other work or
earnest money of the previous call of the same
work shall not be adjusted towards earnest money.

Tender documents ....... during the
hours specified

above on

payment of

following:-

i S plus Sales Tax

(as applicable) as cost of tender
(Non-refundable) in cash or
Demand Drafts / Pay Orders of a
Scheduled Bank drawn in favour of
Accounts  Officer, BSNL Civil
Division

ii. The tender shall be accompanied
by Earnest money of ................... in
cash (upto Rs. 2500/-only)
/Banker’s cheque/deposit at call
receipt of a
scheduled bank/fixed deposit receipt
of a scheduled bank/ Demand draft of
a Scheduled Bank issued in favour of
Accounts  Officer, BSNL Civil
Division

. When amount of Earnest
money is more than Rs. 5 lakhs,
part of earnest money is
acceptable in form of Bank Guarantee
also. In such case, minimum 50% of
earnest money (but not less than Rs.
5 Lakhs) or Rs. 25 lakh, whichever is
less, will have to be deposited in the
shape prescribed above. For balance
amount of earnest money, bank
guarantee will also be acceptable.
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Para 9 9.2 In case tender document is purchased from | 9.2 In case the tender document is
Submission | Div/Sub-div office purchased from
of tender Division
9.2.1: Proof for paying the cost of tender| office
documents, proof of payment of EMD and copies
of documents showing eligibility credentials to be | 9.2.1 Earnest Money Deposit in
placed in sealed envelope no.1 required format or proof of
payment of EMD( if paid in cash) and
9.2.2 :Envelope no. 2 will be as per Para 9.1.2. copies of documents showing eligibility
credentials to be placed in sealed envelope
9.2.3: The sealed envelopesl1&2 shall be placed | no. 1
in another sealed envelop no 3
9.2.2 Envelope no. 2 will be as per Para
9.2.4 :same as 9.1.4 9.1.2.
Note: In case the eligibility credentials ...... 9.2.3 The sealed envelopes 1 & 2 shall be
contract or existing law placed in another sealed envelope no. 3
9.3 The tender in which rates/percentage are to| 9.2.4 Same
be quoted should be properly bound and sealed. | as 9.1.4
Loose/spiral bound submission (in case the
tender is down loaded from website) shall be| Note: In case the eligibility credentials
rejected out righty. In case of any | ...
correction/addition/alteration/omission in tender | contract or
document vis-a-vis tender document available on | existing law
website shall be treated as non-responsive and
shall be summarily rejected. 9.3 The tender in which rates/percentage
are to be quoted should be properly bound
and sealed ( wax sealed/ adhesive
tfreated as non-resnonsive and shall
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Schedule- Reference to General Condition of contract: - Reference to General Condition of
E contract: -
Name of work: -

Estimated cost of work: - RS.----------- (Rupees-----)
Earnest money: - - RS.----------- (Rupees-----)

Performance Guarantee (5 % of the tendered value in
form of Bank Guarantee from Scheduled Bank in respect
of works with estimated cost put to tender Rs 6

Lakhs) Rs. (Rupees-----)

Security deposit

(10 % of the tendered value for works with estimated cost CHANGE-------------
put to tender upto 6 Lakhs) :-
RS.--=-=en--- (Rupees-----)

(5 % of the tendered value in form of Bank Guarantee
from Scheduled Bank in respect of works with
estimated cost put to tender Rs 6 Lakhs) :- RS.-----------

GENERAL RULES AND DIRECTIONS

Officer inviting tender: - --------- GENERAL RULES AND

Maximum percentage for quantity of items of work to be DIRECTIONS
executed beyond which rates are to be determined in

accordance with the clause 12.2 & 12.3. -—------

Definitions:
2 (v) Engineer —in —Charge --------------------
---------- No change ---

2 (viii) Accepting Authority ---------------

2 (X) Percentage on cost of material and labour to
cover all overheads and profits. ------------

2 (xi) Standard Schedule of Rates --------------

2 (xii) Department ------------=-------

9 (ii) Standard B.S.N.L. contract form ----------------

Clause 2 o _
Authority for fixing compensation under clause 2 ----  Clause- 2
------------ No change ----

Clause 2A )
Whether Clause 2A shall be applicable --- Yes/No ----  Clause- 2A
---------- No change ----

Clause 3A )
Does not exist ----  Whether Clause 3A shall be applicable --- Yes/No

Clause 5 )
)] Time allowed for execution of work --- --- Clause- 5
---------- No change ----
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i) Authority to give fair and reasonable extension of time

For completion Of WOrk =------wscssccceeeececeeeeeee oo No change ----
Clause 6A _
Does not exist ----  Whether Clause 6A shall be applicable --- Yes/No
Clause 7

Gross value of work to be done together with net

payment /adjustment of advances for materials collected,  ............... No Change......
if any, since the last such payment for being eligible to

interim payment...............cc.coeuene

Clause 11
Specification to be followed for execution of work

Clause 11

------------ No change ----
Clause 12
12.1.2(iii) Schedule of rates for determining rates for Clause- 12
additional, altered or substituted items that cannot Deleted
be determined under 12.1.2(i) and (ii).
12.1.2 (iii) Plus/ minus the % over the rate entered
in the Schedule of Rates Deleted
12.2 & 12.3 Limit for value of any item of any
individual trade beyond which sub- clauses
() to(v) shallnotbeapply e No Change-------
Clause 16
Competent authority for deciding reduced rates ------ Clause 16

————————————— No Change --------
Clause 25
Competent Authority for conciliation -------------- Clause 25
Deleted
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APPENDIX- XV

Notice for appointment of Arbitrator
[Refer Clause 25]

To
The Chief Engineer
BSNL Civil Zone

Dear Sir,

In terms of clause 25 of the agreement, particulars of which are given below, l/we hereby
give notice to you to appoint an arbitrator for settlement of disputes mentioned below:
1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract

6. Contract amount in the work

7. Date of contract

8. Date of contract Date of initiation of work

9. Stipulated date of completion of work

10. Actual date of completion of work (if completed)

11. Total number of claims made

12. Total amount claimed

13. Date of intimation of final bill (if work is completed)

14. Date of payment of final bill (if work is completed)

15. Amount of final bill (if work is completed)

16. Date of request made to SE for decision

17. Date of receipt of SE"s decision

18. Date of appeal to you

19. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We
enclose following documents.
1. Statement of claims with amount of claims.
2.
3.
4,
Yours faithfully,

(Signatures)

Copy in duplicate to:
1. The Executive Engineer,
..................... Division.
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Annexure-A

Amendments In Instructions for filling up

“The Contract Conditions of Contract”
Correction Slip No. 4

(To GCC for Civil works-2006)

Clause/para Existing Provisions Modification proposed

Clause 3A of Does not exists It shall be applicable to all BSNL internal works but

Schedule-F for turn key/External Projects this clause will not be
applicable to keep the contractor engaged and to
safe guard the BSNL interest. Respective NIT
approving authority shall provisioned this clause
accordingly.

Clause 6A of Does not exists For operation of 6A regarding Computerised

Schedule-F Measurement Books, the NIT approving authority

shall initially implement this clause for all works
costing more than Rs.1.00 (Rs. One Crore) and after
six months with effect from issue of this Correction
Slip (C.S. No. -4) the same may be reviewed for
lesser value of works depending on the
preparedness of the contractors and BSNL
executives in that Civil Zone for all works as per
Section 7.12 of CDWD Works Manual 2012.

Clause 12.1.2(1) &
12.1.2(1I) of
Schedule-F

Enter reference to Schedule of Rates
&
Enter % of Above / Below

Deleted

Clause 25 of
Schedule-F

Enter the designation of Concilliatory Authority
. In respect of ........ the adjoining Zone
e Inrespectof....... the adjoining Zone

Deleted

Clause 36 of
Schedule-F

(iii) Enter the number of years......... NIT issuing
Authority.

To be filled up by NIT approving authority as per
latest provision of Appendix-18 of CDWD Works
Manual.
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Correction Slip no. 5
(To GCC for civil works-2006)

Clause
No.

Present Provision in the Clause

Modified Provision in the Clause

37 (i)

Sales Tax/VAT (except Service Tax). Building
and other construction workers Welfare Cess
or any other tax or cess in respect of this
contract shall be payable by the contractor
and BSNL shall not entertain any claim
whatsoever in this respect. However, in
respect of Service Tax, same shall be paid by
the contractor to the concerned department
on demand and it will be reimbursed to him by
the Engineer-in-Charge after satisfying that it
has been actually and genuinely paid by the
contractor.

I T - ;
extent—mentioned—in—Sehedwle-F), Building and
other construction workers Welfare Cess or any
other tax or cess in respect of this contract shall be
payable by the contractor and BSNL shall not
entertain any claim whatsoever in this respect.

38 (ii)

All tendered rates shall be inclusive of all
taxes and levies (except Service Tax) payable
under respective statutes. However, if any
further tax or levy or cess is imposed by
statute after the last stipulated date for the
receipt of tender including extensions, if any
and the contractor thereupon necessarily and
properly pays such taxes/levies, the
contractor shall be reimbursed the amount so
paid, provided such payments, if any, is not in
the opinion of the Superintending Engineer
(whose decision shall be final and binding on
the contractor) attributable to delay in
execution of work within the control of the
contractor.

All tendered rates shall be inclusive of all taxes and
levies {including—ServiceTax—up—to—the—extent

' - hedul | | o,
payable under respective statutes. However, if any
further tax or levy or cess is imposed by statute after
the last stipulated date for the receipt of tender
including extensions, if any, and the contractor
thereupon necessarily and properly pays such
taxes/levies, the contractor shall be reimbursed the
amount so paid, provided such payments, if any, is
not in the opinion of the Superintending Engineer
(whose decision shall be final and binding on the
contractor) attributable to delay in execution of work
within the control of the contractor.

Correction Slip no. 6
(To GCC for civil works-2006)

Clause
No.

Present Provision in the Clause

Modified Provision in the Clause

No payment shall be made for work,........ rates
as decided by Engineer — in — Charge.

The amount admissible will as far as possible be
paid by 10w working day after the day of
presentation,of the bill by the contractor to the
Engineer — in — Charge or his Asstt. Engineer
together with the account of the material issued
by the BSNL,or dismantled materials,if any.In
the case of works outside the headquarter of the
Engineer — in — Charge,the period of ten working
days will be extended to fifteen working days.

All such interim payment ---------- detailed
measurement thereof.

No change.

The amount admissible will as far as possible be paid
by 30w working day after the day of presentation,of the
bill by the contractor to the Engineer — in — Charge or
his Asstt. Engineer together with the account of the
material issued by the BSNL,or dismantled materials, if
any.In the case of works outside the headquarter of the
Engineer — in — Charge,the period of thirty working
days will be extended to forty five working days.

No change
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Modifications in Schedule “F”

Clause No. Present Provision in the Clause Modified Provision in the Clause
Clause-37(i) | Extent of Service Tax payable Extent of Service Tax payable by Contract r
Contractor for Building and Construction | Building and Construction works :-
works :-
50% of total Service T. s per notification issued
------ No Provision----- by Ministry inance, Govt. of India vide
Notificati No. 30/2012-Service Tax dated
06.2012.
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1.0

1.1.

1.2

1.3

1.4.

15.

1.6.

1.7.

1.8.

1.9.

SPECIAL CONDITIONS

General:

The quoted rates for various items in the tender shall be inclusive of all terms and conditions such
as additional conditions, special conditions, particular specifications etc. and for adherence to
all terms, conditions and specifications mentioned in the tender document . No extra
payment shall be made to the contractor on account of this. Any infringement and/or breach of
these specification and condition(s) etc. shall render the contractor liable for action(s) under
various clauses of the contract and such action stipulated in conditions therein.

GST (including GST up to the extent mentioned in Schedule-F), Building and other
Construction workers Welfare Cess or any other tax or cess in respect of this contract shall be
payable by the contractor and BSNL shall not entertain any claim whatsoever in this respect.

The Contractor shall make his own arrangements for electricity required for the execution of the
work. Necessary payment shall be made by the Contractor directly to the department concerned.
In case the statutory authority fails to sanction the electric connection or delays the sanction of
electric connection, the Contractor shall make his own arrangements by providing diesel
generators of adequate capacity at his own cost. No delay on this account shall be accepted.
Nothing extra shall be paid on this account.

The Contractor shall make his own arrangement for back up power at his own cost. No interruption
of work shall be accepted due to power failure. Nothing extra shall be paid on this account.

No walls or terraces shall be cut for making any opening after water proofing has been done
without written approval of Engineer-in-Charge. When permitted cutting of water proofing work
shall be done very carefully so that other portion of water proofing is not damaged. On completion
of work at such place the water proofing work shall be made good and ensured that the opening /
cutting is made fully water proof as per contract specifications/ directions of Engineer-in-Charge.
Nothing extra shall be payable on this account.

No structural member shall be chased or cut without the written permission of the Engineer-in-
Charge.

The order or preference in case of any discrepancy as indicated in condition No.8.1 under

“Conditions of Contract’ given in the General Conditions of Contract for BSNL 2006 form, may
be read as the following:
® Nomenclature of items as per schedule of quantities.
(i) Particular specifications, special and additional conditions etc., as stipulated in tender
document.
(i) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to

last date of receipt of tenders.
(iv) CPWD Specifications.
V) Architectural Drawings.
(vi) Indian Standard Specifications.
(vii) Sound Engineering Practice.
(viii) Manufacture Specifications.
(ix) Decision of Engineer-in-Charge shall be final and binding.

A references made to any Indian Standard Specifications in these documents, shall imply to the
latest version of that standard, including such revisions / amendments as issued by the Bureau of
Indian Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all
such publications of relevant Indian Standard applicable to the work at site.

The Contractor shall be bound to follow the instructions and restrictions imposed by the Local
Administration / Police authorities on the working and /or movement of labour, materials etc. and
or due to less/ restricted working hours or any detours in movement of vehicles. Nothing extra
shall be payable on this account.

The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards such as day and night boards, speed limit boards and flags, red lights and providing
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barriers, etc. He shall be responsible for all damages and accidents caused due to negligence on
his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall
be payable on this account.

1.10. All material shall only be brought at site as per programme finalized with the respective Engineer-
In-Charge. Any pre-delivery of the material, not required for immediate consumption shall not be
accepted and thus not paid for.

1.11. Large scale details and manufacture's dimensions for material to be incorporated shall take
precedence over small scale drawings.

1.12. No foreign exchange shall be made available by the BSNL for the purchase of equipments,
plants, machinery, material of any kind or other items required to be carried out in execution of
work .

1.13. In accordance with requirements of the pollution control board, the contractor shall ensure that, the
vehicles for bringing construction material to the site shall be in good condition and should
conform to applicable air and noise emission standards and should be operated only during non-
peak hours/ at such hours as are permitted by the local authorities. Nothing extra shall be payable
on this account.

1.14. In accordance with requirements of the pollution control board, the contractor shall ensure that,
ambient noise levels should conform to residential standards both during day and night.
Incremental pollution loads on the ambient air and noise quality should be closely monitored
during construction phase. Nothing extra shall be payable on this account.

1.15. In accordance with requirements of the pollution control board, the contractor shall ensure that,
adequate measures to reduce air and noise pollution during construction have been adopted as
per CPCB norms on noise limits. Nothing extra shall be payable on this account.

1.16. In accordance with requirements of the pollution control board, the contractor shall ensure that, the
temporary roads inside the site must be sprinkled with water to control the dust arising due to
movement of vehicles. Nothing extra shall be payable on this account.

1.17. Construction spoils, including bituminous material and other hazardous materials, must not be
allowed to contaminate watercourses and the dump sites for such material must be secured so
that they should not leach into the ground water. Nothing extra shall be payable on this account.

1.18. In accordance with requirements of the pollution control board, the DG sets installed during
construction activity must be provided with necessary acoustic measures and exhaust pipe
above the height of nearest tall building. Nothing extra shall be payable on this account.

1.19 In accordance with requirements of the pollution control board, the diesel generator sets to be
used during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules
prescribed for air and noise emission standards. Nothing extra shall be payable on this
account.

1.20. In accordance with requirements of the pollution control board, the safety equipments like
boots, helmets, safety belts, gloves etc. must be provided for the workers and best and safe
engineering practices must be adopted. Nothing extra shall be payable on this account.

1.21 In accordance with requirements of the pollution control board, the stipulations under the
provisions of Water(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control
of Pollution) Act 1981, the Environment (Protection) Act, 1996, the Public Liability (Insurance)
Act, 1991 and EIA Notification, 2006 shall be ensured. Nothing extra shall be payable on this
account.

1.22. I, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of
violation
of the above specified norms, the same shall be recovered from the contractor.

1.23  Except for the items, for which Particular Specifications are given or where it is specifically
mentioned otherwise in the description of the items in the schedule of quantities, the work shall
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

1.36

1.37

generally be carried out in accordance with the “CPWD Specifications” (Refer Schedule F) and as
per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS
Codes / Specifications shall be followed and the rates should be all inclusive.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of that
standard, including such revisions / amendments as issued by the Bureau of Indian Standards
upto last date of receipt of tenders. The Contractor shall keep at his own cost all such
publications including relevant Indian Standard applicable to the work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of
Quantities, drawings etc. (FPS units wherever indicated are for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings
and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should
be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper
co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be
properly tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got
approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved
till the completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away
from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at
site of work.

The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to
fire precautions prevailing in the area.

Contractor(s) shall study the soil investigation report for the site, available in the office of the
Engineer-in-Charge and satisfy himself about complete characteristics of soil and other
parameters at site. However, no claim on the alleged inadequacy or incorrectness of the soil data
supplied by the department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is
required at site or existing approach is to be improved and maintained for cartage of materials by
the contractor, the same shall be provided, improved and maintained by the contractor at his own
cost.

Contractor shall take all precautionary measures to avoid any damage to adjoining property. All
necessary arrangement shall be made at his own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all damages and accidents caused to work due to negligence on his part. No
hindrances shall be caused to traffic, during the execution of the work.

The contractor shall take instructions from the Engineer-in-Charge regarding collection and
stacking of materials at any place. No excavated earth or building rubbish shall be stacked on
areas where other buildings, roads, compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and leveling and
measuring arrangements as may be necessary at site for checking. All such equipments shall be
got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra
shall be payable on this account.

Contractor shall provide permanent bench marks, flag tops and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such reference
points shall be in relation to the levels and locations, given in the Architectural and plumbing
drawings.
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1.38 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should
conform to byelaws and municipal body / corporation where CPWD Specifications are not
applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal Body /
Corporation authorities wherever required at his own cost.

1.39 The work shall be carried out in accordance with the Architectural drawings and Structural
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of
any item of work, the contractor shall correlate all the relevant architectural and structural drawings
issued for the work, nomenclature of items, specifications etc. and satisfy himself that the
information available there from is complete and unambiguous. The figures & the written
dimensions of the drawing shall supersede the measurement by scale. The discrepancy, if any,
shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution
of the work. The contractor alone shall be responsible for any loss or damage occurring by the
commencement of work on the basis of any erroneous and/ or incomplete information and no
claim, whatsoever shall be entertained on this account.

1.40 The Architectural drawings other than those indicated in nomenclature of items are only indicative
of the nature of the work and materialsffittings involved unless and otherwise specifically
mentioned.

1.41  The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-
in-Charge before actually commencing the execution of work under the item. Nothing extra shall
be payable on this account.

1.42  Other agencies may also simultaneously execute and install the works and the contractor shall
afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings,
trenches etc. as may be required for such related works (for which inserts, sleeves, brackets,
conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and
the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if
required, and nothing extra shall be payable on this account.

1.43 The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and
shall as far as possible arrange his work and shall place and dispose off the materials being used
or removed so as not to interfere with the operations of other contractor or he shall arrange his
work with that of the others in an acceptable and coordinated manner and shall perform it in
proper sequence to the complete satisfaction of others.

1.44  All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any
pre-delivery of the material not required for immediate consumption shall not be accepted and thus
not paid for.

1.45 The contractor shall procure the required materials in advance so that there is sufficient time for
testing of the materials and approval of the same before use in the work.

1.46  Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. The contractor shall not store materials or otherwise occupy any
part of the site in a manner likely to hinder the operation of such services. In case temporary
supporting/shifting of such services is required to facilitate the work, the same shall be done by the
contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the existing
services, alternate/diversion of service lines has to be laid by the contractor so that there is no
interruption in use of existing services. The contractor has to plan the alternate suitable route for
diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before
starting shifting of services. Nothing extra shall be paid except the payment of dismantling and
laying of new service lines as per conditions of contract.

1.47  The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him against
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pilferage and breakage during the period of installations and thereafter till the building is physically
handed over to the department. No extra payment shall be made on this account.

1.48 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to
him even though the materials may be under double lock key system.

1.49  For construction works which are likely to generate malba / rubbish to the tune of more than a
tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and
wastes at his own cost to the notified /specified dumping ground and under no circumstances
these shall be stacked / dumped even temporarily, outside the construction premises.

1.50  Surplus excavated earth which is beyond the requirement of the B.S.N.L. shall have to be disposed of the
contractor at his own cost beyond the municipal limits or at places identified by the local bodies or as
directed by the Engineer-in-Charge after obtaining written permission of the Engineer-in-Charge and no
payment will be made by the Department for such disposal of this surplus excavated earth.

1.51 The work is to be carried out in the compound where free movement of contractor’s vehicle and
labour may be restricted. The contractor has to follow the security requirement of campus area viz.
entry passes for the labour and vehicles, security checks at entry/ exit gates, restriction on
movement of vehicles, restricted timings of working etc. The BSNL however shall assist the
contractor in obtaining such passes for movement of vehicles and labour. No claim whatsoever
shall be entertained on account of delay in entry of vehicles and labour in the campus area
including restrictions in working hours, if there is any.

1.52 Communication and commuting:
In order to maintain instant and effective communication at all times, the contractor shall provide
one set of communication system to the site so as to receive and pass on the instructions to and
form the staff of department/ contractor irrespective their place and location. The rates quoted by
the contractor shall be deemed to be inclusive of this cost. No additional payment shall be made to
the contractor for providing these facilities.

1.53  The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all damages and accidents caused to work due to negligence on his part. No
hindrances shall be caused to traffic, during the execution of the work.

1.54  With each Running Bill, the details of test carried out shall be submitted by the contractor as per
proforma given in the document.

1.55 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings
to the Engineer-in-Charge. These drawings shall have the following information.

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks.

b) Ground and invert level of all drainage pipes together with locations of all manholes and
connections, upto out fall.

c) Run off of all water supply lines with diameters, location of control valves, access panels etc.
In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of
completion, then the recovery @ Rs.10, 000/- each for such set of drawings shall be made
from the contractor’s final bill.

1.56 In the item of providing and fixing precast reinforced cement concrete in shelves the cost
of cutting chases and making good the same shall be inclusive in the item and nothing extra shall
be paid on this account.

1.57 Inthe item of finishing walls with exterior paint, only the plain/flat area shall be

measured for  payment and nothing extra shall be paid on account of pointed wall
surface.

2.0 Rates:
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3.0

3.1

3.2

3.3

4.0

4.1

4.2

4.3

4.4

Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all
inclusive and apply to the following: -

(i) Alllifts & all heights, floors including terrace, leads and depths.

(ii) All labour, material, tools and plants and other inputs involved in the execution of the item.

(iii) Any of the conditions and specifications mentioned in the tender documents.

(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason.
(v) Providing sunk flooring in bath-rooms, kitchen, etc.

(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building
materials, debris, malba , if any.

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and
bajri etc. or any other material collected by him for the work direct to revenue authorities.

(viii) Performance test of the entire installation(s) before the work is finally accepted.

(ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond
is deemed to have been built in the items.

(x) All incidental charges for cartage, storage and safe custody of materials brought to site.

SECRECY

The contractor shall take all steps necessary that all persons employed on any work in connection
with the contract have notice that the Indian Official Secrets Act 1923 applies to them & will
continue so to apply even after the execution of such works under the contract.

The contract in confidential and must be strictly confirmed to the contractor’'s own use (except so
far as confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of
the contract.

All documents, copies thereof & extracts there from furnished to the contractor shall be returned to
the Engineer-in-Charge on the completion of the work / works or the earlier determination of the
contract.

LABOUR AND SECURITY

The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The
contractor shall, on demand submit list of his agents, employees and work people concerned &
shall satisfy as to the bonafides of such people.

The contractor & his work people shall observe all relevant rules regarding security promulgated in
which work is to be carried out by the Controlling Administrative Authority of the IISER
campus/area (hereinafter referred to as “Administrator”).

The contractor, his representative, workman shall be allowed to enter through specified gates &
timing as laid down by the controlling authority. They shall be issued an identity card or an
individual pass in accordance with the standing rules & regulations & they should possess the
same while working. The contractor shall be responsible for the conduct & actions of his workman,
agents / representatives.

Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may
also be allowed to carryout the work beyond 6 PM & up to 7 AM if the site conditions /
circumstances so demand with prior written permission from the “Administrator”. However, if the
work is carried out in more than one shift or at night, no claim on this account shall be entertained.
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4.5

4.6

5.0

51

5.2

5.3

54

5.5

6.0

Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to
7 PM only & no movement of material / vehicles out of site of work shall be allowed during night
hours unless specific permission is obtained from the “Administrator”.

In case if a separate entry has been allowed, the contractor has to make all arrangement for
making a separate entry gate and barricading of the working area to segregate/separate the same
from other areas. All these have to be done by the contractor at his own cost including
safeguarding any untoward incident in the restricted area due to separate entry gate and
barricading arranged by the contractor. No extra amount on this account shall be payable by the
department.

PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work, showing
clearly all activities from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the program within the stipulated period or earlier and
submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of
acceptance for the contract.

The work has to be completed in stages as indicated in the Milestones under clause 5 and the

program should be prepared in such a manner to achieve these Milestones as indicated
therein or even earlier.

The program chart should include the following: -

a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms,
manpower and specialized equipment for every important stage.

c) Program for procurement of materials by the contractor.

d) Program of procurement of machinery / equipments having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not
conform to the approved program referred above, the contractor shall produce a revised program
showing the modifications to the approved program by additional inputs to ensure completion of
the work within the stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such program or the
furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities
under the contract. This is without prejudice to the right of Engineer-in-Charge to take action
against the contractor as per terms and conditions of the agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff

engaged directly or indirectly on the work according to the provisions of the labour regulations and
the agreement entered upon and/or extra amounts for any other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10" day of each month, progress report of the
work done during the previous month. Such progress report will include the project progress
summary, work progress (planned v/s. actual), PERT chart, milestone status, financial progress
status, manpower deployment status, important materials consumed, materials at site at the
beginning of the month, materials consumed during the month and the balance quantities at the
end of month and progress of the work stating the reasons for shortfall, if any including the steps
and measures to be taken for making good the shortfall in the succeeding period. Non submission
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7.0

7.1

7.2

7.3.

7.4

8.0

8.1

8.2

8.2.1

8.2.2

of aforesaid progress report shall make contractor liable for action under breach of contract
conditions.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall
be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of
material is not specified in the item of work, the contractor shall submit the samples as per List of
Preferred Makes stated in the document for approval of Engineer-in-Charge. For all items, ISI
Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI
Marked material / fittings are not available, the contractor shall submit samples of materials /
fittings manufactured by firms of repute conforming to relevant Specifications or IS codes for the
approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in advance so as to give
timely orders for procurement. If any material, even though approved by Engineer-in-Charge is
found defective or not conforming to specifications shall be replaced / removed by the contractor
at his own risk & cost.

BIS marked materials ,except otherwise specified , shall also be subjected to quality test besides
testing of other materials as per the specifications described for the item/material. Wherever BIS
marked materials are brought to the site of work, the contractor shall, furnish manufacturer’s test
certificate or test certificate from approved testing laboratory to establish that the material procured
by the contractor for incorporation in the work satisfies the provisions of specifications relevant to
the material and / or the work done.

BIS marked items (except cement & steel for which separate provisions have been made in para
10.0) required on the work shall be got tested, for only important tests, which govern the quality of
the product, as decided by the Engineer-in-Charge. For mandatory test, frequency shall be as
specified in CPWD Specifications .

For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS,
then tests shall be carried out as per decision of Engineer-in-Charge.
CEMENT & STEEL REINFORCEMENT

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel
Reinforcement procured at site.

CEMENT:-

The contractor shall procure Ordinary Portland cement conforming to relevant BIS Code, as
required in the work, from reputed manufacturers of cement having a production capacity of one
million tonnes per annum or more such as Ambuja, A.C.C., Ultratech, Vikram, Shri Cement,
Reliance, La-farge etc. as approved by Ministry of Industry, Govt of India, holding license to use
ISI certification mark for their product. If cement of any other manufacturer is used the same shall
be got approved from the Engineer-in-Charge. Supply of cement shall be taken in 50 kg bags
bearing manufacture’s name and ISI marking, along with manufacturers test certificate for each lot
of cement. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of the relevant BIS codes. In case test results
indicate that the cement arranged by the contractor does not conform to the relevant BIS codes,
the same shall stand rejected and shall be removed from the site by the contractor at his own cost
within a week’s time of written order from the Engineer-in-Charge to do so.

The Cement shall be brought at site in quantity of lots as decided by the Engineer-in-Charge.
Cement bags shall be stored in separate godowns. Separate godowns for tested cement and fresh
cement (under testing) to be constructed by the contractor at his own cost as per sketches given in
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is
indicated in the sketches for guidance. The actual size of godown shall be as per site requirements
and nothing extra shall be paid for the same. Double lock provision shall be made to the door of

Contractor Sub Divisional Engineer (Civil) ~ Page 83



8.2.3

8.2.4

8.2.5

the cement godown. The keys of one lock shall remain with the Engineer-in-Charge or his
authorised representative and the key of other lock shall remain with the contractor. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any time.

The contractor shall supply free of charge the cement required for testing. The cost of tests
shall be borne by the contractor/ Department in the manner indicated below:
i.By the contractor, if the results show that the cement does not conform to relevant BIS
codes.
ii.By the Department, if the results show that the cement conforms to relevant BIS codes.

If the quantity of cement actually used in the work is found to be more than the theoretical quantity
of cement including authorized variation, nothing extra shall be payable to the contractor on this
account. In the event of it being discovered that after the completion of the work, the quantity of
cement used is less than the quantity ascertained as herein before provided (allowing variation on
the minus side as stipulated in Clause - 42), the cost of quantity of cement not so used shall be
recovered from the contractor as specified in schedule. Decision of the Engineer-in-Charge in
regard to theoretical quantity of cement which should have been actually used as per the schedule
and recovered at the rate specified, shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical
quantity of the cement, which should have been actually used, shall be final and binding on the
contractor.

In case the contractor brings surplus quantity of cement the same shall be removed from the site
after completion of work by the contractor at his own cost after approval of the Engineer-in-
Charge.

8.3 STEEL REINFORCEMENT: -

8.3.1 The contractor shall procure TMT steel reinforcement bars confirming to relevant BIS codes from

8.3.2

8.3.3

8.3.4

8.3.5

8.3.6

approved Primary producers having BIS License to produce TMT bars as per list of preferred
makes stated in the document only / as specified in schedule —F. The documents in support of
the purchase of steel shall be produced by the contractor along with the particulars of the
manufacturer/supplier of steel and test report for every lot of steel. The contractor shall obtain
Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in
respect of all the lots of steel brought by him from approved supplier to the site of work. The
original vouchers and test certificates shall be defaced by the Site staff and kept on record in the
site office

The steel reinforcement shall be brought to the site in quantity of lots as approved by the
Engineer-in-charge along with manufacturer test certificate for each lot.

The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm.
above ground in such way as to prevent distortion and corrosion. A coat of cement wash shall be
given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing extra
shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to
facilitate easy counting and checking.

In case the contractor bring surplus quantity of steel, the same after completion of the work will be
removed from the site by the contractor at his own cost after approval of the Engineer-in- Charge.
Nothing shall be paid on this account.

Reinforcement including authorised spacer bars and lappages shall be measured in length of
different diameters as actually (not more than as specified in the drawings) used in the work
nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured.

Samples of steel reinforcement of each diameter shall also be taken and got tested by Engineer-in-
Charge as per the provisions in this regard in the relevant BIS codes. In case test results indicate
that the steel arranged by the contractor does not conform to the BIS codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week’s time
of written order from the Engineer-in-Charge to do so.
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8.3.7  For steel procured from main producers or secondary producer, for checking nominal mass,
tensile strength, bend test, etc. specimen of sufficient length shall be cut from each diameter of the
bar at random at frequency not less than that specified below. In case of works costing more than
Rs. 2 Crores and when the steel is procured from other than main producers, additional tests such
as, retest, re-bend test, elongation test, proof stress may also be conducted.

Size For consignment
(Dia Below 100 tonnes Over 100 tonnes
met
er)
of
bar
Under 10m One sample for each 25 tonnes or One sample for each 40
dia. part thereof tonnes or part
thereof
10mm to One sample for each 35 tonnes or One sample for each 45
16 mm dia. part thereof tonnes or part
thereof
Over 16mm One sample for each 45 tonnes or One sample for each 50
dia part thereof tonnes or part
thereof

8.3.8The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall be
borne by the contractor/ Department in the manner indicated below:

i. By the contractor, if the results show that the steel does not conform to relevant BIS codes.
ii. By the Department, if the results show that the steel conforms to relevant BIS codes.

8.3.9  Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall be
ascertained at site before using it and certified by the Engineer-in-charge. In case weight per unit
length is beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected and
shall be removed from the site of work within; a week’s time from written order from the Engineer-
in - Charge to do so. In case weight per unit length is more than the standard coefficient of weight
for the diameter, but is within the rolling margin, then the payment shall be made as per the
standard weight per unit length, and, where the weight per unit length is lesser than the standard
coefficient of weight for the diameter, but is within the rolling margin, the payment shall be
restricted with respect to the actual weight per unit length of the diameter.

8.3.10 The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the
revised CPWD specifications 2002 for cement mortar , cement Concrete and RCC works, are to
be considered for conversion of length of various sizes of Steel Reinforcement bars into weight
and are reproduced below ready reference.

Size (mm) Weight (Kg/M) Size (mm) Weight (Kg/M)
6 0.222 20 2.470
8 0.395 22 2.980
10 0.617 25 3.850
12 0.888 28 4.830
16 1.580 32 6.310
18 2.000 36 7.990

8.4 The actual issue and consumption of steel and Cement on the work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein.

8.5 Steel and Cement brought to site and remaining unused shall not be removed from site without
written permission of the Engineer-in-charge.
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8.6 Cement used in ready mix concrete shall be evaluated based on the certification by the in-charge
of the RMC plant in accordance with design approved by the Engineer in-charge.

9.0 No payment shall be made to the contractor for any damage caused during the execution of work
because of cause(s) not covered under Clause 43 of the Contract. The damage to work will be
made good by the contractor at his own cost, and no claim on this account shall be entertained.

10.1  Some restrictions may be imposed by the Statutory Authority etc. on the working and/ or
movement of labour, materials etc. and the contractor shall be bound to follow all such restrictions/
instructions and nothing extra shall be payable on this account.

10.2  The contractor shall comply with proper and legal orders and directions of the local or public
authority or municipality and abide by their rules and regulations and pay all fees and charges
which he may be liable and nothing extra shall be payable on this account. The work shall be
carried out without infringing on any of the local Municipal Bye-Laws.

10.3 The rate for every item of work to be done under this contract shall be for all heights, depths,
lengths and widths of the structure (except where specially mentioned in the item) and nothing
extra will be paid on this account.

10.4  The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards such as day and night boards, speed limit boards and flags, red lights and providing
barriers etc. He shall be responsible for all damages and accidents caused due to negligence on
his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall
be paid on this account.

10.5 The contractor will work in close liaison, during the works, with other contractors of water supply,
sanitary, drainage arrangements, electrical installation and any other works and adjust his work
plan accordingly.

11. Stone Aggregate :-

Stone aggregate used in the work shall be of hard broken stone to be obtained from
approved source (quarries ) at Baliapur and shall conform to the relevant provisions
in the C.P.W.D. Specifications 2009 ( vol .I ) as mentioned in Para (I) above.
12. Coarse Sand :-
Coarse sand used in the work shall be obtained from approved sources at Barakar
River and conform to the relevant provisions in the CPWD specifications 2009, Vol. | as
mentioned in Para -l (1 ) above as per grading zone - Il in case of RCC Work & Brick
Work and grading zone-lV for plastering.
13. Fine Sand :-
Fine sand used in the work shall be obtained from approved sources at Barakar River
and shall conform to the relevant provisions in the CPWD Specifications 2009 (vol. ) as
mentioned in Para | (1) above as per grading zone IV. In case sand available at
above source does not conform to the required specifications coarse sand shall be
fixed in it to the required specifications. Nothing extra shall however be paid for it.
NOTE:-
Where only one variety of sand is available, the sand will be sieved for use in finishing
work, as directed by the Engineer-in-charge, in order to obtain smooth surface and
nothing extra will be paid on this account.
14. Brick Work :-
Brick used in the work shall be FPS to be obtained from approved kins at
Local(Rajganj). They shall be well burnt and shall have a compressive strength of not
less than 50 Kgs./ Sg. cm. And water absorption percentage of not more than 20% of
its dry weight when immersed in the water for 24 hours. In all other respects they shall
conform to the bricks of class designations provisions in CPWD Specifications for works
2009 ( Vol.l') with up to date correction slip.

15. Other Taxes and Royalties

15.1 Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance,
Government of India, shall be deducted from all the running and final bills of the contractor. Should
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there be any increase in rate of Income Tax and surcharge during execution of the contract, the
same shall be payable by the contractor.

15.2 Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders,
metal, shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used
for the execution of the work direct to the Revenue Authority of the District/State Govt. concerned.
The contractor shall obtain “No Demand” certificate from the District/State Govt. authority
concerned before the final bill is paid, failing which necessary recovery will be effected at the
applicable rates in the final bill.

16.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: -

16.1  The Contractor shall engage specialized agency unless otherwise approved by any Government
Department having adequate technical capability and experience of having executed at least one
work of similar items of 80% or more magnitude or two works of similar items of minimum 60%
magnitude or three works of similar items of minimum 40% magnitude individually for executing
the following items of the work and/or any other items of work where specialized firm is required to
be engaged as per contract conditions. For determining the required magnitude, the value of the
work executed may be suitably enhanced with the prevailing approved cost index.

i) Water proofing treatment work of all types

i) Fabrication and erection of steel truss ,

iii) False ceiling , wall paneling and Furnishing of auditorium
iv) Tube well

V) Road work

16.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well
before actual commencement of the item of work. The contractor shall submit the list of
Specialized agencies, proposed to be engaged by him along with necessary performance
certificates, within 15 days from the date of issue of acceptance letter to substantiate technical
capability and experience of the agency for prior approval of the Engineer-in-Charge.

16.3  The conditions of approval of specialized agency shall be final and binding on the contractor and
he shall comply with such conditions of approval.

17.0 QUALITY ASSURANCE & QUALITY CONTROL

17.1. The work shall be subjected to a strict quality assurance and quality control as prescribed in the
tender documents and as may be further required by the Engineer-in-charge.

17.2. The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications
and other tests prescribed in this tender document. In addition, the Engineer-in-charge may at his
discretion, order carrying out additional tests , as may be felt necessary by him.

17.3. Tests shall be carried out from one of the following laboratories/test houses as shall be  decided
by the Engineer in- charge.

i. National Test House, Kolkata

ii. Shri Ram Institute for Industrial Research, New Delhi

iii. NABL accredited labs.

iv. NIT, Jamshedpur

vii. Any other labs approved by O/o CE (C), BSNL Civil Jharkhand Zone, Ranchi

17.4  The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given
the document, in addition to any other T & P required to achieve the Milestone(s) at his own cost.
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List of approved brand and manufacturers

S| No. Description Approved Approved Remarks
of Item Manufacturers Brand
1 Acrylic Smooth Asian Paints ‘Apex’ of approved Approved brand
exterior paint shade. or superior of
ICI Dulux Paints ‘Weather shield’ of matching shade
approved shade.
2 Exterior Asian Paints Exterior wall primer. Approved brand
Primer ICI Dulux Paints Dulux Exterior primer. | or superior.
3 White cement based JK JK white wall putty. Approved brand.
putty Birla Birla white wall care
putty.
4 Synthetic Asian Paints ‘Apcolite’ of matching | Approved brand
enamel paint shade. or superior of
ICI Dulux Paints ‘Dulux Gloss’ of matching shade
matching shade..
5 Acrylic washable Asian Paints ‘Tractor Acrylic Approved brand
distemper Distemper’ of or superior of
matching shade. matching shade
ICI Dulux Paints ‘Dulux Duwel Magik
Distemper’ of
matching shade.
6 OPC Cement Ambuja /Jaypee/ACC/ OPC 43 grade
Ultratech /Vikram/ Sri
Cement /Reliance/ La-
farge
7 Reinforcement Steel | (a)Primary producer-
SAIL / TATA Steel /
RINL
8 Commercial Board Novapan / Kitply /
Greenply
9 Water Proofing Fosroc / Pidilite /
Compound Impermo by M/s
Snowcem / Sika.
10 Steel Primer | ICI/ AsianPaints/
Nerolac
11 Dash / Anchoring HILTI / Fischer
Fasteners
12 Nuts / Bolts & GKW / Atul
Screws
13 Admixtures Fosroc / Sika

The quantity of materials should be brought as per the ‘Schedule of theoretical consumption’
fulfilling the terms & conditions of the agreement.

It is certified that | have gone through the above list of preferred make of
materials and the rates has been quoted accordingly.

( Signature of Contractor)
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SPECIAL CONDITIONS OF CONTRACT

These conditions shall be binding on the contractor. No deviation shall be permissible unless
specifically approved by the Engineer-in-charge.

1

The whole quantity of material required, of approved brand and manufacture,
is to be brought to site well in advance in 'one go' with tax paid bill directly
from manufacturer or from an authorized dealer of it, and stored with
authorized representative of the Department. Material will be issued daily as
per daily- requirement.

Agency shall be bound to take away the material only on completion of work,
balance due to any reasons, beyond "theoretical consumption as per
specifications + 5%" and nothing shall be paid on account of any balance
quantity of material remaining with BSNL within above limit, or on account of
removal of surplus material from site.

The quantum of work for daily execution depends upon the actual requirement
and availability of site at the time of execution and agency has to make all
necessary arrangement even for a limited portion as decided by the
competent authority on a particular day.

The agency shall be bound by the schedule, given daily or in advance,
irrespective of time and quantity.

1.1.

1.2

2.0

21

2.2

Any damage caused to the existing work including finished work by the contractor while
executing the work shall be got done/rectified by the contractor at his own cost.

Special conditions of contract shall be read in conjunction with the general conditions of
contract, Technical Specifications, Additional specifications, drawings and any other
documents forming part of this contract wherever the context so requires.

These special terms and conditions shall be in addition to the general conditions of the
contract and other terms and conditions specified in the contract documents. The special
conditions of contract shall over-ride the provisions of the general conditions of the contract,
if and only, if the terms contained in the general conditions of the contract is repugnant to
the terms contained in the special conditions of contract and such repugnancy cannot be
reconciled at all; the intention of the parties being not to render any clause as invalid or
inapplicable except in case of direct and irreconcilable repugnancy.

SITE CLEANING & OTHER FACILITIES TO BE PROVIDED BY THE CONTRACTOR:

The contractor shall take care for cleaning the work site from time to time for easy access to
work site and also from safety point of view.

The site shall be maintained spotlessly clean by the Contractor at his own cost all the time
during execution with using polyethylene sheet /news paper /cloths etc to cover the
valuable office equipments/articles etc . The Contractor shall provide adequate numbers of
toilets located in an approved location for use of his work-force.

Garbage, waste emanating from contractor's work site shall be removed, transported and
disposed off the site by the contractor at his cost.
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2.3

2.4

4.0

The dumping of deposal of refuse or any other contaminant into any nullah/other water
course or areas other than those as approved by local authorities will not be permitted.

The contractor shall include the cost of keeping the site clean in accordance with this clause
including initial and final cleaning to the satisfaction of the Engineer-in-charge-in-charge, in
the prices quoted.

INSPECTION BY STATUTORY AUTHORITIES

The Contractor shall also give every facility and assistance to the authorized
representatives of statutory agencies/authorities to inspect the works whenever required
and shall observe and abide by any instructions given by the Engineer-in-charge and the
Engineer-in-charge in regard to the use of plant, equipment and temporary works whether
in respect of fire hazards or general safety and to any restrictions on smoking or the use of
naked lights by persons employed by the Contractor. Any payments to be made to such
representatives shall be the responsibility of the contractor however responsible for
statutory fees, charges only. Compliance of such requirements shall not be used as the
basis of claim against Engineer-in-charge-in-charge.

5.0 INDEMNITY

6.0

7.0

8.0

9.0

9.1

The Contractor shall indemnify and keep indemnified the BSNL against all losses and
claims for injuries or damage to any persons or property whatsoever which may arise out
of or in consequences of the construction and maintenance of the works and against all
claims, demands, proceedings, damages, costs, charges and expanses whatsoever in
respect of or in relation thereto.

TELEPHONE

The Contractor shall make his own arrangements for Telephone connection at his own
cost.

SECURITY & IDENTITY CARD

Every member of the Contractor’s organisation shall be supplied identity card which the
individual shall always carry with him while working at the site. Identity cards will be
made by Contractor at his own expenses. These cards shall be shown whenever
demanded.

ATTENTION TO ALL BIDDERS

The site is located on a VIP/restricted movement area. As such is subject to various kinds of
restrictions and compliance requirements in respect of storage, muck/dumping materials,
movement, environmental cleanliness etc. these factors and impact there from shall be dully
noted. So as to ensure the objective of completion of works within the frame work of time
and cost, in no way is jeopardized.

INSURANCE:

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the
Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in
the joint names of the Corporation & the Contractor with any of the subsidiary of the
General Insurance Corporation of India in such a manner that the Corporation and the
Contractor are covered for the all time during the period of Contract i.e. the time period
allowed for completion of work, extended period and the defect liability period. The
Insurance shall be affected in accordance with terms approved by the Corporation and
the Contractor shall submit the Insurance policies to the Engineer-in-charge-in-Charge
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9.1.1

9.1.2

9.1.3

10.1.4

within one week of signing of the agreement along with the receipt of premium. The
Contractor shall timely pay and submit the receipts of payment of premiums for
extensions of policies, if any. The Insurance shall cover the following.

Contractor’s All Risks Insurance.

The Contractor shall insure the work for a sum equivalent to the Contract value or such
additional sums as specified and the interest of the Corporation against ALL RISKS ,
claims ,proceedings ,loss or damages, costs ,charges and expenses from whatsoever
cause arising out of or in consequence of the execution and maintenance of work for
which the Contractor is responsible under the Contract.

Workman compensation & Engineer-in-charge-in-charges liability insurance.

Insurance shall be affected for all the contractor's employees engaged in the
performance of this Contract. If any of the work is Sub- contracted, the Contractor shall
require the Sub- contractor to provide workman’s compensation and Engineer-in-charge-
in-charge’s liability insurance for the later's employees if such employees are not covered
under Contractor’s Insurance policy.

Third party Insurance

Contractor shall be responsible for making good to the satisfaction of the Corporation
any loss or any damages to all structures and properties belonging to the Corporation or
being executed or procured or being procured by the Corporation or of the other
Agencies within the premises of all work of the Corporation if such loss or damages is
due to fault and/or the negligence or willful acts or omissions of the Contractor, his
employees, agents, representative or sub-contractor.

The Contractor shall take sufficient care in moving his plants, equipments and materials
from one place to another so that they do not cause any damage to any person or to the
property of the Corporation or any third party including overhead and underground cables
and in the event of any damage resulting to the property of the Corporation or to a third
party during the movement of the aforesaid plant, equipment or materials the cost of such
damages including eventual loss of production, operations or services in any plant or
establishment as estimated by the Corporation or ascertained or demanded by the third
party shall be borne by the Contractor.

Before commencing the execution of the work, the Contractor, shall insure and indemnify
and keep the Corporation harmless of all claims against the Contractor’s liability for any
material or physical damages, loss or injury which may occur to any property, including
that of the Corporation or to any person including any employees of the Corporation or
arising out of the executions of the Work or in the carrying out of the Contract, otherwise
than due to the matters referred to in the provision to (a) above Such insurance shall be
effected for an amount sufficient to cover such risks. The terms shall include a provision
whereby ,in the event of any claim in respect of which the Contractor ,would be entitled to
receive indemnity under the policy being brought or made against the Corporation the
insurer will fully indemnify the Corporation against such claims and any costs charges
and expenses in respect thereof.

Accident or injury to workman.

The Corporation shall not be liable for or in respect of any damages or compensation
payable at law in respect of or in consequence of any accident or injury to any workman
or any other person in the employment of the Contractor or any Sub- contractor and the
Contractor shall indemnify and keep indemnified the Corporation, against all such
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damages and compensation and against all claims ,demands, proceedings ,costs,
charges and expenses, whatsoever in respect or in relation thereof.

10.1.5 The Contractor shall also at all times indemnify the Corporation against all claims,
damages or compensation under the provisions of payment of wages Act |,
1936,Minimum Wages Act,1948,Engineer-in-charge-in-charge’s Liability Act 1938, the
workman’s Act.1947, Industrial Disputes Act,1947 and Maternity Benefit Act,1961,or any
modifications thereof or any other Law relating thereof and rules made there under from
time to time.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till
the Engineer-in-charge-in-Charge has agreed to their cancellation.

10.1.6 Any other Insurance required under the law or regulations or by the Corporation.

Contractor shall also at his own cost carry and maintain any and all other insurance (s)
which he may be required under any law or regulations from time to time. He shall also
carry and maintain any other insurance which may be required by the Corporation.

10.2 The Contractor shall ensure that similar insurance policies are taken out by his sub —
contractor (if any ) and shall be responsible for any claims or losses to the Corporation
resulting from their failure to obtain adequate insurance protection in connection thereof.
The Contractor shall produce or cause to be produced by his sub-contractors(if any) as
the case may be, the relevant policy or policies and premium receipts as and when
required by the Engineer-in-charge-in-Charge.

10.3 The Contractor shall prove to the Engineer-in-charge-in-charge from time to time that he
has taken out all the insurance policies referred to above and has paid the necessary
premiums for keeping the policies alive till expiry of the Defects Liability period. The
aforesaid Insurance policies shall provide that they shall not be cancelled till the
Engineer-in-charge-in-Charge has agreed for cancellation.

10.4 Remedy on the Contractor’s failure to insure.

If the contractor and /or his Sub contractors(if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to
effect under the terms of the Contract then and in any such case the Corporation may
without being bound to effect and keep in force any such insurance and pay such
premium or premiums, as may be necessary for that purpose and from time to time
deduct the amount so paid by the Corporation from any moneys due or which may
become due to the Contractor or recover the same as a debt due from the Contractor.

11.0 Testing of materials:

Samples of various material required for testing shall be provided free of cost by the
contractor. Testing charges, if any shall be borne by the department. All other
expenditure required to be incurred for taking the samples, conveyance, packing; Octrai/
Tax if any shall be borne by the contractor himself. Retesting charges of samples arising
out of failure of original samples shall be borne by the contractor.
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TABLE OF MILE STONE (S)

Milestones Amount to be with
S.No. held in case of non
Financial Time Allowed achievement of
Progress (From date milestone
of start)
1 1/8th  (Of the 1/4%  (Of the In the event of not
whole work) whole work) o
achieving the
necessary progress as
whole work) whole work) .
running payments, 1%
3 3/4th  (Of the 3/4th (Of the of the tendered value of
whole work) whole work will be withheld for
work) .
failure of each
4 Full Full milestone.
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PROFORMA FOR TESTS CARRIED OUT

NAME OF THE WORK: DIVISION/
AGREEMENT NO. & DATE: SUB-DIVISION
Sl. | Item Quantities Frequency No. of | R.A. | Up-to- No. of | No. of | Remarks
No. as per | as per | tests bill date tests tests
agreement | specification | required | No. quantity required | actually
done
1 2 3 4 5 6 7 8 9 10

Contractor

Sub Divisional Engineer (Civil)

Signature of Contractor

Page 94




PROFORMA FOR AGREEMENT (ON NON-JUDICIAL
STAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED

Between M/s (refer note) in the town of ---- hereinafter called the
contractor (which term shall unless excluded by or repugnant to be subject or context include its
successors and permitted assigns) of the one part and the Bharat Sanchar Nigam Limited
hereinafter called the BSNL (which term shall unless excluded by or repugnant to the subject or
context include its successes and assigns) of the other part

WHEREAS

a. The BSNL is desirous that the construction of at
should be executed as mentioned, enumerated or referred to in the tender including Press Notice
Inviting Tender, General Conditions of the Contract, Special Conditions of the Contract ,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and
Rates, Agreed Variations, other documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender documents
and has satisfied himself by carefully examination before submitting his tender as to the nature of the
surface, strata, soil, sub-soil and grounds, the form and nature of the site and local conditions the
guantities, nature and magnitude of the work the availability of labour and materials necessary for the
execution of work, the means of access to site, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and things referred to or implied in the tender documents
or having any connection therewith, and has considered the nature and extent of all the probable and
possible situations, delays, hindrances or interferences to or with the execution and completion of the
work to be carried out under the contract, and has examined and considered all other matters, conditions
and things and probable and possible contingencies, and generally all matters incidental thereto and
ancillary thereof affecting the execution and completion of the work and which might have influenced him
in making his tender.

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of
contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations,
Specifications, Drawings, plan, time schedule for completiOn of work. Letter of Acceptance of tender
and any statement of agreed variations with its enclosures copies of which are hereto annexed form
part of this contract though separately set out herein and are included in the expression Contract
wherever herein used.

AND WHEREAS

The BSNL accepted the tender of M/s (refer note ----------------- )

(Contractor) for the construction of at and conveyed vide letter
No. dated ---------- at the rates stated in the

Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates)
upon the terms and subject to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.

In consideration of the payment to be made to the contract for the work to be executed by him, the
contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute,
complete and maintain the said work and shall do and perform all other acts and things in the contract
mentioned or described or which are to be implied and there-from or may be reasonably necessary for the
completion of the said works and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract, AND

2. In consideration of the due provisions execution, completion and maintenance of the said work,
the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the
respective amounts for the work actually done by him and approved by the BSNL at the Schedule
or Rates and such other sum payable to the contractor under provision of the contract, such
payment to be made at such time in such manner as prescribed for in the contract.
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3. "The contract is subject to the jurisdiction of Court at Ranchi only.” (Where the

NIT/Tender has been issued)
It is specifically and distinctly understood and agreed between the BSNL and the contractor that the
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the
works or in the building, structures or works executed on the said site by the contractor or in the goods,
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor)
and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not
be entitled to assume or retain possession or control of the site or structures and the BSNL shall have an
absolute and unfettered right to take full possession of site and to remove the contractor, their servants,
agents and materials belonging to the contractor and lying on the site.

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and
the year first above written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the
Contractor

(Bharat Sanchar Nigam Limited) (Contractor)
Official Address

Date Date
Place Place

In presence of two witnesses

Signature Signature
Name Name
Signature Signature
Name Name

For Proprietory Concern

Shric.cvii, S/0. i /o T carrying on business under the
name and style of.................. ati..... (hereinafter called the said Contractor which expression
shall unless the context requires otherwise include his heirs, executors, administrators and legal
representatives).

For Partnership Concern
M/IS e, a partnership firm having its registered office at
............................. (hereinafter called the said Contractor which expression shall unless the context
requires otherwise include his heirs, executors, administrators and legal representatives). The partners
of the firms are:

i) Shri.coooiiiii S/0. i , And

i) Shri....coooi S0t etc..
For Companies
M/IS e a company duly incorporated under the Indian Companies Act, 1956 and
having its registered office at ................cccceeviinnil. inthestateof ................coeeiiinnin. (hereinafter
called the said Contractor which expression shall unless the context requires otherwise include its
successors and assign). i)  Shri........c, S0, etc..
For Companies

M/IS e a company duly incorporated under the Indian Companies Act,

1956 and having its registered office at ... in the state of

............................... (hereinafter called the said Contractor which expression shall unless the context
requires otherwise include its successors and assign).
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FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”)
having agreed under the terms and conditions of agreement No. Dated made
between and (hereinafter called “the said contractor(s)”)

for the work (hereinafter called “the said agreement”) for compliance of his obligation in accordance with
the terms and conditions in the said agreement.

We (indicate the name of the Bank) (hereinafter referred to as

“as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs.

(Rupees ............... only) on demand by the BSNL.

2. We (Indicate the name of the Bank) do hereby undertake to

pay the amount due and payable under this Guarantee without any demure, merely on a demand from the
BSNL stating that the amount claimed is required to meet the recoveries due or likely to be due from the
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the bank under this Guarantee.

However, our liability under this guarantee shall be restricted to an amount not exceeding

Rs. (Rupees only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or
disputes raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal
relating thereto our liability under this present being absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to
there-under and the contractor(s) shall have no claim against us making such payment.

4, We (Indicate the name of Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceabile till all the dues of the BSNL
under or by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till
Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions of the said Agreement
have been fully and properly carried out be the said contractor(s) accordingly discharges this guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the
BSNL shall have the fullest liberty without our consent and without affecting any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance
by the said contractor(s) from time to time or to postpone for any time to time any of the powers
exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of the terms and
conditions relating to the said agreement shall not be relieved from our liability by reasons of any such
variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that
part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effected or so

relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (indicate the name of Bank) lastly undertake not to revoke
this guarantee except with the previous consent of the BSNL in writing.

8. This guarantee shall be valid upto  unless extended on
demand by BSNL. Notwithstanding anything mentioned above our liability against this
Guarantee is restricted to Rs. .......... (Rs. only) and unless a claim in writing is lodged with

us within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities
under the Guarantee shall stand discharged.

Date the date of

for

(Indicate the name of Bank)
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AFFIDAVIT

IIWe have submitted a bank guarantee for the work

( Name of Work ), Agreement No .
Dated: from (Name of the

Division) with a view to seek exemption from payment of performance guarantee in cash. This

Bank guarantee expires on

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to

time at
my/our own initiative upto a period of months after the recorded date of

completion of the work or as directed by the Engineer in charge.

I/lWe also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-
encashment of the bank guarantee if any.

(Deponent) Signature of
Contractor
Note: The affidavit is to be given by the Executants before a first class Magistrate.
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SCHEDULE OF QUANTITIES

Name of work :- Removal of wooden partitions, internal painting and other civil repair works in
rooms under Accounts section at the third floor of CTO building, Dhanbad.

Sl.

No.

Description of Item

Quantity

Unit

Rate (Rs)

Amount(Rs)

1

Providing and fixing nickel plated
M.S. pipe curtain rods with nickel
plated brackets :

20 mm dia (heavy type)

24.00

metre

Providing and fixing ISI marked
oxidised M.S. handles conforming
to 15:4992 with necessary screws
etc. complete :

a)

100 mm

10.00

Each

Providing and fixing oxidised M.S.
casement stays (straight peg type)
with  necessary screws etc.
complete.

a)

250 mm weighing not less than
150 gms.

10.00

Each

Providing and fixing aluminium die
cast body tubular type universal
hydraulic door closer (having
brand logo with ISI, IS : 3564,
embossed on the body, door
weight upto 35 kg and door width
upto 700 mm) with necessary
accessories and screws etc.
complete.

2.00

Each

Distempering with 1st quality
acrylic distember (Ready mix)
having VOC content less than 50
grams/ litre of approved brand
and manufacture to give an even
shade :

a)

Old work (one or more coats)

450.00

sgm

Painting with synthetic enamel
paint of approved brand and
manufacture of required colour to
give an even shade :

a)

One or more coats on old work

50.00

sgm
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Sl.

No.

Description of Item

Quantity

Unit

Rate (Rs)

Amount(Rs)

Repairs to plaster of thickness 12
mm to 20 mm in patches of area
2.5 sg.meters and under,
including cutting the patch in
proper shape, raking out joints
and preparing and plastering the
surface of the walls complete,
including disposal of rubbish to
the dumping ground, all complete
as per direction of Engineer-in-
Charge.

With cement mortar 1:4
(1cement: 4 fine sand)

4.00

Sgm

Renewing glass panes, with putty
and nails wherever necessary
including racking out the old
putty:

a)

Float glass panes of nominal
thickness 4 mm (weight not less
than 10kg/sqm)

3.00

sgqm

Dismantling and dismembering
wooden  partitions  including
frames, supporting
members,doors  with  frames,
cleats/fasteners/screws in
adjoining walls,floors all complete
including disposal of
unserviceable material and
stacking of serviceable material
with in 50 meters lead as directed
by Engineer-in-charge.

27.00

sgm

10

Easing and adjusting of steel
windows to ensure unhindered ,
smooth and proper opening and
closing movement and operation
as per direction and entire
satisfaction of Engineer-in-Charge.

20.00

Each

Add

Del

Curr

Oow

SD/

Sub Divisional Engineer (CIVIL)
BSNL CIVIL SUB DIVISION DHANBAD
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	NOTICE INVITING TENDER TO BE DISPLAYED ON NOTICE BOARD
	The Sub Divisional Engineer (Civil), BSNL Civil Sub Division, Second floor, CTO Building, Hirapur, Dhanbad -826001 invites sealed item rate tender on behalf of Bharat Sanchar Nigam Limited (A Govt. of India Enterprise), from approved and eligible cont...
	The Sub Divisional Engineer (Civil), BSNL Civil sub Division, Second floor, CTO Building, Hirapur, Dhanbad -826001 invites sealed item rate tender on behalf of Bharat Sanchar Nigam Limited (A Govt. of India Enterprise), from approved and eligible con...
	1.0 The work is estimated to Cost Rs 49822/- (Rupees Forty Nine Thousand Eight Hundred Twenty Two) only.
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