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NAME OE THE WORK : Internal painting and necessary civil repair works in the chamber of DGM 

(NW), JTO(Admin-I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of EE(Civil) at 2nd floor 
of CTO building, Dhanbad. (BA-Dhanbad) 

NIT No. 03/NIT/EE(C)/CDJ/23-24                                                               Dated: 08.04.2023 

 

Issued to: ……………………………………………………………………………………. 
 
 
Signature of Officer issuing the documents: ………………………………………………… . 
 
 
Designation: Executive Engineer (Civil) BSNL Civil  Division, Jamshedpur. 
 
Date of issue : …………………………… 
 
 
                        Cost of the tender document: Rs.590/- (Rupees Five Hundred Ninety  only) 
                                                                         (Non-refundable) 
 
 

                                     This Tender document contains 01 to 103 pages 

                                       (Pages One to One Hundred Three Pages) 

                                                                                                                                                

 

 

 

 

----sd----- 

                                                                                                       Executive Engineer(C) 

       BSNL Civil Division    

               Jamshedpur 
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                                                                                                          -----sd---- 
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IMPORTANT   INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT 
FROM WEB 

 
The tenderers, who have down loaded the tenders from the web, should read the following important instructions 
carefully before actually quoting the rates and submitting the tender documents:- 
1. The tenderer should see carefully and ensure that the complete tender document including schedule of 

quantity as per the index given on page ‘2’ has been down loaded and there are 1 to 103 pages in all in the 
tender document. 

 
2. The printout of tender document should be taken on A4 size paper only and the printer settings etc 

are such that document is printed as appearing in the web and there is no change in formatting, 
number of pages etc.    

 
3. The tenderer should ensure that no page in the down loaded tender document is missing. 
 
4. The tenderer should ensure that all pages in the down loaded tender document are legible and clear and are 

printed on a good quality paper. 
 
5. The tenderer should ensure that every page of the downloaded tender document is signed by tenderer with 

stamp (seal).   
 
6. On Page 2 (Index page) of the down loaded tender document, the tenderer should fill the name of the 

tenderer.     
 
7. The tenderer should ensure that the down loaded tender document is properly bound and wax sealed 

before submitting the same.  
 
8. The loose / spiral bound tenders not properly sealed shall be rejected out-rightly.  
 
9. In case of any correction / addition / alteration / omission in the tender document, it shall be treated as non-

responsive and shall be rejected.  
 
10. The tenderer shall furnish a declaration to this effect that no addition / deletion / corrections have been made 

in the tender document submitted and it is identical to the tender document appearing on Web site.  
 
11. The tenderer should read carefully and sign the declaration given on the next page before submitting the 

tender.   
 
12. The cost of tender (if not paid earlier) should be submitted along with the EMD as detailed in NIT. 
 
13. In case of any doubt in the down loaded tender, the same should be got clarified from the office of the 

Executive Engineer (Civil), BSNL Civil Division, Jamshedpur  before submitting the tender. 
 
 
Contractor        Executive Engineer (Civil) 

                                                                                     BSNL Civil Division Jamshedpur 

                                                                                   For & behalf of  

                                                                                BHARAT SANCHAR NIGAM LIMITED 
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TENDER APPLICATION FORM 
 
To  

The Executive Engineer (C), 
BSNL Civil Division  
Jamshedpur 

 

  
Sir,  

I / We am / are registered with ------------------------------------------------------- (Name of the Department) as 
Class-……… Contractor / contractors as per details given below:- 

 

Name of 
Departme

nt 

Name of 
Registration  

authority 

Class of 
Registrati

on 

Type of 
Registration 

Building / 
Road / track 

other. 

Validity 
up to 

Tender 
limit 

Work 
Jurisdiction 

of enlistment 

Enlistmen
t No. & 
Date. 

  
 
 

      

 
1) I / We shall inform BSNL myself / ourselves, as soon as my / our registration is cancelled / revoked or there 

is any change in status / partnership / address etc. in my registration. 
 
2) The attested copy of partnership deed & GST Registration are enclosed. 

 
3) I / we will produce the original documents of all the attested copies submitted herewith, whenever required 

by the department. 
 
4) I ………………………………… Son / Daughter of …………………………. resident of ………………………. 

hereby certify that none of my / our relative(s), as defined in para-14 of BSNLW-6, is/are employed in BSNL 
Civil Jharkhand zone. In case at any stage, it is found that information given by me/us is false/incorrect, 
BSNL shall have absolute liberty to take any decision as deemed fit without prior intimation to me/us. [In 
case it is not so then give full details indicating name, post, place of posting and Relation with the 
tenderer/applicant]. 

 
5) I / We request that permission may be granted to me / us for the purchase of tender document for the work 

of …………………………………………….. 
 

 
Signatures of the authorized Applicant and 

Seal of Applicant 
 
 
 

 
 
 
 
 
 
 

Subject:- Internal painting and necessary civil repair works in the chamber of DGM (NW), JTO(Admin-I), JTO 
(Legal), SDE(Admin-III) and newly shifted chamber of EE(Civil) at 2nd floor of CTO 
building, Dhanbad. (BA-Dhanbad) 

  NIT No. 03/NIT/EE(C)/CDJ/23-24                                                    Dated: 08.04.2023 
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(For contractors who have downloaded the documents) 
   

This Application form duly filled-in is submitted in envelope “1” to enable you to satisfy about my / our 
eligibility for opening of my / our Earnest money / Tender documents, envelopes.  
  
 I / we am / are enclosing the declaration (Annexure – I) attested copies of enlistment certificate, partnership 
deed, pan card and work experience Certificates.   
   

 
Enclosures:  

1. Declaration (Annexure - I)  
2. Attested Copy of enlistment certificate. 
3. Attested copy of Partnership deed. 
4. Attested Photocopy of PAN Card. 
5. Attested copy of work experience. 
6. Attested Valid GST registration.  

 
 
 

Yours faithfully  
 
 
 
 
                                                                    Signatures and name of the Contractor 

Dated  : - …………... 

Address  : -……………… 

Telephone No  : -………....... 

E-mail Address  : -……………… 

  
 
Important directions for applicants: - 
   

i. No space should be left blank.    
ii. All listed enclosures listed above must be enclosed. 

 

 

 

 

 

 

 

 

 

 

 



 CONTRACTOR                                             Executive Engineer (Civil) Page 6 
 
 

 

 

 

 
 (DECLARATION TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER 

DOCUMENT FROM THE WEB) 
It is to certify that: 
 
1. I / We have submitted the tenders in the Performa as downloaded directly from the Website and there is 

no change in formatting, page numbering etc. 
 
2. I / We have submitted tender documents which are same / identical as available in the website. 

 
3. I / We have not made any modifications / corrections / additions /deletions etc. in the tender documents 

downloaded from web by me / us. 
 

4. I / We have checked that no page is missing and all pages as per the index are available & that all pages of 
tender document submitted by us are clear and legible. 
 

5. I / We have signed (with stamp) all the pages of the tender document before submitting the same. 
 

6. I / We have sealed the tender documents by Wax / Adhesive tape properly before submitting the same. 
 

7. I / We have submitted the cost of tender along with the EMD and all Credentials. 
 

8. I / We have read carefully and understood the important instructions to all tenderers who have downloaded 
the tenders from the web. 
 

9. In case, at any stage later, it is found that there is difference in my / our downloaded tender documents from 
the original, BSNL shall have the absolute right to take any action as deemed fit without any prior intimation 
to me / us. 

 
10. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from 

the original, the tender / work will be cancelled and Earnest Money / Performance guarantee/ Security 
Deposit will be forfeited at any stage whenever it is so noticed. The department will not pay any damages to 
me / us on this account. 

 
11. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from 

the original, I / We may also be debarred from further participation in tendering in the concerned BSNL Civil 
Zone and would render me / us liable to be removed from the approved list of contractors of the 
Department. 

 
Dated …………………..                                                                             

(CONTRACTOR) 

(SIGN WITH SEAL)  

ADDRESS: ....................  

PHONE NOS.: .....................  

Mobile  ………………….. 
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(A Govt. of India Enterprise) 

O/O the EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION , Jamshedpur 
 

NOTICE INVITING TENDER TO BE DISPLAYED ON NOTICE BOARD 
 

NIT No.03/NIT/EE(C)/CDJ/23-24                                           Date: - 08.04.2023 
 
The Executive Engineer (Civil), BSNL Civil Division, Jamshedpur at Dhanbad, 2nd floor, CTO building, 
Hirapur, Dhanbad-826001 invites sealed item rate tender on behalf of Bharat Sanchar Nigam Limited (A Govt. of 
India Enterprise), from approved and eligible contractors of D.O.T / BSNL and contractors registered with other 
Public Works Organizations like CPWD, Jharkhand state PWD (B&R), DOP, MES and Railways for the following 
work. In case of Non – BSNL Contractors, registered with any of the above said departments, only those contractors 
are allowed who have been authorized to tender in Jharkhand state by their enlisting authority:-     
 

Sl. 
No. 

Name of work 
Estimated 

cost in 
Rs. 

Earnest 
Money 
in Rs. 

Time 
allowed for 
completion 

1. Internal painting and necessary civil repair works in the 
chamber of DGM (NW), JTO(Admin-I), JTO (Legal), 
SDE(Admin-III) and newly shifted chamber of EE(Civil) at 
2nd floor of CTO building, Dhanbad. (BA-Dhanbad) 
NIT no. : 03/NIT/EE(C)/CDJ/23-24 

132009/- 2640/-  01 (One) 
month 

 
1. ISSUE OF TENDER 

I. Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment with 
the appropriate authority. 

II. The intending contractors should have GST registration from concerned authority 
 

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is 
available as a BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php. Tenderer shall 
quote his rates as per various terms and conditions of the said form, (In case "Tender Documents" are 
downloaded from BSNL Website in which rates/percentage are to be quoted should be  properly bound and 
sealed) which will form part of the agreement. 
 

3. The time allowed for carrying out the work will be 01 (One) month  from the 7th  days after the date of issue 
of letter or award of work or from the first day of handing over of  site, whichever is later, in accordance with 
phasing, if any, indicated in the Tender Document.  
 

4. The site for the work is available.    Yes    
                                                                OR 
            The site for the work shall be made available in parts as specified below: -   
 

5. The last date of receipt of applications for issue of tender forms in prescribed format( can also be downloaded 
from BSNL Website www.jharkhand.bsnl.co.in/tendercivil.php and date of issue of tender forms will be as 
follows:- 
  

i. __ Last date of receipt of application: -   17.04.2023 up to 16.00 hours. 
ii. __ Last date of issue of tender forms: -   18.04.2023  up to 16.00 hours. 

 
6. Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of 

work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose 
tender may be accepted and other necessary documents, can either be down loaded from the BSNL website 
www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Executive Engineer (Civil), 
BSNL Civil Division, Jamshedpur at Dhanbad, 2nd floor, CTO building, Hirapur, Dhanbad-826001 between 
11.00 hours & 16.00 hours from dated 08.04.2023 to dated 18.04.2023 every day except on Sundays, 

http://www.jharkhand.bsnl.co.in/tendercivil.php
http://www.jharkhand.bsnl.co.in/tendercivil.php
http://www.jharkhand.bsnl.co.in/tendercivil.php
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Second Saturday of the month and Public Holidays. Tender documents, excluding standard form, will be issued 
from his office, during the hours specified above on payment of the following: - 
 
(i) Rs. 590/- (Rupees Five Hundred Ninety) only including GST (as applicable) as cost of tender 

(Non refundable) only in cash or demand Drafts / Pay orders of scheduled Bank drawn in favour of 
Accounts officer (Cash), O/o the GMTD, BSNL Dhanbad payable at Dhanbad. 

 
(ii) The tender shall be accompanied by Earnest Money of 2640.00 ( Rupees Two Thousand Six 

Hundred and Forty) only in Cash (up to Rs. 2500/- only) / Banker’s cheque / deposit at call receipt of 
a scheduled bank / Fixed deposit receipt of a Scheduled Bank / Demand Draft of a Scheduled Bank 
issued in favour of Accounts officer (Cash), O/o the GMTD, BSNL Dhanbad payable at 
Dhanbad. When amount of earnest money is more than Rs. 5 lakhs, part of the earnest money is 
acceptable in the form of Bank Guarantee also. In such case, minimum 50% of earnest money (but 
not less than Rs. 5 lakhs) or Rs. 25 lakh, whichever is less, will have to be deposited in the shape 
prescribed above. For balance amount of earnest money, bank guarantee will also be acceptable. 

 
(iii) The tenderer should have valid work experience certificate issued by Executive Engineer or 

Equivalent Rank and the self attested copy of the same shall be submitted in support of his 
credential of experience. 

 
          Note:   Money due to contractor in any other work or earnest money of the previous call of the same work shall 

not be adjusted towards earnest money. The ‘Cost of tender’ and ‘Earnest money’ should be 
submitted through separate instruments. 

 
7. Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be 

received by the office of the Executive Engineer (Civil), BSNL Civil Division, Jamshedpur at Dhanbad, 2nd 
floor, CTO building, Hirapur, Dhanbad-826001 up to  15.00 Hrs. on dated 19.04.2023 and will be opened by 
him or his authorized representative in his office on the same day at 15.30 Hrs. After opening the main envelope 
3, the envelope 1 containing the Earnest Money along with the cost of the tender as applicable and eligibility 
credentials shall be opened first. The envelope 2 containing tender shall be opened only for those tenderers, 
whose Earnest Money, Cost of Tender and eligibility credentials are found in order. The unopened tenders shall 
be returned to the tenderer after the final decision on the tender is reached.  

 
8. The description of the work is as follows: Internal painting and necessary civil repair works in the chamber of 

DGM (NW), JTO(Admin-I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of EE(Civil) at 2nd floor of CTO 
building, Dhanbad. (BA-Dhanbad) 

9. 9.0   Submission of Tender:  
            Tender shall be submitted in following manner:- 
 

9.1  In case the tender document is downloaded from BSNL website 
9.1.1   Earnest money plus cost of tender and eligibility credentials” shall be placed in sealed envelope -1. 

marked “Earnest Money plus cost of tender and eligibility credentials”.  
9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”. 
9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility 

Credentials”, and the “Tender” shall be placed in another sealed envelope-3.  
9.1.4 All the three envelopes shall be superscripted with following data on it. 

(i) Name of work. 
(ii) Name of the Tenderer 
(iii) Last date of receipt of tender. 

 
9.2  In case Tender document is purchased from Division office 
9.2.1 Earnest Money Deposit in required format or proof of payment of EMD and copies of documents 

showing eligibility credentials to be placed in sealed envelope no. 1. 
9.2.2 Envelope no. 2 will be as per Para 9.1.2. 
9.2.3 The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3. 
9.2.4 Same as 9.1.4 

 
Note:  In case eligibility credentials are not found in order at any stage i.e. before award of work or during 
execution of the work or after completion of the work, the contractor will be debarred from tendering in 
BSNL for three years including any other action under the contract or existing law. 
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9.3  The tender in which rates / percentage are to be quoted should be properly bound and sealed (wax 

sealed /adhesive tape sealed). Loose / Spiral bound submission (in case the tender is downloaded 
from website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ omission in 
tender document vis-à-vis tender document available on website shall be treated as non-responsive 
and shall be summarily rejected. 

 
10.0 INSTRUCTIONS FOR TENDERERS USING DOWNLOADED TENDER DOCUMENT FROM WEB:  

The downloaded 'Tender Documents" in which rates are quoted should be properly bound and wax 
sealed / Adhesive tape sealed. Loose/spiral bound submission shall be rejected out rightly  (In case of 
any correction / additional / alteration / omission in the tender documents shall be  treated as non – 
responsive and shall be rejected). Every page of downloaded tender shall be signed by tenderer 
 with stamp (seal). The tenderer shall furnish a declaration to this effect that no additional / deletion / 
 correction have made in the tender document submitted and it is identical to the tender documents 
 appearing on Website.  

  
11.0 Tender shall neither be issued by post nor the same be received by post.  
 

 
12.0 Further conditions of Notice Inviting Tender i.e. BSNL W-6 and General Conditions of contract for 

 works  in Bharat Sanchar Nigam Limited available on website 
 www.jharkhand.bsnl.co.in/tendercivil.php as  well as in the Division/Sub-Division offices  may also 
be  seen before applying for the work. If there  happens to be holiday on any  dates mentioned 
above,  transaction will be done on next working day.  

 
13.0 No Running account bill shall be paid for the work till registration with EPFO is submitted by the 

contractor to the Engineer-in-Charge. 
 

 
 
 
 

Executive Engineer (C), 
BSNL Civil Division,Jamshedpur 

 

No:   47 /B(32)/EE(C)-CD/JSR/22-23                                                              Date: 08.04.2023 
Copy to:  

1. The General Manager,BSNL Dhanbad 
2. The Addl. Chief Engineer (Civil),O/o Sr. CE(Civil), BSNL Jharkhand Civil Zone,Ranchi 
3. The Executive Engineer (C), BSNL Civil Division,Ranchi. 
4. The SDE (C), BSNL Civil Sub Division- Jamshedpur/Dhanbad/Bokaro/Dumka.  
5. The Accounts Officer (Cash), O/o GM BSNL ,Dhanbad. 
6. Notice Board / Spare Copy. 
7. Website www.jharkhand.bsnl.co.in 
 

 
Executive Engineer (C), 

BSNL Civil Division,Jamshedpur 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.jharkhand.bsnl.co.in/tendercivil.php
http://www.jharkhand.bsnl.co.in/
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                                                                                                             B S N L W - 6 
(A Government of India Enterprise) 

OFFICE OF THE EXECUTIVE ENGINEER (CIVIL) 
BSNL CIVIL DIVISION JAMSHEDPUR 

NOTICE INVITING TENDER 
 

NIT No:  03/NIT/EE(C)/CDJ/23-24                                                   Date: -08.04.2023 
 
 The Executive Engineer (Civil), BSNL Civil Division, Jamshedpur at Dhanbad, 2nd floor, CTO 

building, Hirapur, Dhanbad-826001  invites sealed item rate tender on behalf of Bharat Sanchar Nigam 
Limited (A Govt. of India Enterprise), from approved and eligible contractors of D.O.T / BSNL and 
contractors registered with other Public Works Organizations like CPWD, Jharkhand state PWD (B&R), 
DOP, MES and Railways for the following work. In case of Non – BSNL Contractors, registered with any of 
the above said departments, only those contractors are allowed who have been authorized to tender in 
Jharkhand state by their enlisting authority:- “Internal painting and necessary civil repair works in the 
chamber of DGM (NW), JTO(Admin-I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of EE(Civil) 
at 2nd floor of CTO building, Dhanbad. (BA-Dhanbad) 

1.0 The work is estimated to Cost 132009/- (Rupees One Lakh Thirty Two Thousand Nine) only. 
 

I. Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment 
with the appropriate authority. 

II. The intending contractors should have GST registration from concerned authority 
 

 
2.0 Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is available 

at BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php.  Tenderer shall quote his 
rates as per various terms and conditions of the said form, (In case "Tender Documents" are downloaded from 
BSNL Website in which rates/percentage are to be quoted should be  properly bound and sealed) which 
will form part of the agreement. 

3.0  The time allowed for carrying out the work will be 01 (One) month from the 7th days after the date of issue of  
letter of award of work or from the first day of handing over of  site, whichever is later, in accordance with phasing, 
if any, indicated in the Tender Document.  

 
 
4.0 The site for the work is available.    Yes    
                                                                OR 
 The site for the work shall be made available in parts as specified below: -    
 
 
5.0 The last date of receipt of applications for issue of tender forms (in prescribed format / can also be down 

loaded from BSNL website www.jharkhand.bsnl.co.in/tendercivil.php and date of issue of tender forms will 
be as follows :  

 
 i)   Last date of receipt of application 17.04.2023 up to 16.00 hours.  

ii)  Last date of issue of tender forms 18.04.2023 up to 16.00 hours. 

 
6.0 Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of 

work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose 
tender may be accepted and other necessary documents, can either be down loaded from the BSNL website 
www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Executive Engineer (Civil), 
BSNL Civil Division, Jamshedpur at Dhanbad, 2nd floor, CTO building, Hirapur, Dhanbad-826001 between 
11.00 hours. & 16.00 hours from dated 08.04.2023 to dated 18.04.2023 every day except on Sundays, 
Second Saturday of the month and Public Holidays. Tender documents excluding standard form will be issued 
from his office during the hours specified above on payment of the following: - 

http://www.jharkhand.bsnl.co.in/tendercivil.php
http://www.jharkhand.bsnl.co.in/tendercivil.php
http://www.jharkhand.bsnl.co.in/tendercivil.php
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(i) Rs. 590/- (Rupees Five Hundred Ninety only) only including GST (as applicable) as cost of  

tender (Non refundable) only in cash or demand Drafts / Pay orders of scheduled Bank drawn in 
favour of Accounts officer (Cash), O/o the GMTD, BSNL, Dhanbad payable at Dhanbad. 

 
(ii) The tender shall be accompanied by Earnest Money of 2640.00/- (Rupees Two Thousand Six 

Hundred and Forty) only in Cash (up to Rs. 2500/- only)/ Banker’s cheque/ deposit at call receipt of a 
scheduled bank/ Fixed deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued 
in favour of Accounts officer (Cash), O/o the GMTD, BSNL Dhanbad payable at Dhanbad. When 
amount of earnest money is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form 
of Bank Guarantee also. In such case, minimum 50% of earnest money (but not less than Rs. 5 lakhs) 
or Rs. 25 lakh, whichever is less, will have to be deposited in the shape prescribed above. For balance 
amount of earnest money, bank guarantee will also be acceptable. 

 
Note: Money due to contractor in any other work or earnest money of the previous call of 

the same work shall not be adjusted towards earnest money. The ‘Cost of tender’ and 
‘Earnest money’ should be submitted through separate instruments. 

 
7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be 

received by the Executive Engineer (C), BSNL Civil Division Jamshedpur at Dhanbad  up to 15:00 Hrs. on 
dated 19.04.2023 and will be opened by him or his authorized representative in his office on the same day at 
15:30 Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money along with the cost 
of the tender as applicable and eligibility credentials shall be opened first. The envelope 2 containing tender 
shall be opened only for those tenderers whose Earnest Money, Cost of Tender and eligibility credentials are 
found in order. The unopened tenders shall be returned to the tenderer after the final decision on the tender 
is reached. 

  

8.0       The description of the work is as follows: - “Internal painting and necessary civil repair works in 
the chamber of DGM (NW), JTO(Admin-I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of 

EE(Civil) at 2nd floor of CTO building, Dhanbad. (BA-Dhanbad). 
9.0 Submission of Tender:  
            Tender shall be submitted in following manner:- 
 
9.1        In case the tender document is downloaded from BSNL website 
9.1.1   “Earnest money plus cost of tender and eligibility credentials” shall be placed in     

sealed envelope-1.Marked “Earnest Money plus cost of tender and eligibility credentials”.  
9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”. 
9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility 

Credentials”, and the “Tender” shall be placed in another sealed envelope-3.  
9.1.4 All the three envelopes shall be superscripted with following data on it. 

(i) Name of work. 
(ii) Name of the Tenderer 
(iii) Last date of receipt of tender. 
 

9.2      In case Tender document is purchased from Division office 
9.2.1 Earnest Money Deposit in required format or proof of payment of EMD and copies of documents 

showing eligibility credentials to be placed in sealed envelope no. 1. 
9.2.2 Envelope no. 2 will be as per Para 9.1.2. 
9.2.3 The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3. 
9.2.4 Same as 9.1.4 

 
Note:  In case eligibility credentials are not found in order at any stage i.e. before award of work or during 
execution of the work or after completion of the work, the contractor will be debarred from tendering in 
BSNL for three years including any other action under the contract or existing law. 

 
9.3 The tender in which rates/ percentage are to be quoted should be properly bound and sealed (wax 

sealed/adhesive tape sealed). Loose/ Spiral bound submission (in case the tender is downloaded from 
website) shall be rejected out rightly. In case of any correction/ addition/ alteration/ omission in tender 
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document vis-à-vis tender document available on website shall be treated as non-responsive and shall be 
summarily rejected. 

 
9.4     Every page of tender shall be signed by tenderer with stamp (seal). In case of downloaded tender document 

from website the tenderer shall furnish a declaration to the effect that no additional / deletion / correction 
have made in the tender document submitted and it is identical to the tender documents appearing on 
Website. 

10.0 Tender shall neither be issued by post nor shall the same be received by post. 
11.0 Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers 

at the office of the above-mentioned officer.  
11.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in general, 
shall themselves obtain all necessary information as to risks, contingencies and other circumstances which 
may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether 
he/they inspects/inspect it or not and no extra charges consequent on any misunderstanding or otherwise 
shall be allowed. The tenderer shall be responsible for arranging and maintaining at his/their own cost all 
materials tools & plants, water, electricity, access facilities for workers and on all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. Submission of 
tender by a tenderer implies that he/they has/have read this notice and all other contract documents and 
has made himself aware of the scope and specifications of the work to be done and of conditions and rates 
at which stores, tools and plants, etc. will be issued to him/them by the BSNL and local conditions and other 
factors having a bearing on the execution of the work.  

12.0 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept the 
lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders received 
without the assignment of a reason. All tenders, in which any of the prescribed conditions is not fulfilled or 
any condition including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.  

 
13.0 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable to rejection.  
 
14.0 The competent authority on behalf of Bharat Sanchar Nigam Limited reserves with himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the 
rate quoted.   

15.0 The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in 
which his/their near relative (s) (directly recruited or on deputation in BSNL) is / are posted in any capacity 
either non-executive or executive employee. Near relative (s) for this purpose is / are defined as:  

 
(i)  Member of Hindu Undivided family (HUF).  

 (ii)  They are Husband and Wife.  
(iii)  The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law), 

Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband 
(brother-in-law).  

 
The contractor shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relative to any executive employee / gazetted officer in the 
BSNL or Department of Telecom or in the Ministry of Communications.  

 
All the intending tenderers will have to give a certificate that none of his / their such near relative (s) as 
defined above is / are working in the concerned BSNL Civil Zone where he/they is going to apply for tender / 
work. The format of the certificate is as under : 

“I,_…………….…….. s/o Shri ………………………………..….. Resident of 
…………………………………….. hereby certify that none of my relative (s) as defined above is/are 
employed in concerned BSNL Civil Zone. In case at any stage, it is found that the information given 
by me is false / incorrect, BSNL shall have the absolute right to take any action as deemed fit 
without any prior intimation to me”.  

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate 
shall be given by all partners and in case of Limited Company, by all Directors of the company. However, 
Government of India / Financial Institutions nominees and independent non-official part-time Directors 
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appointed by Govt. of India or the Governor of the State are excluded from the purview of submission of this 
certificate while submitting tenders by Limited Companies.  
Any breach of these conditions by the Company or Firm or any other person, the tender / work will be 
cancelled and Earnest Money / Security Deposit will be forfeited at any stage, whenever it is so noticed. 
BSNL will not pay any damages to the company or Firm or the concerned person but damages arising on 
account of such cancellation to be borne by the contractor. The Company or Firm or the person will also be 
debarred for further participation in the tender in the concerned BSNL Civil Zone. Further, any breach of this 
condition by the tenderer would also render him liable to be removed from the approved list of contractors or 
BSNL. If however the contractor is registered in any other Department he shall also be debarred from 
tendering in BSNL for any breach of this condition.  

16.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in 
an Engineering Department of the Government of India / State Government or PSU’s is allowed to work as 
a contractor for a period of two years after his retirement from Govt. service, without previous permission of 
the Govt. of India or BSNL in writing. This contract is liable to be cancelled if either the contractor or any of 
his employees is found any time to be such a person who had not obtained the permission of the Govt. of 
India / State Government or PSU’s as aforesaid before submission of the tender or engagement in the 
contractor’s service.  

17.0 The tender for the work shall remain open for acceptance for a period of 30 days from the date of opening 
of the tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance / 
intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which are 
not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid and to forfeit the whole of the Earnest 
Money if the tenderer fails to submit the Performance Guarantee. In the event the tenderer whose 
tender is accepted and the award letter issued after the receipt of Performance Guarantee , fails to 
commence the work “along with change in scope, if any” in the prescribed time or abandons work before its 
completion, the Government shall without prejudice to any other right or remedy be at liberty to 
forfeit the whole of the Earnest Money and Performance Guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of BSNL 

18.0 In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be required to 
execute an agreement with the Engineer-in-charge in the performa annexed to the tender document, within 
15 days of the issue of letter of award by the BSNL. In the event of failure on the part of the successful 
tenderer to sign the agreement, the earnest money will be forfeited and tender cancelled. In case of works 
of estimated to cost Rs.15, 00,000/- and above, the successful tenderer shall, upon issue of letter of 
acceptance of Tender, shall be required to furnish Performance Guarantee @ 5% of the tendered value in 
the form of irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Performa 
annexed to the tender document, within 15 days of the issue of letter of acceptance of Tender by the BSNL. 
In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 15 days, 
the earnest money will be forfeited and tender cancelled.  
 

19.0 This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance with 
clause 1 of the contract, the letter of acceptance shall be issued first in favour of the successful Tenderer / 
Contractor. After submission of the performance guarantee, the letter of award shall be issued. The contract 
shall be deemed to have come into effect on issue of letter of acceptance of the tender. On issue of letter of 
award, the successful Tenderer / Contractor shall, within 30 days from such date, formally sign the 
agreement consisting of:  
a) The Notice Inviting Tender, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto.  

 
b)  Standard BSNL W-7/8 with Correction slip 2, 3, 4, 5 & 6 in the Tender Notice for Civil Wing Tenders 

at the web site  www.jharkhand.bsnl.co.in/tendercivil.php  
 

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document.  
 
20.0 Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below:  
 

a) In cities / areas where ECS / EFT facility is provided by Banks, the tenderer must have Account in 
such ECS / EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the 
tenderer.  

 

http://www.jharkhand.bsnl.co.in/tendercivil.php
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b) The cost of ECS / EFT will be borne by BSNL in all cases where the payment to contractor is made 
in a local Branch i.e. tenderer is having bank account in the same place from where the payment is 
made by BSNL unit.  

 
c) In case payment is made to outside branch i.e. tenderer is having bank account not in the same 

place from where the payment is made by BSNL unit, the crediting cost will have to be borne by the 
tenderer only.  

 
d) The payments to contractors will compulsorily be made through ECS / EFT in respect of all 

contracts where the value of the contract is more than Rs. 10 lakhs.  
 
21.0 First running account bill shall be paid only after  
 

a) Signing of the Agreement / Contract by both the parties, and  
b) Progress chart has been prepared as required under Clause 5 and approved by the competent 

authority. 
 

22.0 If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor 
may be debarred for further purchase of tenders for a period of six months.  

 
23.0 General conditions of contract 2006 corrected up to date (which incorporates Correction slip 1), Correction 

slip 2, 3, 4, 5 and 6 for works in BHARAT SANCHAR NIGAM LIMITED are available on Tender Notice for 
Civil Wing Tenders at the web site www.jharkhand.bsnl.co.in/tendercivil.php as well as in the Divisional 
Office.  

 
24.0 The rate quoted by the agency/bidder shall be inclusive of all taxes (i/c GST), levies, Cess, freight, 

forwarding, packaging and insurance charges but exclusive of EPF & ESI contributions to the 
contract workers is to be paid by the contractor.EPF (Employers part only) and ESI will be 
reimbursed by BSNL on actual basis on submission of requisite documents by the contractor. The 
Contractor ‘as service provider’ shall be fully responsible for any default in payment of this tax. 

 

25.0   The rates quoted by the agency shall also be inclusive of 1 % ( one percent) worker’s well fare  Cess  

 on the work done and  shall be recovered from running / final bill as applicable on the building and other  

 construction workers  welfare Cess Act, 1996 due to introduction of “The Building and other Construction  

 Works Regulation of   Employment and Conditions of Service Act 1996”.  

 

 26.0      (i)  Contractor’s Payment of bills – 

(a) Each bill submitted by the contractor for payment as per schedule rate of the agreement. 

(b) All statuary deductions viz. TDS, WW Cess etc. shall be deducted on the total value of work done .    

                       

27.0  In the event of no rate has been quoted for any item (s) then the rate for such item(s) will be considered as 

Zero and work will be required to be executed accordingly. It will be presumed that the contractor has 

included the cost of this/these item(s) in other item(s).  

 

28.0  No Running account bill shall be paid for the work till registration with EPFO is submitted by the contractor 

to the Engineer-in-Charge. 

  

            
EXECUTIVE ENGINEER (C) 

BSNL CIVIL DIVISION, Jamshedpur 
For & on behalf of 

BHARAT SANCHAR NIGAM LIMITED 

http://www.jharkhand.bsnl.co.in/tendercivil.php
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ABRIDGED   FORM    BSNL    W - 8 

BHARAT SANCHAR NIGAM LIMITED 
(A Government of India Enterprise) 

 
STATE: -  JHARKHAND   DIVISION: -    BSNL Civil Division,Jamshedpur 
ZONE: -  Jharkhand, Ranchi   SUB DIVISION: -    BSNL Civil Sub Division,Dhanbad 
       

Item Rate Tender & Contract for Works 

 

Tender for the work of: “Internal painting and necessary civil repair works in the chamber of DGM (NW), 
JTO(Admin-I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of EE(Civil) at 2nd floor of CTO 
building, Dhanbad. (BA-Dhanbad).” 

 
(i) To be submitted by 15:00 hours on 19.04.2023 to the Executive Engineer (Civil), BSNL Civil Division, 

Jamshedpur at Dhanbad, 2nd floor, CTO building, Hirapur, Dhanbad-826001 in his office at Dhanbad. 
 
(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 19.04.2023 in the office of 

THE EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, Jamshedpur at Dhanbad. 
 

 Issued to:        …………………………………………………….. 
                                                                            (Contractor)   
  

Signature of officer issuing the documents:    ……***…………………….. 
 
Designation:      ………***…………….. …………. 
 

 Date of Issue:     …***………………………………. 
 

T  E  N  D  E  R 

 
I / We have read and examined notice inviting tender, schedule, A, B, C, D, E & F, specifications applicable, 
Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions, 
Schedule of Rate & other documents and Rules referred to in the Conditions of Contract and all other contents in 
the tender document for the work.  
I / We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited within the time 
specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 
of the Conditions of the contract and with such materials as are provided for, by and in respect in accordance with, 
such conditions so far as applicable.  
I / We agree to keep the tender open for 30 days from the due date of submission thereof and not to make any 
modifications in its terms and conditions. If I / we withdraw my / our tender before the said period or issue of letter of 
acceptance / intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which 
are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at liberty to 
forfeit 50% of the said earnest money as aforesaid. A sum of Rs.2640/- (Rupees Two Thousand Six Hundred and 
Forty ) only has been deposited in prescribed manner as earnest money. If I/we fail to furnish the prescribed 
Performance Guarantee within prescribed period, I/we agree that the B.S.N.L shall without prejudice to any other 
right or remedy be at liberty to forfeit the said Earnest Money absolutely. Further if I / We fail to commence the work 
specified I / We agree that the said Bharat Sanchar Nigam Limited shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money and Performance Guarantee absolutely otherwise the said 
earnest money shall be retained by competent authority on behalf of B.S.N.L towards Security Deposit to execute all 
the works referred to in the tender documents upon the terms and conditions contained or referred to therein and 
carry out such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and 
those in excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 
and 12.3 of the tender form.  
I / We agree that, in case of works of estimated cost exceeding Rs. 15,00,000/-, to deposit an amount equal to 5% 
of Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in 
accordance with the Performa prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue of 
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letter of acceptance of Tender by the BSNL. I / We am / are aware that in the event of failure on my/our part to 
furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled  
I / We hereby intimate that for receiving payments I / we have an account in ………**……. Bank with account No. 
……**……….where the ECS / EFT facility of e-payment is available.  
I / We hereby declare that I / We shall treat the tender documents drawings and other records connected with the 
work as secret / confidential documents and shall not communicate information derived there from to any person 
other than a person to whom I / We am / are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State.  
I / We agree that should I / We fail to commence the work specified in the above memorandum, an amount equal to 
the amount of the earnest money and Performance Guarantee mentioned in the form of invitation of tender shall be 
absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent authority 
on behalf of B.S.N.L be recovered without prejudice to any right or remedy available in law out of the deposit in so 
far as the same may extend in terms of the said bond and in the event of deficiency out of any other money due to 
me / us under this contract or otherwise. The information in respect of works in hand is as per proforma enclosed.  
 
I / we agree that this contract is subject to jurisdiction of Court at Ranchi only. (Where the NIT / Tender has been 
issued) 
  
Dated:     ………………….                                                           

Witness:    …………………      (…………**…………….) 

Address :   …………...                  Signature of Contractor 

Occupation :     ………………       Postal Address: **……… 

 

A C C E P T A N C E  
 
The above tender [as modified by you (Contractor) and as provided in the letters mentioned hereunder]  is accepted 
by me for and on behalf of Bharat Sanchar Nigam Limited for a sum of Rs. ………….…….      /= (Rupees 
…………………………… …………………………… ……………………… …………… ……….) 
The letters referred to below shall form part of this Contract Agreement:  
(a) ……….………. 

(b) ……….………. 

For & on behalf of Bharat Sanchar Nigam Limited 

Signature:   …………….… 

Dated:                                                  Name and Designation: 
 …………………     
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ANNEXURE-I 
 
 

CERTIFICATE FOR NEAR RELATIVES 
 
 
 
 
 
 
 

“I………………………………………S/o Shri……….………………………………….                     Resident 
of………………………………hereby certify that none of my relative(s) as defined is/are employed in BSNL 
Jharkhand Civil Zone. In case at any stage, it is found that the information given by me is false / incorrect, 
BSNL shall have the absolute right to take any action as deemed fit without any prior intimation to me.” 

 
 
 
 

                   SIGNATURE OF CONTRACTOR 
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P R O F O R M A   O F   S C H E D U L E S 

SCHEDULE     “A” 

                                  
“Schedule of Quantities (as per PWD-3)”  - Page …99 to  103 

SCHEDULE     “B” 

                                  
Schedule of Materials to be issued to the contractor 
 

S. 
No 

Description of 
Item 

Quantity 
Rates in figures & words at which 
the materials will be charged from 

the contractor 
Place of issue 

1 2 3 4 5 

Nil 

. 
SCHEDULE     “C” 

Tools and Plants to be hired to the contractor 

S. 
No. 

Description of Item Hire charges per day Place of issue 

1 2 3 4 

DELETED 

SCHEDULE     “D” 

Extra schedule for specific requirements/documents for the work. 
  
1.Correction slip 1, 2 ,3 ,4 ,5 & 6           -      See Page no. 22 to 75 
2. Special Conditions                         -     See Page no.  76 to 87 
 
3.  Special condition of contract    -      See Page no.  89  to 92 
 

SCHEDULE      “E” 

                                  
Schedule of component of Materials, Labour etc for escalation 
 

CLAUSE 10 C Not Applicable 

CLAUSE 10 CA  Not Applicable  

Component of Materials expressed as 
percent of Total Value of Work “X” 75 % 

Component of Labour expressed as percent 
of Total Value of Work 

“Y” 25 % 

Component of POL expressed as percent of 
Total value of Work 

“Z” 0% 

SCHEDULE “F” 

Reference to General Conditions of Contract:- 

Name of Work Internal painting and necessary civil repair works in the chamber of DGM (NW), 
JTO(Admin-I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of 
EE(Civil) at 2nd floor of CTO building, Dhanbad. (BA-Dhanbad) 

Estimated cost of 
Work 
 

Rs.132009/- (Rupees One Lakh Thirty Two Thousand Nine)  only 
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Earnest Money         
(As Para 6 of BSNL 
W-6) 

Rs.2640/-    (Rupees Two Thousand Six Hundred and Forty only) 

Performance Guarantee  
(5% of the tendered value in the form of Bank Guarantee 
from Schedule Bank in respect of works with Estimated cost 
put to tender exceeding Rs. 15 Lakhs) 

Rs.---***-- -----./-(Rupees---***-----) only 

Security Deposit 
(10% of the tendered value for works with Estimated Cost 
put to tender upto Rs. 15 Lakhs)  
(5% of the tendered value in the form of Bank Guarantee 
from Schedule Bank in respect of works with Estimated cost 
put to tender exceeding Rs. 15 Lakhs) 

Rs.--***-----./-(Rupees---***----) only 

GENERAL RULES AND DIRECTIONS 

Officers inviting tender 
 

Executive Engineer, BSNL Civil Division,Jamshedpur 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clause 12.2 & 12.3. 

50% 

Definitions. See below 

2(v) Engineer-in charge 
 

Executive Engineer, BSNL Civil Division,Jamshedpur 

2(viii) Accepting Authority 
 

Executive Engineer(C), BSNL Civil Division, 
Jamshedpur 

2(x) Percentage on cost of materials and 
Labour to cover all overheads and profit 

 
10 % 

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2021 Published by 
CPWD with up to date correction slips & Market 
Rates. 

2(xii) Department BHARAT SANCHAR NIGAM LIMITED 

9(ii) Standard BSNL Contract Form BSNL W-7/8 form as modified and corrected up to 
date with correction slip no. 1 to 6. 

Clause 2 

Authority for fixing compensation under Clause 2 Executive Engineer, BSNL Civil Division,Jamshedpur 

Clause 2A 

Whether Clause 2A shall be applicable —Yes/NO No 

Clause 3A  

Whether clause 3A will be applicable —  Yes/NO YES 

Clause 5 

i) Time allowed for execution of work. 
 

01 (One) month 

ii) Authority to give fair and reasonable 
extension of time for completion of work. 

Executive Engineer, BSNL Civil Division,Jamshedpur 

Clause 6 A 

Whether clause 6A will be applicable —  Yes/NO No 

Clause 7 
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Gross value of work to be done together with net 
payment /adjustment of advances for materials 
collected, if any, since the last such payment for 
being eligible to interim payment. 

Rs 25,000/- 

Clause 10 

Reinforcement steel to be used in the work 
shall have to be procured  : 

 

(a) CTD bars Manufactured by:  Not applicable 
(b) TMT bars  Manufactured by:  Primary 
producers from SAIL, RINL and TATA Steel. 

Clause 11 

Specification to be followed for execution of work. 
 

CPWD Specifications 2009 Volume I & 2 with up to 
date correction slips as on the date of opening of 
tenders.  

Clause 12 

12.2 & 
12.3 

Limit for value of any item of any 
individual trade beyond which sub 
clauses (i) to (v) shall not apply and 
clauses 12.2.& 12.3 shall apply 
 

 50% 

Clause 16 

 
Competent authority for deciding reduced rates. 

The Addl. Chief Engineer (Civil),O/o Sr. Chief 
Engineer (Civil), BSNL Jharkhand Civil Zone,Ranchi 

Clause 36(i) 

General guidelines for fixing requirement of technical staff and rate of recovery in case of non-compliance, 
for a work, shall be as per following table: 
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Rate at which recovery shall be made 
from the contractor in the event of not 
fulfilling provision of clause 36(i) 

Figures (Rs) Words (Rs) 

1. Graduate 
Engineer 
Or 
Diploma 
Engineer 

 
 
Civil 

Principal  
 
Technical  
 
Representative 

2 Years  
 
 
5 Years 

1 
 
 
1 

15000/month Fifteen thousand 
per month 

Clause 37 (i) 

Extent of Goods & Service Tax (GST) payable by 
Contractor as defined in clause 119 of section  2 of 
CGST Act 2017: 

GST @ 18% for all BSNL works on total value of 
work done as per Govt. of India, Ministry of Finance 
(Department of Revenue), Notification and as per 
the extant rule applicable from time to time shall 
be paid by contractor. 
 

Extent of EPF & ESI payable by Contractor EPF & ESI contributions to the contract workers is 
to be paid by the contractor.EPF (Employers part 
only) and ESI will be reimbursed by BSNL on actual 
basis on submission of requisite documents by the 
contractor. 

 

Clause 42 

i)  
(a)   

Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of Delhi 
Schedule of Rates 2014 Printed by CPWD with up to date correction slips. 
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ii) Variation permissible on theoretical quantities.  

a) Cement for works with estimated costs put to tender  

 i)  not more than Rs. 5 lakhs 3% minus 

 ii) More than Rs.  5 lakhs 2% minus 

b) Steel reinforcement and structural steel sections for each 
diameter, section and category. 

2% minus 

Note:-The rate for recovery under clause 42 shall be same as the star price. 
 

 Executive Engineer (Civil) 
                                  BSNL Civil Division,Jamshedpur 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Star prices to be considered for Escalation and Recoveries 

Sl 
No. 

Material 
Star price 

(Rate in figures and words) 

1. For Cement    

 (a) For Ordinary Portland Cement (OPC) Rs.7800/- 
(Rupees Seven Thousand Eight hundred) only 

2   For reinforcement Steel TMT Bars Conforming 
to BIS 1786 (Fe 500 Grade) 

Rs.45,980/- 
(Rupees Forty five Thousand Nine hundred Eighty) only 
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Correction Slip No.1 
(To GCC for Civil Works – 2006 issued on 01.11.07) 

 

S. 
No.  

Clause or para EXISTING MODIFIED 

1 1.2 (page No. 2 
of tender 
document) 

Tenders will below issued to eligible 
contractors provided they produce proof of 
their valid enlistment with the appropriate 
authority. 

Tenders will below issued to eligible 
contractors provided they produce proof of 
their valid enlistment with the appropriate 
authority. 
1.2.1  Criteria of eligibility for issue of 
leader documents for non BSNL registered 
contractors 01 Public Works Organisation 
like C.P.W.D. State PWD (B&R), DOP, 
MES, & Railways only. 
 
 
1.2.1.1 for works upto Rs. 5 Lakhs Nil. 
1.2.1.2 For works about Rs. 5 Lakhs and 

upto Rs. 2.5 Cr. And all 
specialized works irrespective of 
its cost, the applicant should have 
completed works as per details 
below during the last seven years 
ending last day of the month 
previous to the one in which the 
tenders are invited. 

a) Three similar completed works costing 
not less than the amount equal to 40% of 
estimated cost  

or 
b) Two similar completed works costing not 
less than the amount equal to 50% of 
estimated cost  

or 
c) One similar completed works costing not 
less than the amount equal to 80% of 
estimated cost  
For the purpose of this clause 'similar 
works' means the work of ………. 
 

2. 3.0 page No. 2) The time allowed for carrying out the work will 
be _________________________________ 
from the_____________________ day after 
the date of written order to commence the 
work, or, from the first day of handing over of 
the site, whichever is later, in accordance 
with phasing, if any, indicated in the Tender 
Document.  

The time allowed for carrying out the work 
will be 
_________________________________ 
from the_____________________ day 
after the date of issue of letter of award 
of work, or, from the first day of handing 
over of the site, whichever is later, in 
accordance with phasing, if any, indicated 
in the Tender Document. 

3. Para 5 (iii) 
(Page No. 2) 

In case………………… last date of receipt of 
application as at Para 5.0(i) above. 

To be deleted.  

4. Para 5(iv)  

(page no 2 ) 
The list of Eligible Tenderers 
……………………………………. Shall be 
permitted to quote Rates. 

To be deleted. 

5. Para 6  
Mode of 
submission of 
EMD  

(page no 2-3) 

6.0 Tender documents consisting of plans, 
specifications, the schedule of quantities of 
the various classes of work to be done and 
the set of terms and conditions of the contract 
to be complied with by the Contractor whose 
tender may be accepted and other necessary 
documents, can either be down loaded from 
the BSNL website 
www:___________________ or be seen in 
the office of the_______ _______ ________ 
____________ ______ __________ ______ 
_______ between 11.00 hours. & 16.00 

6.0 Tender documents consisting of plans, 
specifications, the schedule of quantities of 
the various classes of work to be done and 
the set of terms and conditions of the 
contract to be complied with by the 
Contractor whose tender may be accepted 
and other necessary documents, can either 
be down loaded from the BSNL website 
www:___________________ or be seen in 
the office of the_______ _______ 
________ ____________ ______ 
__________ ______ _______ between 
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hours from________ to __________ 
everyday except on Sundays and Public 
Holidays. Tender documents, excluding 
standard form, will be issued from his office, 
during the hours specified above on payment 
of the following:  

 (i) Rs _________________in 
cash as cost of tender and  

 (ii) Earnest money of 
Rs.____________ in cash (upto 
Rs.2500/-only)/ deposit at Call 
receipt of a scheduled 
bank/fixed deposit receipt of a 
scheduled bank/demand draft 
of a scheduled bank issued in 
favour of _______________  

(iii) The tender shall be accompanied by 
Earnest Money along with cost of tender, if 
not paid earlier as in the case of down loaded 
tender from Website in the form as detailed at 
sub para ii) above.  

11.00 hours. & 16.00 hours from________ 
to __________ everyday except on 
Sundays and Public Holidays. Tender 
documents, excluding standard form, will 
be issued from his office, during the hours 
specified above on payment of the 
following:  
(i) Rs .______________in cash as cost of 
tender (Non refundable) and  
(ii) Earnest money of Rs.____________ in 
cash (up to Rs.2500/-only)/ Banker’s 
cheque/ deposit at Call receipt of a 
scheduled bank/fixed deposit receipt of a 
scheduled bank/demand draft of a 
scheduled bank issued in favour of 
_______________. When amount of 
earnest money is more than Rs. 5 lakhs, 
part of the earnest money is acceptable 
in the form of Bank Guarantee also. In 
such case, minimum 50% of earnest 
money (but not less than Rs. 5 lakh) or 
Rs. 25 lakh, whichever is less, will have 
to be deposited in the shape prescribed 
above. For balance amount of earnest 
money, bank guarantee will also be 
acceptable.  
iii) The tender shall be accompanied by 
Earnest Money along with cost of tender, if 
not paid earlier as in the case of down 
loaded tender from Website in the form as 
detailed at sub para ii) above.  
Note: Money due to contractor in any 
other work or earnest money of the 
previous call of the same work shall not 
be adjusted towards earnest money. 

6.  Para 7.0  

Opening of 
Tender (page 
no 3 )  

Tenders, which should always be placed in 
sealed envelope, in the manner detailed at 
para 9 below, will be received by the 
_____________________upto 15.00 Hrs. on 
________and will be opened by him or his 
authorized representative in his office on the 
same day at 15.30 Hrs. The envelope 
containing the Earnest Money along with the 
cost of the tender as applicable in case of 
down loaded tender documents shall be 
opened first. The Tenders of tenderer, who 
do not deposit the Earnest Money along with 
cost of tender, shall not be opened.  

Tenders, which should always be placed in 
sealed envelope, in the manner detailed at 
para 9 below, will be received by the 
_____________________upto 15.00 Hrs. 
on ________and will be opened by him or 
his authorized representative in his office 
on the same day at 15.30 Hrs. After 
opening the main envelope 3, the 
envelope 1 containing the Earnest 
Money along with the cost of the tender 
as applicable and eligibility credentials 
shall be opened first.  
The envelope 2 containing tender shall 
be opened only for those tenderers 
whose Earnest Money, cost of tender 
and eligibility is found in order.  
The unopened tenders shall be returned 
to the tenderers after the final decision 
on the tender is reached.  

7.  Para 9  
From three 
envelope 
system to four 
envelope 
system  

(page no 3 )  

 9.0 Submission of tender : -  
 
9.1 The “Tender” and “Earnest money” shall 
be placed in separate sealed envelopes 
marked “Tender” and “Earnest money” 
respectively.  
9.1.1 In case the tender document is down 
loaded form BSNL website, the “Tender” and 
“Earnest money plus cost of tender shall be 
placed in a separate sealed envelopes 
marked “Tender” and “Earnest money plus 
cost of tender” respectively.  

9.0 Submission of tender  
Tender shall be submitted in following 
manner:  
9.1 In case the tender document is down 
loaded form BSNL website  
9.1.1 “Earnest money plus cost of Tender 
and eligibility credentials “ shall be placed 
in sealed envelope-1. marked “Earnest 
money plus cost of Tender and eligibility 
credentials”.  
9.1.2 The “Tender” shall be placed in 
sealed envelope-2 and will be 
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 9.2 The “Tender” sealed 
envelope and “Earnest 
money or Earnest money 
plus cost of tender” sealed 
envelope shall be placed 
in another sealed 
envelope with following 
data written on it.  

 
(i)Name of work  
(ii)Name of tenderer  
(iii)Last date of receipt of tender  

superscripted as “Tender”  
9.1.3 The sealed envelope no. 1,&2 as 
above containing “Earnest money plus cost 
of Tender, Eligibility Credentials", and the 
“Tender” shall be placed in another sealed 
envelope -3.  

 9.1.4 All the three 
envelopes shall be 
superscripted with 
following data on it.  

 (i) Name of work  
 (ii) Name of tenderer  
 (iii) Last date of receipt of tender  

9.2 In case tender document is purchased 
from Div/Sub-div office  
9.2.1: Proof for paying the cost of tender 
documents, proof of payment of EMD and 
copies of documents showing eligibility 
credentials to be placed in sealed envelope 
no.1  

  9.3 The tender in which rates/percentage are 
to be quoted should be properly bound and 
sealed. Loose/spiral bound submission (in 
case the tender is down loaded from website) 
shall be rejected out rightly. In case of any 
correction/addition/alteration/omission in 
tender document vis-à-vis tender document 
available on website shall be treated as non-
responsive and shall be summarily rejected.  
 

9.2.2 :Envelope no. 2 will be as per Para 
9.1.2.  
9.2.3: The sealed envelopes1&2 shall be 
placed in another sealed envelop no3  
9.2.4 :same as 9.1.4  
Note: In case the eligibility credentials are 
not found in order at any stage i.e. before 
award of work or during execution of the 
work or after completion of the work, the 
contractor will be debarred from tendering 
in BSNL for three years including any 

other action under the contract or existing 
law.  

9.3 The tender in which rates/percentage 
are to be quoted should be properly bound 
and sealed. Loose/spiral bound submission 
(in case the tender is down loaded from 
website) shall be rejected out rightly. In 
case of any 
correction/addition/alteration/omission in 
tender document vis-à-vis tender 
document available on website shall be 
treated as non-responsive and shall be 
summarily rejected.  

8.  Para 17 of 
BSNL W-6  

(page no 4-5)  

In case of works having estimated cost below 
Rs. 6,00,000/-, the successful tenderer shall 
be required to execute an agreement with the 
Engineer-in-charge in the performa annexed 
to the tender document, within 15 days of the 
issue of letter of acceptance by the BSNL. In 
the event of failure on the part of the 
successful tenderer to sign the agreement, 
the earnest money will be forfeited and 
tender cancelled. In case of works of 
estimated to cost Rs.6,00,000/- and above, 
the successful tenderer shall, upon issue of 
letter of acceptance of Tender, shall be 
required to furnish irrevocable Bank 
Guarantee of requisite amount to the 
Engineer-in-charge in the Performa annexed 
to the tender document, within 15 days of the 
issue of letter of acceptance of Tender by the 
BSNL. In the event of failure on the part of 
the successful tenderer to furnish the Bank 
Guarantee within 15 days, the earnest money 
will be forfeited and tender cancelled. 

In case of works having estimated cost 
below Rs. 6,00,000/-, the successful 
tenderer shall be required to execute an 
agreement with the Engineer-in-charge in 
the performa annexed to the tender 
document, within 15 days of the issue of 
letter of award by the BSNL. In the event 

of failure on the part of the successful 
tenderer to sign the agreement, the 
earnest money will be forfeited and tender 
cancelled.  
In case of works of estimated to cost 
Rs.6,00,000/- and above, the successful 
tenderer shall, upon issue of letter of 
acceptance of Tender, shall be required to 
furnish Performance Guarantee @ 5% of 
the tendered value in the form of 

irrevocable Bank Guarantee of requisite 
amount to the Engineer-in-charge in the 
Performa annexed to the tender document, 
within 15 days of the issue of letter of 
acceptance of Tender by the BSNL. In the 
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event of failure on the part of the 
successful tenderer to furnish the Bank 
Guarantee within 15 days, the earnest 
money will be forfeited and tender 
cancelled. 

9.  Para 18 of 
BSNL W-6  

(page no 5 )  

This Notice Inviting Tender (BSNL W-6) shall 
form a part of the Contract Document. In 
accordance with clause 1 of the contract, the 
letter of intent shall be issued first in favour of 
the successful Tenderer/Contractor. After 
submission of the performance guarantee, 
the letter for commencement of work shall be 
issued. The contract shall be deemed to have 
come into effect on issue of communication 
of acceptance of the tender. On such 
communication of acceptance, the successful 
Tenderer/Contractor shall, within 15 days 
from such date, formally sign the agreement 
consisting of:  
a) The Notice Inviting Tender, all the 
documents including additional conditions, 
specifications and drawings, if any, forming 
part of the tender, and, as issued at the time 
of invitation of tender and acceptance thereof 
together with any correspondence leading 
thereto.  
b) Standard BSNL W-7/8 as on website 
______________.  
c) Agreement signed on non-judicial stamp 
paper as per Performa annexed to the tender 
document.  

This Notice Inviting Tender (BSNL W-6) 
shall form a part of the Contract Document. 
In accordance with clause 1 of the 
contract, the letter of acceptance shall be 

issued first in favour of the successful 
Tenderer/ Contractor. After submission of 
the performance guarantee, the letter of 
award shall be issued. The contract shall 
be deemed to have come into effect on 
issue of letter of acceptance of the tender. 
On issue of letter of award, the 
successful Tenderer/ Contractor shall, 
within 30 days from such date, formally 
sign the agreement consisting of:  
a) The Notice Inviting Tender, all the 
documents including additional conditions, 
specifications and drawings, if any, forming 
part of the tender, and, as issued at the 
time of invitation of tender and acceptance 
thereof together with any correspondence 
leading thereto.  
b) Standard BSNL W-7/8 as on website 
______________.  
c) Agreement signed on non-judicial stamp 
paper as per Performa annexed to the 
tender document.  

10.  BSNL W-6  
(page no 5)  

Signature of Divisional Officer/ Sub-Divisional 
Officer.  
For and on behalf of Bharat Sanchar Nigam 
Limited.  

Signature and Name of Divisional Officer/ 
Sub-Divisional Officer.  
For and on behalf of Bharat Sanchar 
Nigam Limited  

11.  Para 3 under 
sub head 
TENDER of 
BSNL W-7/8  

(page no 6)  

We agree to keep the tender open 

for____________days from the due date of 
submission thereof and not to make any 
modifications in its terms and conditions. If 
any tenderer withdraws his tender before the 
said period or issue of letter of 
acceptance/intent, whichever is earlier, 
or,......... .  

I/We agree to keep the tender open 

for____________days from the due date of 
submission thereof and not to make any 
modifications in its terms and conditions. If 
I/we withdraw my/ our tender before the 

said period or issue of letter of 
acceptance/intent, whichever is earlier, or, 
.......... .  

12.  Para 4 under 
sub head 
TENDER of 
BSNL W-7/8  
(page no 6-7)  

A sum of Rs……………………(Rupees 
…………………..…….only) has been 
deposited in Cash ( upto Rs. 2500/-)/ 
Demand draft/ Bankers Cheque/ Deposit at 
Call Receipt of a Scheduled Bank as earnest 
money…..  

A sum of Rs……………………(Rupees 
………………..…….only) has been 
deposited in prescribed manner as earnest 
money……..  

13.  Court 
Jurisdiction  
Sub Head 
Tender of  
BSNL W-7/8  
(page no 7 )  

Does not Exist  "I/we agree that this contract is subject to 
jurisdiction of Court at ---------------------- 
only.” (Where the NIT/Tender has been 
issued)  

14.  BSNL W-7/8 
(page no 7 of 
tender 
document)  

For & on behalf of the Bharat Sanchar Nigam 
Limited.Signature____________  
Dated Designation  

For & on behalf of the Bharat Sanchar 
Nigam 
Limited.Signature_______________  
Dated Dated Name and Designation D 
Designation  

15.  Para 1 : 
General Rules 
and Direction  
(Page-8 of 
tender 
Document)  

All work proposed for execution by contracts 
will be notified in a form of invitation to tender 
pasted in public places and signed by the 
officer inviting tender or by publication in 
News papers as the case may be  

All work proposed for execution by 
contracts will be notified in a form of 
invitation to tender duly signed by the 
officer inviting tender will be displayed on 
the notice board /pasted in public places or 
by publication in News papers as the case 
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may be and shall also be on the BSNL 
website_______.  

16.  Para 4 of 
General Rules 
and Direction  
(page no 8)  

.......... . No single tender shall include more 
than one work, but contractors who wish to 
tender for two or more works shall submit 
separate tender for each. ........  

... . No single envelope shall include tender 
for more than one work, but contractors 
who wish to tender for two or more works 
shall submit separate envelope for each. 
........  

17.  Para 10 (last 
line) of General 
Rules and 
Directions(page 
no 9 )  

“In case of item …………….not the amount.”  “In case of item …………….not the 
amount.”  
In the event of no rate has been quoted for 
any item(s) then the rate for such item(s) 
will be considered as zero and work will be 
required to be executed accordingly. It will 
be presumed that the contractor has 
included the cost of this / these item(s) in 
other item(s).  

18  Rule 14  
of General 
Rules and 
Directions(page 
no 10-11)  

The contractor …………..for this purpose  To be deleted  

19.  Conditions of 
Contract Para 
2(v) (Page no 
12 )  

The Engineer-in-Charge means the Engineer 
Officer who shall supervise and be in-charge 
of the work and who shall sign the contract 
on behalf of the President of India as 
mentioned in Schedule ‘F’ hereunder.  

The Engineer-in-Charge means the 
Engineer Officer who shall supervise and 
be in-charge of the work and who shall 
sign the agreement on behalf of the Bharat 
Sanchar Nigam Limited as mentioned in 
Schedule ‘F’ hereunder.  

20  Clause-2(A) 
(Incentive 
clause) (page 
no 17 )  

In case the contractor completes the work 
ahead of the schedule completion time a 
bonus @1 % (one percent) per month 
computed on per day basis shall be payable 
to the contractor subject to a maximum limit 
of 5%(five percent) of the tendered value in 
respect of work costing Rupees ten lacs and 
above. The amount of bonus if payable shall 
be paid along with final bill after completion of 
work. Decision of the Superintending 
Engineer as to the quantum of bonus payable 
to the contractor shall be final and binding on 
the contractor. Provided always that provision 
of the Clause 2A shall be applicable only 
when so provided in “Schedule F”  

In case the contractor completes the work 
ahead of the schedule completion time a 
bonus @1 %(one percent) per month 
computed on per day basis shall be 
payable to the contractor subject to a 
maximum limit of 5%(five percent) of the 
tendered value in respect of work costing 
Rupees ten lacs and above. Payment of 
bonus under this clause-2A shall be 
applicable only in case the work is 
completed within the stipulated period as 
notified in the tender document under all 
circumstances i.e. incentive will not be 
payable in case actual date of completion 
is beyond the stipulated date of completion 
even if the Extension of time is granted by 
the competent authority without levy of 
compensation. The amount of bonus if 
payable shall be paid along with final bill 
after completion of work. Decision of the 
Chief Engineer as to the quantum of bonus 
payable to the contractor shall be final and 
binding on the contractor. Provided always 
that provision of the Clause 2A shall be 
applicable only when so provided in 
“Schedule F”. 

21  Clause-10C  If the prices of materials (not being materials 
supplied or services rendered at fixed prices 
by the BSNL in accordance with Clauses 10 
& 34 thereof) and/or wages of labour required 
for execution of the work increase, the 
contractor shall be compensated for such 
increase as per provisions detailed below and 
the amount of the contract shall accordingly 
be varied, subject to the condition that such 
compensation for escalation in prices shall be 
available only for the work done during the 
stipulated period of the contract including 
such period for which the contract’s validity is 

If the prices of materials (not being 
materials supplied or services rendered at 
fixed prices by the BSNL in accordance 
with Clauses 10 & 34 thereof) and/or 
wages of labour required for execution of 
the work increase, the contractor shall be 
compensated for such increase as per 
provisions detailed below and the amount 
of the contract shall accordingly be varied, 
subject to the condition that such 
compensation for escalation in prices shall 
be available only for the work done during 
the stipulated period of the contract 
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extended under the provisions of Clause 5 of 
the contract without any action under Clause 
2 and also subject to the condition that no 
such compensation shall be payable for a 
work for which the stipulated period of 
completion is 12(Twelve) months or less. 
Such compensation for escalation in the 
prices of materials and labour, when due, 
shall be worked out based on the following 
provisions: -  
---------  
---------  
---------  
(iv)The compensation for escalation for 
Cement, Reinforcement Steel, Other 
Materials and P.O.L. shall be worked out as 
per the formula given below:  
(a) Adjustment for component of Cement  
Vc = Qc * SPc * (CI-CIo) / CIo  
Vc Variation in cement cost i.e. increase or 
decrease in the amount in rupees to be paid 
or recovered  
Qc Quantity of Cement consumed, based on 
theoretical consumption, or actual quantity 
consumed whichever is less during the 
quarter  
SPc Star price of Cement as mentioned in 

Schedule F.  
CI : All India wholesale index for Cement for 

the period under consideration as published 
by the Economic Adviser to Government. of 
India, Ministry of Industry and Commerce  
CIo : All India wholesale index for Cement as 

published by the Economic Adviser to 
Government. of India, Ministry of Industry and 
Commerce, as valid on the last for the period 
under consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
(b)Adjustment for component of 
Reinforcement Steel  
Vs = Qs * SPs * (SI-SIo) / SIo  
Vs: Variation in Reinforcement Steel cost i.e. 

increase or decrease in the amount in rupees 
to be paid or recovered  
Qs Quantity of Reinforcement Steel 

consumed, based on theoretical 
consumption, or actual quantity consumed 
whichever is less during the Quarter.  
SPs Star price of Reinforcement Steel as 

mentioned in Schedule F.  
SI : All India wholesale index for Bars and 

Rods (Steel) for the period under 
consideration as published by the Economic 
Adviser to Government. of India, Ministry of 
Industry and Commerce, New Delhi.  
SIo : All India wholesale index for Bars and 

Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period under 
consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
c) Adjustment for component of Other 
Materials  
VM = (W * X /100 – Qc*SPc – Qs * SPs) * 

including such period for which the 
contract’s validity is extended under the 
provisions of Clause 5 of the contract 
without any action under Clause 2 and also 
subject to the condition that no such 
compensation shall be payable for a work 
for which the stipulated period of 
completion is 18(Eighteen) months or less. 
Such compensation for escalation in the 
prices of materials and labour, when due, 
shall be worked out based on the following 
provisions: -  
---------  
---------  
---------  
iv)The compensation for escalation for 
Cement, Reinforcement Steel, Other 
Materials and P.O.L. shall be worked out 
as per the formula given below:  
a)Adjustment for component of Cement  
Vc = Qc * SPc * (CI-CIo) / CIo  
Vc Variation in cement cost i.e. increase or 
decrease in the amount in rupees to be 
paid or recovered  
Qc Quantity of Cement consumed, based 
on theoretical consumption, or actual 
quantity consumed whichever is less 
during the quarter  
SPc Star price of Cement as mentioned in 
Schedule F.  
CI : All India wholesale index for Cement 
for the period under consideration as 
published by the Economic Adviser to 
Government. of  India, Ministry of Industry 
and Commerce.  
( In respect of the justified period extended 
under the provisions of clause-5 of the 
contract without any action under clause 2, 
the index prevailing at the time of 
stipulated date of completion or the 
prevailing index of the period under 
consideration, which ever is less, shall be 
considered.)  
CIo : All India wholesale index for Cement 
as published by the Economic Adviser to 
Government. of India, Ministry of Industry 
and Commerce, as valid on the last for the 
period under consideration and that valid 
on the last stipulated date of receipt of 
tender including extension if any.  
b)Adjustment for component of 
Reinforcement Steel  
Vs = Qs * SPs * (SI-SIo) / SIo  
Vs Variation in Reinforcement Steel cost 
i.e. increase or decrease in the amount in 
rupees to be paid or recovered  
Qs Quantity of Reinforcement Steel 
consumed, based on theoretical 
consumption, or actual quantity consumed 
whichever is less during the Quarter.  
SPs Star price of Reinforcement Steel as 
mentioned in Schedule F.  
SI : All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the 
Economic Adviser to Government. of India, 
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(MI-Mio) / MIo  
VM Variation in other material cost i.e. 

increase or decrease in the amount in rupees 
to be paid or recovered  
W Cost of work done worked out as indicated 

in sub-para ii) above.  
X Component of materials expressed as per 

cent of the total value of work as indicated in 
schedule F.  
MI: All India wholesale index for All 

Commodities for the period under 
consideration as published by the Economic 
Adviser to Government. of India, Ministry of 
Industry and Commerce.  
MIo: All India wholesale index for All 

Commodities as published by the Economic 
Adviser to Government. of India, Ministry of 
Industry and Commerce as valid on the last 
stipulated date of receipt of tender including 
extension if any.  
d)Adjustment for component of P.O.L.  
VF = W * (Z / 100) * (FI-FIo) / FIo  
VF Variation in cost of fuel, power, light and 

lubricants, increase or decrease in rupees to 
be paid or recovered.  
W Value of work done, worked out as 

indicated in sub-para ii) above. 
vi) The compensation for escalation for 
labour shallbe worked out as per the formula 
given below :- 
 
VL =W * (Y/100 *(LI-Lio) / Lio 
VL Variation in labour cost i.e amounts of 

increase or decreases in rupees to be paid or 
recovered. 
W  Value of work done, worked out as 

indicated in sub para ii) above. 
Y  Component of labour expressed as a 

percentage of the total value of the work as 
indicated in schedule F… 
Lio  Minimum daily wage in rupees of 

unskilled adult male mazdoor, fixed under 
any law statutory rule or order as on the last 
stipulated date of receipt of tender including 
extension, if any. 
LI Minimum daily wage in rupees of an 

unskilled adult male mazdoor, fixed under 
any law, statutory rule or order as applicable 
on the last date of the quarter previous to the 
one under consideration. 
vii)  The following principles will be followed 
while working out the compensation as per 
sub-para (vi) above. 
 
a)   The minimum wage of an unskilled male 
mazdoor mentioned in sub-para (vi) above 
shall be the higher of the wage notified by 
Government of India, Ministry of Labour and 
that notified by the local administration both 
relevant to the place of work and period of 
reckoning. 
 
b)    The escalation for labour also shall be 
paid at the same wuarterly intervals when 
escalation due to increase in cost of materials 
and/or P.O.L. is paid under this clause. If 

Ministry of Industry and Commerce. 
However, the price index shall be minimum 
of the followng:  
i)Index for the month when the last 
consignment of steel reinforcement for the 
work is procured or  
ii)Index for the month in which half of the 
stipulated contract period is over  
iii)Index for the period under consideration.  
For the period extended under the 
provisions of clause-5 of the contract 
without any action under clause 2, the 
same principle as for the period within 
stipulated period of completion, will apply.  
SIo : All Indiawholesale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period 
under consideration and that valid on the 
last stipulated date of receipt of tender 
including extension if any.  
c)Adjustment for component of Other 
Materials  
VM = (W * X /100 – Qc*SPc – Qs * SPs) * 
(MI-Mio) / MIo  
VM Variation in other material cost i.e. 

increase or decrease in the amount in 
rupees to be paid or recovered  
W Cost of work done worked out as 

indicated in sub-para ii) above.  
X Component of materials expressed as 

per cent of the total value of work as 
indicated in schedule F.  
MI: All India wholesale index for All 

Commodities for the period under 
consideration as published by the 
Economic Adviser to Government. of India, 
Ministry of Industry and Commerce.  
( In respect of the justified period 
extended under the provisions of 
clause-5 of the contract without any 
action under clause 2, the index 
prevailing at the time of stipulated date 
of completion or the prevailing index of 
the period under consideration, which 
ever is less, shall be considered.)  
MIo: All India wholesale index for All 

Commodities as published by the 
Economic Adviser to Government. of India, 
Ministry of Industry and Commerce as valid 
on the last stipulated date of receipt of 
tender including extension if any.  
d)Adjustment for component of P.O.L.  
VF = W * (Z / 100) * (FI-FIo) / FIo  
VF Variation in cost of fuel, power, light 

and lubricants, increase or decrease in 
rupees to be paid or recovered.  
W Value of work done, worked out as 

indicated in sub-para ii) above.  
Z Component of fuel, power, light and 

lubricants expressed as per cent of total 
value of work as indicated in schedule F.  
FI: All India wholesale index for  
W   Value of work done, worked out as 

indicated in Ssub-para ii) above. 
Y  Component of labour expressed as a 
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such revision of minimum wages takes place 
during any such quarterly 
Z Component of fuel, power, light and 

lubricants expressed as per cent of total 
value of work as indicated in schedule F.  
FI: All India wholesale index for fuel, power, 

light and lubricants for the period under 
consideration as published weekly by the 
Economic Adviser to Government of India, 
Ministry of Industry, New Delhi.  
FIo All India wholesale index for fuel, power, 

light and lubricants as published weekly by 
the Economic Adviser to Government of 
India, Ministry of Industry, New Delhi, valid on 
the last stipulated date of receipt of tender 
including extension if any.  
v) The following principles shall be followed 
while working out the indices mentioned in 
para (iv) above.  
a) The compensation for escalation shall be 
worked out at quarterly intervals and shall be 
with respect to the cost of works done as per 
bills paid during the three calendar months of 
the said quarter. The first such payment shall 
be made at the end of three months after the 
month (excluding) in which the tender was 
accepted and thereafter at three months 
interval. At the time of completion of the work, 
the last period for payment might become 
less than 3 months, depending on the actual 
date of completion.  
b) The index (SI/CI/MI/FI etc.) relevant to any 
quarter/period for which such compensation 
is paid shall be the arithmetical average of 
the indices relevant to the three calendar 
months. If the period up to date of completion 
after the quarter covered by the last such 
installment of payment, is less than three 
months, the index SI/CI/MI and FI shall be 
the average of the indices for the months 
falling within that period. 

percentage of the total value of the work as 
indicated in Schedule F. 
LI0  Minimum daily wage in rupees of an 

unskilled adult male mazdoor, fixed under 
any law, statutory rule of order as on the 
last stipulated date of receipt of tender 
including extension, if any. 
LI  Minimum wage in rupees of an 

unskilled adult male mazdoor, fixed under 
any law, statutory rule or order as 
applicable on the last date of the quarter 
previous to the one under consideration.  
( In respect of the justified period 
extended under the provisions of 
clause-5 of the contract without any 
action under clause 2, the index 
prevailing on the last date of quarter 
previous to the quarter pertaining to the 
stipulated date of completion or the 
index prevailing on the last date of the 
quarter previous to the one under 
consideration, whichever is less, shall 
be considered). 

vii)   The following principles will be 
followed while working out the 
compensation as aper sub-para (vi) above. 
 

a)   The minimum wage of an unskilled 
male mazdoor mentioned in sub-para (vi) 
above shall be the higher of the wage 
notified by Government of India, Ministry of 
Labour and that notified by the local 
administration both relvant to the place of 
work and period of reckoning.  
b)    The escalation for labour also shall be 
paid at the same quarterly intervals when 
escalation due to increase in cost of 
materials and/or P.O.L. is paid under this 
clause. If such revision of minimum wages 
takes place during any such quarterly 
intervals, the escalation compensation 
shall be payable at the revised rates only 
for work done in subsequent quarters. 
c)   Irrespective of variations in minimum 
wages of any category of labour, for the 
purpose of this clause, the variation in the 
rates for an unskilled adult male mazdoor 
along shall form the basis for working out 
the escalation compensation 
fuel, power, light and lubricants for the 
period under consideration as published 
weekly by the Economic Adviser to 
Government of India, Ministry of Industry, 
New Delhi.  
( In respect of the justified period 
extended under the provisions of 
clause-5 of the contract without any 
action under clause 2, the index 
prevailing at the time of stipulated date 
of completion or the prevailing index of 
the period under consideration, which 
ever is less, shall be considered.)  
FIo All India wholesale index for fuel, 

power, light and lubricants as published 
weekly by the Economic Adviser to 
Government of India, Ministry of Industry, 
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New Delhi, valid on the last stipulated date 
of receipt of tender including extension if 
any.  
v) The following principles shall be followed 
while working out the indices mentioned in 
para (iv) above.  
a) The compensation for escalation shall 
be worked out at quarterly intervals and 
shall be with respect to the cost of works 
done as per bills paid during the three 
calendar months of the said quarter. The 
first such payment shall be made at the 
end of three months after the month 
(excluding) in which the tender was 
accepted and thereafter at three months 
interval. At the time of completion of the 
work, the last period for payment might 
become less than 3 months, depending on 
the actual date of completion.  
b) The index (SI/CI/MI/FI etc.) relevant to 
any quarter/period for which such 
compensation is paid shall be the 
arithmetical average of the indices relevant 
to the three calendar months. If the period 
up to date of completion after the quarter 
covered by the last such installment of 
payment, is less than three months, the 
index SI/CI/MI and FI shall be the average 
of the indices for the months falling within 
that period.  
vi) The compensation for escalation for 
labour shall be worked out as per the 
formula given below:-  
VL=W * (Y/100) * (LI-LIo) / LIo  
VL Variation in labour cost i.e. amounts of 

increase or decreases in rupees to be paid 
or recovered. 

  Intervals the escalation compensation shall 
be payable at the revised rates only for work 
done in subsequent quarters. 
 
c) Irrespective of variations in minimum 
wages of any category of labour, for the 
purpose of this clause the variations in the 
rates for an unskilled adult male mazdoor 
alone shall form the basis for working out the 
escalation compensation payable on the 
labour component.  
 
viii)  In the event the price of materials and/or 
wages of labour required for execution of the 
work decrease/s. There shall be a downward 
adjustment of the cost of work so that such 
price f materials and/or wages of labour shall 
be deductable from the cost of work under 
this contract and in this regard the formula 
herein before stated under this clause 10 © 
shall mutatis mutandis apply, provided that :-  
 
a)  No such adjustment for decrease in the 
price of Cement Reinforcement Steel, other 
materials and/or wages of labour 
aforementioned would be made in case of 
contracts in which the stipulated period of 
completion of work is twelve months or less. 
 

payable on the labour component.  
 
viii)  In the event the price of materials 
and/or wages of labour required for 
execution of the work decrease/s. There 
shall be a downward adjustment of the cost 
of work so that such price f materials 
and/or wages of labour shall be deductable 
from the cost of work under this contract 
and in this regard the formula herein before 
stated under this clause 10 © shall mutatis 
mutandis apply, provided that :-  
 
a)  No such adjustment for decrease in the 
price of Cement Reinforcement Steel, 
other materials and/or wages of labour 
aforementioned would be made in case of 
contracts in which the stipulated period of 
completion of work is eighteen months or 
less. 
 
b)  The Engineer-In-Charge shall otherwise 
be entitled to lay down the procedure by 
which the provisions of this sub-clause 
shall be implemented from time to time and 
the decision of the Engineer in-Charge in 
this behalf shall be final and binding on the 
contractor. 
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b)  The Engineer-In-Charge shall otherwise 
be entitled to lay down the procedure by 
which the provisions of this sub-clause shall 
be implemented from time to time and the 
decision of the Engineer in-Charge in this 
behalf shall be final and binding on the 
contractor. 

Provided always that the provisions of the 
clause 10CA and 10D shall not be 
applicable for contracts where provisions of 
this clause are applicable but in case 
where provisions of clause 10CA & 10D 
will became applicable. 

22 Clause 10CA Does not exist If after submission of the tender, the price 
of cement and/or reinforcement steel parts 
not being materials supplied from  the 
Engineer-in-Charge’s stores in accordance 
with clauses 10 thereof  increases beyond 
the price prevailing at the time of the last 
stipulated date of receipt of tenders 
(including extensions, if any) for the work, 
then the amount of contract shall 
accordingly be varied and provided further 
that any such variation shall be effected for 
stipulated period of contract including the 
justified period extended under clause-5 of 
the contract without any action under 
clause-2 subject to the condition that no 
such compensation shall be payable for a 
work for which the stipulated period of 
completion is 03 (Three) months or less. 
If after submission of the tender, the prices 
of cement and/or reinforcement steel bars 
(not being the materials supplied from the 
Engineer In Charge’s stores in accordance 
with clauses 10 thereof) decreased, BSNL 
shall in respect of those materials 
incorporated in the works (not being the 
materials supplied from the Engineer In 
Charge’s stores in accordance with 
clauses 10 thereof) be entitled to deduct 
from the dues of the contractor such 
amount as shall be equivalent to the 
difference between the prices of cement 
and/or reinforcement steel bars as 
prevailed at the time of the last stipulated 
date of receipt of tenders (including 
extensions, if any) for the work, and the 
price of these materials on the coming into 
force of such star price of cement and./or 
reinforcement steel bars issued by CE (C) 
of concerned zone. 
The increase/decrease in prices shall be 
determined by the all India Wholesale 
prices indices for cement and (steel (bars 
and rods) as published by Economic 
Advisor to Government of India, Ministry of 
Commerce and Industry and star price for 
cement and/or steel reinforcement bars as 
issued under authority of concerned CE(C) 
as valid on the last stipulated date of 
receipt of tender including extension if any 
and for the period under consideration. The 
amount of contract shall accordingly be 
varied for cement and/or Reinforcement 
steel and shall be worked out as per the 
formula given below:- 
a) Adjustment for component of cement 
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Vc = Qc + SPc +  (Cl-Clo)/Clo 
Vc :  Variation in cement cost i.e. 

increased of decrease in the amount in 
rupees to be paid or recovered.  
Qc :  Quantity of Cement used in the work 

since previous bill. 
SPc :  Star price of cement as mentioned 

in Schedule F. 
Cl :  Same as in clause 10(C). 
Clo :  All India whole sale index for cement 

as published by the Economic Adviser to 
Government of India, Ministry of Industry 
and Commerce, as valid on the last 
stipulated date of receipt of tender 
including extension if any. 
b) Adjustment for component of 
Reinforcement Steel. 

Vs = Qs + SPs +  (Cl-Clo)/Clo 
Vc :  Variation in Reinforcement Steel cost 

i.e. increased of decrease in the amount in 
rupees to be paid or recovered.  
Qs :  Quantity of Reinforcement Steel paid 

weither by way of secured advance or 
used in the work since previous bill (which 
ever is earlier). 
SPs :  Star price of Reinforcement Steel as 

mentioned in Schedule F. 
Sl :  Same as in clause 10(C). 
Slo :  All India whole sale index for Bars 

and Rods (Steel) as published by the 
Economic Adviser to Government of India, 
Ministry of Industry and Commerce, as 
valid on the last stipulated date of receipt 
of tender including extension if any. 

22A Clause 10D In respect of contracts with stipulated time 
period of completion being less than 
12(Twelve) months, if after submission of the 
tender ……. 

In respect of contracts with stipulated time 
period of completion being less than 18 
(Eighteen) months, if after submission of 
the tender ……. 

23 Para 2 of  
proforma of 
agreement 
(Page-97) 

Does not exist. “The Contract is subject to the jurisdiction 
of Court at __________________ only 
(where the NIT / Tender have been issued. 
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ANNEXURE – A 

 
Amendments in instructions / Guidelines : 

 

24 Para 2  Retain DOT W-7 of DOT W-8 as applicable. Retain BSNL W-7 of BSNL W-8 as 
applicable. 

25 Para 5 Enter the dates at (i) and (ii) i.e. receipt of 
application and issue of tender forms. 

Enter Website address. Enter the dates at (i) 
and (ii) i.e. receipt of application and issue of 
tender forms. 

26 Para 6 Enter  
The name and address of office from where the 
documents are available for inspections. 
The cost of tender form. 

Enter 
Name Website.  
The name and address of office from where 
the documents are available for inspections. 
The cost of tender form. 

27 Para 6.0 
(ii) Amount 
of EMO 

The earnest money shall be 2.50% of the 
estimated cost put to tender limited to Rs. 1 Laks 

i) for works costing upto Rs. 25 cr. : 2% of 
the estimated cost. 
ii) For works costing more than Rs. 25 cr. : 
Rs. Fifty laks plus 1.0% of excess of the 
Estimated cost over Rs. 25 cr. 

28 Para 
18.22 

No provision Enter Website address 

29 Schedule 
F 

Earnest money (as at para 8 of DOTW – 6) Earnest money (as at para 8 of BSNL W – 6) 

30 Clause 12 12.1.2(iii) 12.1.2(iii) 

31 Clause 18 Enter Superintending Engineer, Telecom/Postal 
Civil Circle*/the circle under whose jurisdiction 
the work falls. 

Enter Superintending Engineer, BSNL Civil 
Circle*/the circle under whose jurisdiction 
the work falls. 
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INSTRUCTIONS FOR FILLING UP  
THE CONTRACT CONDITIONS OF CONTRACT 

(BSNL W-6 & BSNL W-7/8) 

GENERAL 
INSTRUCTIONS(i)  

No column are to be left blank 

(ii) The alternatives not applicable are to be scored off. 

NOTICE INVITING TENDER – BSNL W 6 

FOLLOWING PARAS NEED  BE ATTENDED TO 

Para 1 Retain item rate or percentage rate, as applicable. 

 Enter the complete name of the work 

Para 1.1 Enter the amount of estimated cost put to tender 

Para 1.2.1.2 Enter description of similar work 

Para 2 Enter website address Retain BSNL W-7 at BSNL W-8 as applicable. 

Para 3 Enter the time allowed for carrying out the work and time for commencement of the work. 

 Enter the number of days to commence the work  (It should be 15 days of such time 
period as decided by the NIT issuing authority-such time period should be mentioned in 
the letter of award) 

Para 4 Strike out which is not applicable 
In case the site is to be handed over in parts, the same must be specified. 

Para 5 Enter website address. Enter the dates at (i) and (ii) i.e. receipt of application and issue of 
tender forms 

 (A minimum of three working days should be available between the receipt of the 
application form and issue of the tender papers. A minimum of three calendar days 
should be available between the issue of tender documents and the receipt of 
tenders) 

Para 6 Enter –  

 Website address. 

 The name and address of office from where the documents are available for 
inspection and time duration. 

 The cost of tender form. 

 The amount of earnest money. 
i)  For works costing upto Rs. 25 Cr.  2.0% of the estimated cost. 
(ii) For works costing more than Rs. 25 Cr. :  Rs. Fifty Lakhs plus 1.0 of excess of the 
Estimated cost over Rs. 25 Cr.) 

 The officer in whose favour the draft etc. is to be submitted. 

 The cost of tender form shall be as per the latest guidelines issued. 
The present rates are as under :- 

 For works costing 

 i) Upto Rs. One lakh                                                  Rs.   150/- 
ii) Between Rs. 1 lakh upto Rs. 50 lakhs                   Rs.   500/- 
iii) Between Rs. 50 lakhs upto Rs. 2 crores               Rs. 1000/- 
iv) Above Rs. 2 crores                                               Rs. 1500/- 

Para 7  Enter  
- The designation of the officer in whose office the tenders are to be received.  
- The date of receipt  

Para 8  Enter- Full name of work including sub heads etc.  

Para 16  Enter-number of days  

 The number of days shall be as follows:-  
i) 30 days -    NIT’s within EE’s power  
ii) 60 days -   NIT’s within SE’s power  
iii) 90 days -  NIT’s beyond SE’s power 

Para 18 & 22  Enter website address.  

 The NIT (BSNL W-6) shall be signed before issue 
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GENERAL CONDITIONS OF CONTRACT (Abridged Document) 
Tender & Contract – BSNL W7/8 

 

Retain BSNL W 7 or BSNL W-8 as applicable 
Enter State, Zone, Circle, Division, Sub-Division 

Region Percentage Rate tender or item Rate tender as applicable 
 

 Enter  
(A) Complete name of work  
(i) Time, date and officer to whom the tender is to be submitted.  
(ii) Time, date and the name of the office where the tenders are to be opened.  
Complete Name of the Agency  
Signature of tender issuing authority  
Designation of tender issuing authority  
Date of issue 
 

3rd  Para  Enter Number of days(Should normally be filled by the tenderer)  
 

 The number of days shall be as follows:-  
i) 30 days - NIT’s within EE’s power  
ii) 60 days - NIT’s within SE’s power  
iii) 90 days - NIT’s beyond SE’s power 

4th Para  Enter – Amount of Earnest Money (should normally be filled by the tenderer)  

6th Para  Name of the Bank and Account number for receiving the payment (Should 
normally be filled by the tenderer)  

10th Para  Enter the name of place for court's jurisdiction  

Acceptance  Enter amount in Figures and Words  

 I) Enter letter reference nos. (of the contract) forming part of Contract 
Agreement.  
ii) Signature, name and designation  
iii) Enter date 
 
 

 PROFORMA FOR SCHEDULE – ENSURE THE FOLLOWING 

Schedule A  Attach the Schedule of Quantities  

Schedule B  Fill up the details of the materials to be issued i.e.  
- Description of item  
- Quantity with unit  
- Rate of issue in figure & words  
- Place of issue  

Schedule D  Mention and append Special Conditions/Specifications/drawings for the work, if 
any  

Schedule F  Enter the following  

 - Full name of work including sub heads etc.  
- Estimated cost of work (put to tender)  
- Earnest Money (As at para 6.0 of BSNLW-6)  

-Enter amount of performance guarantee and security deposit (As applicable) 

  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 CONTRACTOR                                             Executive Engineer (Civil) Page 36 
 
 

GENERAL RULES AND DIRECTIONS 
 

 Officer inviting tender - Should be the same officer issuing the BSNL W-6 

  

 Enter 50% (unless otherwise specified in the NIT)  

 

Definitions  
- Engineer-in charge- as applicable (EE/AEE/AE)  
- Accepting authority – as applicable (AE/AEE/EE/SE/CE)  
- Enter the name of schedule & year on which the estimate is framed  
- Enter department whose schedule of rates has been adopted (like CPWD etc.)  
- Retain the form (BSNL W-7 or BSNL W-8) and enter up-to-date correction  
slip numbers. 
 

Clause 2 & 5  Enter the authority, which shall be as under:  
 

 a) PCE (C)/CE(C) – for all works estimated to cost above Rs. 50 lakhs/Rs. 70 lakhs as 
the case may be.  
b) SE(C) with SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 70 lakhs.  
c) SE (C) without SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 50 
lakhs.  
d) E.E. (C) without ASW - for all works estimated to cost upto Rs. 6 lakhs.  
 

 e) Enter time allowed for completion of work  
 

Clause 7  Enter the amount, wherever applicable  

Clause 11  Enter the specifications (Issued by the Department, Year & Volume no. etc) with upto 
date corrections slips as applicable.  
 

Clause 12  12.1.2(ii)  Enter the reference to the Schedule of Rates 

12.1.2(ii)  Enter the % of above/below the estimated cost as accepted by the competent authority – 
to be filled after acceptance of tender.  
(Should be same as that mentioned in the letter of acceptance)  
 

12.2 & 12.3  Enter 50% (unless otherwise specified in the approved NIT).  
It should be ensured that this %age and the %age filled at the under General Rules and 
Directions is same.  

Clause 16  Enter “Superintending Engineer, BSNL the Circle under whose jurisdiction the work 
falls".  

 

Clause 25  Enter the designation of the conciliatory authority  
 • In respect of the works for which the Chief Engineer has issued 

the NIT, the Conciliatory Authority shall be the Chief Engineer of 
the adjoining Zone.  

 • In respect of the works for which the NIT has been issued by the 
Superintending Engineer/ Executive Engineer/ Sub-divisional 
Engineer, the Conciliatory Authority shall be the Superintending 
Engineer within the Zone of the adjoining Circle.  

 

Clause 36  (iii) Enter the number of years – to be decided by the NIT issuing authority.  

Clause 42  i) a  Enter the Year of Schedule of Rates as applicable 
 

Star prices / 
recovery for Less 
used beyond 
permissible 
variation  

Enter the Star Prices.  
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Correction Slip No. 2 
 

S.No. Clause or 
Para 

Existing Modified 
 

1. Clause-10 The contractor shall submit every 
month statement of cement, 
reinforcement steel and PVC Pipes 
procured, consumed and balance 
at site…………. 

The contractor shall submit every month statement of 
cement, reinforcement steel, galvanized steel and PVC 
Pipes procured, consumed and balance at site……….. 

2. Clause-
10C  

If the prices of materials (not being 
materials supplied or services 
rendered at fixed prices by the 
BSNL in accordance with Clause 
10 & 34 thereof) 
…………….Completion is 18 
(Eighteen) months or less.  Such 
compensation for escalation in the 
prices of materials and labour, 
when due, shall be worked out 
based on the following provisions:- 
 
a)  Adjustment for component of 
cement….. 
 
b)  Adjustment for component of 
Reinforcement steel……… 
 
No provision for escalation for 
tower material  
c)  Adjustment for component of 
other materials  
 
VM=(W* X/100-Qc*SPc-
Qs*SPs)*(MI-MIo)/MIo 
 
VM   Variation in other material 
cost i.e. increase or decrease in 
the amount in rupees to be paid or 
recovered. 
 
W    Cost of work done worked out 
as indicted in sub-para ii) above  
 
X   Component of materials 
expressed as per cent of the total 
value of work as indicated in 
schedule F 
 
MI    All India wholesale index for 
all Commodities for the period 
under consideration as published 
by the Economic adviser to 
Government of India , Ministry of 
Industry and commerce. 
 
MIo:  All India wholesale index for 
all Commodities as published by 
the Economic adviser to 
Government of India,  Ministry of 
Industry and Commerce as valid 

If the prices of materials (not being materials supplied or 
services rendered at fixed prices by the BSNL in 
accordance with Clauses 10 & 34 thereof)…………   
 
Completion is 18 (Eighteen) months or less.  Such 
compensation for escalation in the prices of materials and 
labour, when due shall be worked out based on the 
following provisions:- 
  
 
 
a) Adjustment for component of Cement……. 
 
b)  Adjustment for component of Reinforcement steel……… 
 
 
 
c)  Adjustment for the component of  Galvanized Steel 
 
Vt  = Qt * SPt *{0.85[  (TI-TIo))/TIo]+0.15[(ZI – ZIo)/ ZIo]} 
 
Vt;  Variation in Galvanized Steel cost i.e. increase or 
decrease in the  
amount in rupees to be paid or recovered.    
 
Qt :    Quantity of Galvanized steel brought at site or used 
in works since previous bill (whichever is earlier) 
 
SPt :   Star price of Galvanized steel as mentioned in 
Schedule-F (to be fixed by concerned CE(C). 
 
TI :  All India wholesale index for Tower steel materials 
(angles, channels & Sections) for the period under 
consideration as published by the Economic adviser to 
Government of India, Ministry of Industry and Commerce. 
 
However, the price Index shall be minimum of the following: 
 
i)  Index for the month when the last consignment of 
Galvanized steel for the work is procured or  
 
ii)  Index for the month in which half of the stipulated 
contact period is over. 
 
iii)  Index for the period under the consideration. 
 
For the period extended under the provision of clause-5 of 
the contact without any action under clause 2, the same 
principle as for the period within stipulated period of 
completion will apply. 
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on the last stipulated date of 
receipt of tender including 
extension if any. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TIo:   All India wholesale index for Tower steel materials 
(Angles, channels & sections) as published by the 
Economic adviser to Government of India, Ministry of 
Industry and Commerce and that valid on the last stipulated 
date of receipt of tender including extension if any. 
 
ZI :  All India wholesale index for Zinc for the period under 
consideration as published by the Economic adviser to 
Government of India, Ministry of Industry and commerce. 
 
However, the price index shall be minimum of the following: 
 
i)  Index for the month when the last consignment of 
Galvanized steel for the work is procured or  
 
ii)  Index for the month in which half of the stipulated 
contract period is over. 
 
iii) Index for the  period under consideration.  

 
For the period extended under the provision of clause-5 of 
the contract without any action under clause 2, the same 
principle as for the period within stipulated period of 
completion, will apply 
 
ZIo:  All India wholesale Index for Zinc as published by the 
Economic adviser to Government of India, Ministry of 
Industry and commerce and that valid on the last stipulated 
date of receipt of tender including extension if any. 
 
d)  Adjustment for component of other materials 
 
VM = (W * X/100-Qc*SPc-Qs * SPs- Qt*SPt) * (MI-MIo) / 
MIo 
 
VM :  Variation in other material cost i.e. increase or 
decrease in the amount in rupees to be paid or recovered. 
 
W:  Cost of work done worked out as indicated in sub-para 
ii) above. 
 
X :  Component of materials expressed as per cent of the 
total value of work as indicated in schedule F   
 
MI:  All India wholesale index for All commodities for the 
period under consideration as published by the Economic 
Adviser to Government of India , Ministry of Industry and 
Commerce. 
 
MIo: All India wholesale index for All Commodities as 
published  by the Economic Adviser to Government  of 
India, Ministry of Industry and Commerce as valid on the 
last stipulated date of receipt of tender including extension 
if any. 
 
e)  Adjustment for component of P.O.L…………… 
 
(viii) 
a)  No such adjustment for decrease in the price of Cement, 
Reinforcement steel, Galvanized steel Other Materials 
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d)  Adjustment for component of 
P.O.L………………. 
 
viii) 
a)  No such adjustment for 
decrease in the price of Cement, 
Reinforcement Steel, Other 
materials and/or wages of labour 
aforementioned would be made in 
case of contracts in which the 
stipulated period of completion of 
work s eighteen months or less. 
 
b)  The Engineer-in-charge………. 
On the contractor. 
 
Provided always………applicable. 

and/or wages of labour aforementioned   would be made in 
case of contracts in which the stipulated period of 
completion of work is eighteen months or less. 
 
 
 
b)  The Engineer-in-charge……….. on the contractor. 
 
 
Provided always……………… applicable         
 

3. Clause-
10CA 

If after submission of the tender, 
the price of cement and/or 
reinforcement steel bars (not being 
materials supplied from the 
Engineer-in Charge’s stores in 
accordance with Clause 10 
thereof) increase(s) beyond the 
price(s)prevailing at the time of the 
last stipulated date of receipt of 
tenders (including extension, if 
any) for the work, then the amount 
of the contract shall accordingly be 
varied and providing further that 
any such variation shall be 
effected for stipulated period of 
contract including the justified 
period extended under clause -5 of 
the contract without any action 
under clause-2 subject to the 
condition that no such 
compensation shall be payable for 
a work for which the stipulated 
period of completion is 03 (Three) 
months or less. 

If after submission of the tender, the price of cement and/or 
reinforcement steel bars and/or galvanized steel (not being 
materials supplied from the Engineer-in-charge’s stores in 
accordance with Clauses 10 thereof) increase(s)/decreases 
beyond the price (s) prevailing at the time of the last 
stipulated date of receipt of tenders (including extension, if 
any) for the work.  Then the amount of the contract shall 
accordingly be varied and provided further that any such 
variation shall be effected for stipulated period of contract 
including the justified period extended under the provisions 
of clause-5 of the contract without any action under clause-
2 subject to the condition that no such compensation shall 
be payable for a work for which the stipulated period of 
completion is 03 (Three) months or less.   However, in case 
of tower works, compensation under part (a), (b) & (c) of 
this clause shall be payable/recoverable to/from the agency 
for all contracts for which stipulated period of completion is 
even less than 03 (Three) months. 
 
The increase/decrease in prices shall be determined by the 
all India Wholesale Price indices for cement, Steel (bars 
and rods) and galvanized steel (angles, channels &Section 
etc.) as published by Economic Advisor to Government of 
India,  Ministry of Commerce and Industry and star price for 
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If after submission of the tender, 
the prices of cement and/or 
reinforcement steel bars (not being 
materials supplied from the 
Engineer-in Charge’s stores in 
accordance with Clauses 10 
thereof) decreased,  BSNL shall in 
respect of those materials 
incorporated in the works (not 
being materials supplied from the 
Engineer-in-charge’s stores in 
accordance with clauses 10 
thereof) be entitled to deduct from 
the dues of the contractor such 
amount as shall be equivalent to 
the difference between the prices 
of cement and/or reinforcement 
steel bars as prevailed at the time 
of the last stipulated date of receipt 
of tenders (including extension, if 
any) for the work, and the prices of 
these materials on the coming into 
force of such star price of cement 
and or reinforcement steel bars 
issued by CE(C) of concerned 
zone.  
 
The increase/decrease in prices 
shall be determined by the All India 
Wholesale Price Indices for 
Cement and Steel (bars and rods) 
as published by Economic adviser 
to Government of India, Ministry of 
Commerce and Industry and Star 
price for cement and/or steel 
reinforcement bars as issued 
under authority of concerned 
CE(C) as valid on the last 
stipulated date of receipt of tender, 
including  extension if any and for 
the period under consideration.  
The amount of contract shall 
accordingly be varied for Cement 
and/or Reinforcement Steel and 
shall be worked out as per the 
formula given below 
 
a)  Adjustment for component of 
Cement………….. 
 
b)  Adjustment for component of 
Reinforcement Steel……….. 
 
c) (NO PROVISION) 
  
 

cement and/or steel reinforcement bars and/or Galvanized 
steel as issued under authority of concerned CE(C) as valid 
on the last stipulated date of receipt of tender, including 
extension if any and for the period under consideration. 
 
In case, price index of particular materials is not issued by 
Ministry of commerce and industry, than the price index of 
nearest similar material in schedule-F shall be followed . 
 
The amount of contract shall accordingly be varied for 
Cement and/or Reinforcement Steel and/or Galvanized 
steel and shall/will be worked  out as per the formula given 
below for individual material. 
 
a) Adjustment for component of cement……… 
 
b) Adjustment for component of Reinforcement 
Steel………. 
 
c)  Adjustment for component of Galvanized Steel 
 
Vt =  Qt * SPt  *{0.85[ (TI-TIo)/TIo] + 0.15[(ZI-ZIo)/ ZIo]} 
 
Vt :   Variation in Galvanized Steel cost i.e. increase or 
decrease in the amount in rupees to be paid or recovered. 
 
Qt:  Quantity of Galvanized steel brought at site or used in 
works since previous bill (whichever is earlier). 
 
SPt:   Star price of Galvanized Steel as mentioned in 
Schedule-F (to be fixed by concerned CE(C). 
 
TI :  All  India wholesale Index for Tower Steel material 
(Angles, channels & Sections) for the period under 
consideration, as published by the Economic Adviser to 
Government of India, Ministry of Industry and Commerce. 
 
However, the price index shall be minimum of the following:    
 
i) Index for the month when the last consignment of 
Galvanized Steel for the work is procured or  
 
ii) Index for the month in which half of the stipulated 
contract period is over or  
 
iii)  Index for the period under consideration. 
 
 For the period extended under the provisions of Clause-5 
of the contract without any action under clause 2, the same 
principle as for the period within stipulated period of 
completion, will apply. 
 
TIo:  All India wholesale index for Tower steel material 
(Angles, channels & Sections) as published by the 
Economic Adviser to Government of India, Ministry of 
Industry and Commerce and as valid on the last stipulated 
date of receipt of tender including extension if any. 
 
ZI:     All India wholesale index for zinc for the period under 
consideration as published by the Economic Adviser to 
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Government of India, Ministry of Industry and Commerce. 
However, the price index shall be minimum of the following: 
 
i) Index for the month when the last consignment of 
Galvanized Steel for the work is procured or 
 
ii)   Index for the month in which half of the stipulated 
contract period is over or 
 
iii) Index for the period under consideration. 
 
For the period extended under the provisions of Clause-5 of 
the contract without any action under Clause 2, the same 
principle as for the period within stipulated period of 
completion, will apply. 
ZIo :  All India wholesale index for the zinc as published by 
the Economic adviser to Government of India, Ministry of 
Industry and commerce and as valid on the last stipulated 
date of receipt of tender including extension if any.  
    

 
                                  
 
 
       Additional Conditions and Specifications 
 
3.2:        Steel 

 

Para Existing 
 

Modified 

3.2.1 The contractor shall procure steel 
reinforcement bars conforming to 
relevant BIS codes from main producers 
as approved by the Ministry of Steel.  In 
cases when the contractor is required to 
procure steel reinforcement bars 
conforming to relevant BIS codes from 
other than main producers such as 
secondary producers or re-rollers having 
BIS License, can be done with prior 
approval of the Engineer-in-Charge. 
 
 
 
 
 
 
 
 
 
 
 
 
The procurement of TMT Bar conforming 
to relevant BIS codes shall be made 
from main producers and secondary 
producers having BIS License with prior 
approval of the Engineer-in-charge.  The 
contractor shall have to obtain and 
furnish test certificates to the Engineer-in 

The contractor shall procure steel reinforcement 
bars conforming to relevant BIS codes from main 
producers as approved by the Ministry of Steel or 
from secondary producers and re-rollers having 
BIS License to produce CTD bars as specified in 
schedule-F subject to following stipulations: 
 
(i)  If it is provided in the agreement that steel is to 
be procured from primary producers and 
procurement of steel from secondary producers is 
allowed then  a deduction based on the difference 
in market rate of steel from primary producers and 
secondary producers shall be made in the 
running/final bills 
 
(ii)  However, if the stipulation is for procurement of 
steel from secondary  producers then if the 
contractor uses steel from primary producers the 
same shall be allowed but nothing extra shall be 
payable on this account. 
 
The procurement of TMT Bars conforming to 
relevant BIS codes shall be made from main 
producers as approved by the Ministry of Steel or 
from secondary producers having BIS License to 
produce TMT bars as specified in schedule-F 
subject to following stipulations: 
 
(i) If it is provided in the agreement that steel is 
to be procured from primary producers and 
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Charge.  The contractor shall have to 
obtain and furnish test certificate to the 
Engineer-in-charge in respect of all 
supplies of steel brought by him to the 
site of work.  Samples shall also be 
taken and got tested by the Engineer-in-
charge as per the provisions in this 
regard in the relevant BIS codes. In case 
the test results indicate that the steel 
arranged by the contractor does not 
conform to BIS codes, the same shall 
stand rejected, and shall be removed 
from the site of work within; a weeks’ 
time from written order from the 
Engineer-in-charge to do so.  

procurement of steel from secondary producer 
is allowed by E-in-charge then  deduction 
based on the difference in market rate of steel 
from primary producer and secondary 
producer shall be made in the running/final 
bills. 
 
(ii) However, if the stipulation is for 
procurement of steel from secondary producer 
then if the contractor uses steel from primary 
producers the same shall be allowed but 
nothing extra shall be payable on this account. 
 

The contractor shall have to obtain and furnish test 
certificates to the Engineer-in-charge in respect of 
all supplies of steel brought by him to the site of 
work Samples shall also be taken and got tested 
by the Engineer-in-charge as per the provisions in 
this regard in the relevant BIS codes.  In case the 
test results indicate that the steel arranged by the 
contractor does not conform to BIS codes, the 
same shall stand rejected and shall be removed 
from the site of work within a weeks’ time from 
written order from the Engineer-in Charge to do so. 
 
*Deduction item made on account of use of steel 
from secondary producers instead of primary 
producers shall not be treated as sub standard 
work. 

3.2.4 For steel procured from main producers, 
for checking nominal mass, tensile 
strength, bend test etc. specimen of 
sufficient length shall be cut from each 
diameter of the bar at random at 
frequency not less than that specified 
below. In case of works costing more 
than Rs. 2 Crores and when the steel is 
procured from other than main 
producers, additional tests such as 
retest, re-bend test, elongation test, 
proof stress may also be conducted. 

For steel procured from main producers or 
secondary producer, for checking nominal mass, 
tensile strength, bend test, etc. specimen of 
sufficient length shall be cut from each diameter of 
the bar at random at frequency not less than that 
specified below.  In case of works costing more 
than Rs. 2 Crores and when the steel is procured 
from other than main producers, additional tests 
such as, retest, re-bend test, elongation test, proof 
stress may also be conducted.  

 
 
 

ANNEXURE –A 
 

Corresponding Addition/ modifications in instructions/ Guidelines for filling up the NIT and Tender/ GCC/ Schedule F 
 

PROFORMA OF SCHEDULE - ENSURE THE FOLLOWING 
 

SCHEDULE “F” 
GENERAL RULES AND DIRECTIONS: 
 

Clause 10 Fill in either Primary or Secondary In the blank space keeping In view the site / local 
conditions. 
 

 
Clause – 42 
 
Methodology for working at the Star Price of Galvanized Steel in 2(d) shall be as under: 
I) Work out the average prevailing market rate of steel from three main producers SAL, TISCO & RINL.  
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for each at the following sections: 
 

a)  130 x 130 x 10 mm 
b)  75x75x8 mm 
c)  50x50x5 mm 

ii)  Calculate average of i)(a), i)(b) & (i)(c) 
iii)  Calculate 18% of (ii) for the cost of zinc galvanizing. 
iv)  Star price will be the sum of ii) & iii) above. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Correction Slip no. 3 

 
(To GCC for BSNL Civil works-2006, issued on 15-4-09) 

 

Sr. 
No. 

Clause Existing Provision Modified Provision 
 

1. 1 …………For amount exceeding Rs. 
6.00 Lakhs (Rupees six lakhs) shall 
submit an irrevocable 
PERFORMANCE GUARANTEE of 
5% (Five Percent) of the tendered 
amount……… 

………..For amount exceeding Rs. 15.00 
Lakhs (Rupees fifteen Lakhs) shall submit 
an irrevocable PERFORMANCE 
GUARANTEE of 5% (Five percent) of the 
tendered amount…… 

2. 1A (Foot note) In case of works with estimated cost 
put to tender is up-to and including 
Rs. 6,00,000/-, the clause 1 shall not 
be applicable and……… 

In case of works with estimated cost put to 
tender is up-to and including Rs. 
15,00,000/-, the clause 1 shall not be 
applicable and…….. 

3. 17 …..if any defect shrinkage or other 
faults appear in the work within twelve 
months (12 months) after a certificate 
final…….. the contractor shall…… 
make the same good at his own 
expense or …….a sufficient portion 
thereof. The security deposit of the 
contractor shall not be refunded 
before the expiry of twelve months 
after the issue of the certificate final or 
otherwise, of completion of work, or 
till the final bill has been prepared and 
passed whichever is later.  

…..if any defect, shrinkage or other faults 
appear in the work within twelve months (12 
months) (Six months in the case of work 
costing Rs. Fifteen lakhs and below except 
road work) after a certificate final…….the 
contractor shall……..make the same good 
at his own expense or……..a sufficient 
portion thereof. The security deposit or the 
contractor shall not be refunded before the 
expiry of twelve months (Six months in the 
case of work costing Rs. Fifteen lakhs and 
below except road work)  after the issue of 
the certificate final or otherwise, of 
completion of work, or till the final bill has 
been prepared and passed whichever is 
later. 
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ANNEXURE-A 

 
S.No. 

 
Subject Existing Provision Modified Provision 

1 Cost of work for 
publicity of 
NIT 
through press. 
 

It will be mandatory for all units 
including Civil & Electrical wings to 
display NITs on the website, of 
tenders whose values is upto Rs. 2 
lakh. 
 

It Will be mandatory for Civil and Electrical 
wing to display NITs on the website, of tenders 
whose estimated cost! value is upto Rs. 5 
Iakh. 
However, in respect of works estimated to cost 
more than Rs. 5 Lakh a brief advertisement 
inviting tenders should also be invariably 
inserted in the press in the classified category. 
 

 
 

Correction Slip no. 4 
(To GCC for civil works-2006) 

Clause/para 
of BSNL 6/8 

Existing Provisions 
 

Modifications proposed 
 

1A The contractor shall permit BSNL at the 
time of making any payment to him for work 
done under the contract to deduct a sum at 
the rate of 5% of gross amount of each 
running bill till the sum along-with the sum 
already deposited as earnest money, will 
amount to security deposit of 5% of the 
tendered value of the work. Such 
deductions will be made and held by BSNL 
by way of Security Deposit unless he/they 
has/have deposited the amount of Security 
at the rate mentioned above in cash (upto 
Rs.2500.00/Demand draft/Banker’s 
Cheque/Deposit at Call Receipt of a 
Scheduled Bank or The State Bank Of 
India in accordance with the form annexed 
hereto. In case a Fixed Deposit Receipt of 
any bank is furnished by the contractor to 
the BSNL as part of the security Deposit 
and the Bank is unable to make payment 
against the said fixed deposit receipt, the 
loss caused thereby shall fall on the 
contractor and the contractor shall forthwith 
on demand furnish additional security to the 
BSNL to make good the deficit. 
 
All compensations or the other sums 
………………….. will be treated a part of 
the Security Deposit.  
 
 
 
Does not exist 
 
 
 
 
 
 
 
 
 

The contractor shall permit BSNL at the time of 
making any payment to him for work done under 
the contract to deduct a sum at the rate of 5% of 
gross amount of each running bill till the sum 
along-with the sum already deposited as earnest 
money, will amount to security deposit of 5% of the 
tendered value of the work. Earnest money shall 
be adjusted first in the security deposit and 
further recovery of security deposit shall 
commence only when the up to date amount of 
security deposit starts exceeding the earnest 
money. Such deductions will be made and held by 
BSNL by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the 
rate mentioned above in cash (upto Rs. 2500) 
Demand draft/Banker’s Cheque/ Deposit at Call 
Receipt of a Scheduled Bank or The State Bank 
Of India in accordance with the form annexed 
hereto. In case a Fixed Deposit Receipt of any 
bank is furnished by the contractor to the BSNL as 
part of the security Deposit and the Bank is unable 
to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on 
demand furnish additional security to the BSNL to 
make good the deficit.  
All compensations or the other sums 
…………………….. will be treated a part of the 
Security Deposit.  
 
The Security Deposit as deducted above can 
be released against the Bank Guarantee by a 
scheduled bank , on its accumulation to a 
minimum of Rs. 5 lakh subject to the condition 
that amount of such Bank Guarantee, except 
last one, shall not be less than Rs. 5 Lakh. 
Provided further that the validity of Bank 
Guarantee including the one given against the 
earnest money shall be in conformity with the 
provisions contained in clause which shall be 
extended from time to time depending upon 
the extension of contract granted under 
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 NOTES: - In case of works with..…… 
tendered value of the work 

provisions of Clause 2 and Clause 5. 
 NOTES: - In case of works with ………… 
tendered value of the work 

 

CLAUSE 2. 
(COMPEN
SATION 
FOR 
DELAY  
 

If the contractor fails to 
maintain………The decision of the 
aforesaid authority in writing shall be final 
and binding on the contractor.  
This will also apply to items or group of 
items for which separate period of 
completion has been specified. 
  
Compensation for delay of work  
 
@ 2.0 % Per month of delay to be 
computed on daily basis for the works 
having stipulated time of completion 
more than six months  
 
@ 1.0 % Per week of delay to be 
computed on daily basis for the works 
having stipulated time of completion upto 
six months  
 
 
 
 
Provided always ……. is originally given.  
The amount … other contract with the 
BSNL.  
 
In case, the contractor does not ….. 
However, no interest, whatsoever, shall 
be payable on such withheld amount.  
 
Does not exist  
 

If the contractor fails to maintain………The 
decision of the aforesaid authority in writing 
shall be final and binding on the contractor.  
This will also apply to items or group of items 
for which separate period of completion has 
been specified.  
 
Compensation for delay of work  
 
@ 2.0 % Per month of delay to be computed on 
daily basis for the works having stipulated time 
of completion more than six months  
 
 
@ 1.0 % Per week of delay to be computed on 
daily basis for the works having stipulated time 
of completion from three months to six 
months  
 
@ 1.5 % Per week of delay to be computed 
on daily basis for the works having 
stipulated time of completion up to three 
months  
 
Provided always ……. is originally given.  
The amount … other contract with the BSNL.  
 
 
In case, the contractor does not ….. However, 
no interest, whatsoever, shall be payable on 
such withheld amount.  
 
The compensation for slow progress or non-
completion of work in stipulated time, at the 
rates specified therein, is an “agreed 
compensation” under clause 2, which the 
contractor has to pay in case of default. 
Therefore, Engineer-in-Charge will recover 
the same at the rates mentioned above, if 
the progress of the work is slow or the work 
is not completed in stipulated time. In case 
the contractor feels aggrieved, he may 
appeal to the authority specified in Schedule 

„F‟ against such recovery, who has to take 

a balanced view of the delays on the part of 
the contractor, vis-à-vis the delays of the 
department and may uphold the recovery at 
the original rates or at reduced rates or 
completely waive off the same depending 
upon the merits of each case. In such cases 
the decision of the competent authority 
shall be final and out of purview of the 
clause 25.  
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CLAUSE 3 
(WHEN 
CONTRACT 
CAN BE 
DETERMINED)  
 

 
If the Contractor:  
i) Having been ……. seven days thereafter; 
or,  
 
ii) has without …….. seven days from the 
Engineer-in-Charge; or  
 
iii) persistently neglects to… Engineer-in-
Charge; or  
 
iv) fails to complete …….. Engineer-in-
Charge; or  
 
v) being a company shall pass a resolution 
or the court shall make an order that the 
company shall be wound up or if a receiver 
or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise 
which entitle the court or the creditor to 
appoint a receiver or a manager or which 
entitles the court to make a winding up order; 
or  
 
vi) commits any act/acts mentioned in 
Clause-21 there of  
 
 
 
 
 
 
vii) fails to start the work within 1/8 th of 
stipulated time  
 
 
 
 
 
 
 
Does not exist  
 
 
 
 
 
 
 
 
 
 
 Does not exist 
 
 
 
 
 
 
 

 
If the Contractor:  
i) Having been ……. seven days thereafter; 
or,  
 
ii) has without …….. seven days from the 
Engineer-in-Charge; or  
 
iii) persistently neglects to… Engineer-in-
Charge; or  
 
 
iv) fails to complete …….. Engineer-in-
Charge; or  
 
 
v) shall offer or give or agree to give to 
any person in Government/BSNL service 
or to any other person on his behalf any 
gift or consideration of any kind as an 
inducement or reward for doing or 
forbearing to do or having been done or 
forborne to do any act in relation to the 
obtaining or execution of this or any other 
contract for BSNL; or  
 
vi) Shall enter in to a contract with BSNL 
in connection with which commission has 
been paid or agreed to be paid by him or 
to his knowledge, unless the particulars of 
any such commission and the terms of 
payment thereof have been previously 
disclosed in writing to the Engineer-in-
charge; or  
 
vii) Shall obtain a contract with BSNL as a 
result of wrong tendering or other non-
bonafide methods of competitive 
tendering; or  
 
viii) Shall any time be adjudged insolvent 
or have a receiving order or order for 
administration of his estate made against 
him or shall take any proceedings for 
liquidation or composition ( other than a 
voluntary liquidation for the purpose of 
amalgamation or reconstruction ) under 
any Insolvency Act for the time being in 
force or make any conveyance or 
assignment of his effect of composition or 
arrangement for the benefit of his 
creditors or purport so to do, or if any 
application be made under any Insolvency 
Act for the time being in force for the 
sequestration of his estate or if a trust 
deed be executed by him for benefit of his 
creditors; or  
 
ix) being a company shall pass a 
resolution or the court shall make an 
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Does not exist  
 
 
 
Does not exist  
 

order that the company shall be wound up 
or if a receiver or a manager on behalf of a 
creditor shall be appointed or if 
circumstances shall arise which entitle 
the court or the creditor to appoint a 
receiver or a manager or which entitles 
the court to make a winding up order; or  
 
x) shall suffer an execution being levied 
on his goods and allow it to be continued 
for a period of 21 days; or  
 
xi) assigns, transfer, sublets ( 
engagement of labour on a piece-work 
basis or of a labour with  

  
 
 
 
 
 
 
THEN the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy 
against the Contractor in respect of any 
delay or inferior workmanship or otherwise or 
to any claims for damage in respect of any 
breach of the Contract and in addition to any 
right or remedies under any of the provisions 
of the Contract or otherwise and whether the 
date for completion has or has not elapsed, 
shall by a notice in writing, shall have 
powers: - 
 
a) To determine or rescind the contract as 
aforesaid (of which termination notice in 
writing to the contractor under the hand of 
the Engineer-in–Charge shall be conclusive 
evidence). Upon such determination, the 
Performance Guarantee, Earnest Money 
Deposit and security deposit already 
recovered under the contract shall be liable 
to be forfeited and shall be absolutely at the 
disposal of the BSNL. 
 b) To measure up the work of the contractor, 
after giving notice to the contractor, and to 
take such balance or part thereof as shall be 
un-executed out of his hands and to give it to 
another contractor to complete the work.  
 
The Engineer-in-charge shall on such 
determination or recession shall have 
powers to carry out such items of the work 
by any means at the risk and cost of the 
contractor. The Engineer-in-Charge shall 
determine the amount, if any, is recoverable 
from the contractor for the completion of 
such items of work. Any expenses which 
may be incurred in excess of the sum which 
would have been paid to the original 

 materials not to be incorporated in the 
work, shall not be deemed to be 
subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or 
otherwise parts with the entire works or 
any portion thereof without the prior 
written approval of the Engineer-in-charge 
 
THEN the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy 
against the Contractor in respect of any delay 
or inferior workmanship or otherwise or to 
any claims for damage in respect of any 
breach of the Contract and in addition to any 
right or remedies under any of the provisions 
of the Contract or otherwise and whether the 
date for completion has or has not elapsed, 
shall by a notice in writing, shall have 
powers: -  
 
 
a) To determine the contract as aforesaid 
(of which termination notice in writing to the 
contractor under the hand of the Engineer-
in–Charge shall be conclusive evidence). 
Upon such determination, the Performance 
Guarantee, Earnest Money Deposit and 
security deposit already recovered under the 
contract shall be liable to be forfeited and 
shall be absolutely at the disposal of the 
BSNL.  
 
 
b) To measure up the work of the contractor, 
after giving notice to the contractor, and to 
take such balance or part thereof as shall be 
un-executed out of his hands and to give it to 
another contractor to complete the work. 
Deleted 
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contractor if the whole work had been 
executed by him (the certificate in writing of 
the Engineer-in-Charge for the amount which 
exceeds the amounts contracted for the 
unexecuted / imperfectly executed items 
shall be final and conclusive) shall be borne 
and paid by the original contractor and may 
be deducted from any money due to him by 
the BSNL under the contract or on any other 
account whatsoever or from his Security 
Deposit and Performance Guarantee or the 
proceeds of sales thereof, or a sufficient part 
thereof as the case may be. If said available 
Performance Guarantee, Security Deposit 
and moneys are not sufficient, the contractor 
shall be called upon in writing and shall be 
liable to pay the same within 30 days. If the 
contractor shall fail to pay the required sum 
within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to 
sell any or all of the contractor’s unused 
materials, constructional plant, implements, 
temporary The Buildings, etc. and apply the 
proceeds of sale thereof towards the 
satisfaction of any sums due from the 
contractor under the contract and if 
thereafter there be any balance outstanding 
from the contractor, it shall be recovered in 
accordance with the provisions of the 
contract. If the expenses incurred by the 
BSNL are less than the amount payable to 
the contractor at his agreement rates, the 
difference shall not be paid to the contractor. 
 
In the event of above course(s) …… to be 
paid the value so certified.  
 
The contractor, whose contract is determined 
or rescinded as above, shall be allowed to 
participate in the tendering process for the 
balance work if he so desired. 

 
Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
In the event of above course(s) …… to be 
paid the value so certified. 
 
The contractor, whose contract is determined 
as above, shall not be allowed to participate 
in the tendering process for the balance 
work. 

Clause 3A 
 

Does not exist 
 

In case, the work cannot be started due to 
reasons not within the control of the 
contractor within 1/8th of the stipulated 
time for completion of work, either party 
may close the contract. In such 
eventuality, the Earnest Money Deposit 
and the Performance Guarantee of the 
contractor shall be refunded, but no 
payment on account of interest, loss of 
profit or damages etc. shall be payable at 
all. 
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CLAUSE  
6A 
Computerized 
Measurement 
Book 
 

Does not exist 
 

Engineer-in-Charge shall, except as 
otherwise provided, ascertain and 
determine by measurement the value of 
work done in accordance with the 
contract.  
 
All measurement of all items having 
financial value shall be entered by the 
contractor and compiled in the shape of 
the Computerized Measurement Book 
having pages of A-4 size as per the format 
of department so that a complete record 
is obtained of all the items of works 
performed under the contract.  
 
All such measurement and levels 
recorded by the contractor or his 
authorized representative from time to 
time, during the progress of the work, 
shall be got checked by the contractor 
from the Engineer-in-Charge or his 
authorised representative as per interval 
or program fixed in consultation with 
Engineer-in-Charge or his authorized 
representative. After the necessary 
corrections made by the Engineer-in-
Charge, the measurement sheets shall be 
returned to the contractor for 
incorporating the corrections and for 
resubmission to the Engineer-in-Charge 
for the dated signatures by the Engineer-
in-Charge and the contractor or their 
representatives in token of their 
acceptance. 
 
Whenever bill is due for payment, the 
contractor would initially submit draft 
computerized measurement sheets and 
these measurements would be got 
checked/test checked from the Engineer-
in-Charge and/or his authorized 
representative. The contractor will, 
thereafter, incorporate such changes may 
be done during  

  these checked/test checks in his draft 
computerized measurements, and submit 
to the department a computerized 
measurement book, duly bound, and with 
its pages machine numbered. The 
Engineer-in-Charge and/or his authorised 
representative would thereafter check this 
MB, and record the necessary certificates 
for their checks/test checks. 
 
The final, fair, computerized measurement 
book given by the contractor, duly bound, 
with its pages machine numbered, should 
be 100% correct and no cutting or over-
writing in the measurements would 
thereafter be allowed. If at all any error is 
noticed, the contractor shall have to 
submit a fresh computerized MB with its 
pages duly machine numbered and 
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bound, after getting the earlier MB 
cancelled by the department. Thereafter, 
the MB shall be taken in the Divisional 
Office records, and allotted a number as 
per the Register of Computerised MBs. 
This should be done before the 
corresponding bill is submitted to the 
Division Officer for payment. The 
contractor shall submit two spare copies 
of such computerized MBs for the 
purpose of reference and record by the 
various officers of the department.  
 
The contractor shall also submit to the 
department separately his computerized 
Abstract of Cost and the bill based on 
these measurements, duly bound, and its 
pages machine numbered along with two 
spare copies of the bill. Thereafter, this 
bill will be processed by the Division 
Office and allotted a number as per the 
computerized record in the same way as 
done for the measurement book meant for 
measurements.  
 
The contractor shall, without extra charge, 
provide all assistance with every 
appliance, labour and other things 
necessary for checking of measurements/ 
levels by the Engineer-in-Charge or his 
representative.  
 
Except where any general or detailed 
description of the work expressly shows 
to the contrary, measurements shall be 
taken in accordance with the procedure 
set forth in the specifications 
notwithstanding any provision in the 
relevant Standard Method of 
measurement or any general or local 
custom. In the case of items which are not 
covered by specifications, measurements 
shall be taken in accordance with the 
relevant standard method of measurement 
issued by the Bureau of Indian Standards 
and if for any item no such standard is 
available then a mutually agreed method 
shall be followed.  
 
The contractor shall give not less than 

seven days‟ notice to the Engineer-in-

Charge or his authorised representative in 
charge of the work before covering up or 
otherwise placing beyond the reach of 
checking and/or test checking the 
measurement of any work in order that the 
same may be checked and/or test checked 
and correct dimensions thereof be taken 
before the same is covered up or placed 
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beyond the reach of checking and/or test 
checking measurement and shall not 
cover up and place beyond reach of 
measurement any work without consent in 
writing of the Engineer-in-Charge or his 
authorized representative incharge of the 
work who shall within the aforesaid period 
of seven days inspect the work, and if any 
work shall be covered up or placed 
beyond the reach of checking and /or test 
checking measurements without such 
notice having been given or the Engineer-

in-Charge‟s consent being obtained in 

writing the same shall be uncovered at the 

Contractor‟s expense, or in default 

thereof no payment or allowance shall be 
made for such work or the materials with 
which the same was executed.  
 
Engineer-in-Charge or his authorised 
representative may cause either 
themselves or through another officer of 
the department to check the 
measurements recorded by contractor 
and all provisions stipulated herein above 
shall be applicable to such checking of 
measurements or levels.  
 
It is also a term of this contract that 
checking and/or test checking the 
measurements of any item of work in the 
measurement book and/or its payment in 
the interim, on account of final bill shall 
not be considered as conclusive evidence 
as to the sufficiency of any work or 
material to which it relates nor shall it 
relieve the contractor from liabilities from 
any over measurement or defects noticed 
till completion of the defects liability 
period. 
 

  
CLAUSE 10 B i) 
Secured 
Advance on 
Non-perishable 
Materials 
 

 
The contractor on signing an indenture in the 
form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during 
the progress of the execution of the work, 
upto 75% of the assessed value of any 
materials which are in the opinion of the 
Engineer-in-Charge non-perishable, non-
fragile and non-combustible and are in 
accordance with the contract and which have 
been brought on the site in connection 
therewith and are adequately stored and/or 
protected against damage by weather or 
other causes but which have not at the time 
of advance been incorporated in the works. 
When materials on account of which an 
advance has been made under this sub-
clause are incorporated in the work the 

 
The contractor on signing an indenture in the 
form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during 
the progress of the execution of the work, up 
to 90% of the assessed value of any 
materials which are in the opinion of the 
Engineer-in-Charge non-perishable, non-
fragile and non-combustible and are in 
accordance with the contract and which have 
been brought on the site in connection 
therewith and are adequately stored and/or 
protected against damage by weather or 
other causes but which have not at the time 
of advance been incorporated in the works. 
When materials on account of which an 
advance has been made under this sub-
clause are incorporated in the work the 
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amount of such advance shall be 
recovered/deducted from the next payment 
made under any of the clause or clauses of 
this contract.  
 
Such secured advance ……… glass, sand, 
petrol, diesel etc. 
 

amount of such advance shall be 
recovered/deducted from the next payment 
made under any of the clause or clauses of 
this contract.  
 
 
 
Such secured advance ……… glass, sand, 
petrol, diesel etc. 
 

CLAUSE 10 C : 
(Payment due to 
increase/decrea
se in 
prices/wages 
after receipt of 
tender for the 
work) 
 

If the prices of materials (not being materials 
supplied or services rendered at fixed prices 
by the BSNL in accordance with Clauses 10 
& 34 thereof) and/or wages of labour 
required for execution of the work increase, 
the contractor shall be compensated for such 
increase as per provisions detailed below 
and the amount of the contract shall 
accordingly be varied, subject to the 
condition that such compensation for 
escalation in prices shall be available only 
for the work done during the stipulated 
period of the contract including such period 
for which the contract’s validity is extended 
under the provisions of Clause 5 of the 
contract without any action under Clause 2 
and also subject to the condition that no 
such compensation shall be payable for a 
work for which the stipulated period of 
completion is 18(Eighteen) months or less. 
Such compensation for escalation in the 
prices of materials and labour, when due, 
shall be worked out based on the following 
provisions: - 
 
i) The base date for …s including extension, 
if any. 
 
 ii) The cost of work on which the escalation 
will be payable shall be reckoned as below: - 
Table is same.  
 
iii) Components of Cement, Reinforcement 
Steel, ............. Engineer-in-Charge in 
working out such percentage shall be 
binding on the contractor. 
 
 iv) The compensation for escalation for 
Cement, Reinforcement Steel, Other 
Materials and P.O.L. shall be worked out as 
per the formula given below:  
 
a) Adjustment for component of Cement 
…… 
 
 b) Adjustment for component of 
Reinforcement Steel  
 
Vs = Qs * SPs * (SI-SIo) / SIo  
 

If the prices of materials (not being materials 
supplied or services rendered at fixed prices 
by the BSNL in accordance with Clauses 10 
& 34 thereof) and/or wages of labour required 
for execution of the work increase, the 
contractor shall be compensated for such 
increase as per provisions detailed below and 
the amount of the contract shall accordingly 
be varied, subject to the condition that such 
compensation for escalation in prices shall be 
available only for the work done during the 
stipulated period of the contract including 
such period for which the contract’s validity is 
extended under the provisions of Clause 5 of 
the contract without any action under Clause 
2 and also subject to the condition that no 
such compensation shall be payable for a 
work for which the stipulated period of 
completion is 18(Eighteen) months or less. 
Such compensation for escalation in the 
prices of materials and labour, when due, 
shall be worked out based on the following 
provisions: - 
 
 
 
 i) The base date for ……s including 
extension, if any.  
 
ii) The cost of work on which the escalation 
will be payable shall be reckoned as below: - 
Table is same 
  
 
iii) Components of Cement, Reinforcement 
Steel, ................. Engineer-in-Charge in 
working out such percentage shall be binding 
on the contractor.  
 
 
iv) The compensation for escalation for 
Cement, Reinforcement Steel, Other 
Materials and P.O.L. shall be worked out as 
per the formula given below:  
 
 
a) Adjustment for component of Cement 
(No Change)  
 
b) Adjustment for component of 
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Vs = Variation in Reinforcement Steel cost 
i.e. increase or decrease in the amount in 
rupees to be paid or recovered.  
 
Qs = Quantity of Reinforcement Steel 
consumed, based on theoretical 
consumption, or actual quantity consumed 
whichever is less during the Quarter.  
 
SPs = Star price of Reinforcement Steel as 
mentioned in Schedule F.  
 
SI= All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the Economic 
Adviser to Government. of India, Ministry of 
Industry and Commerce. However, the price 
index shall be minimum of the following: 
 
 i) Index for the month when the last 
consignment of steel reinforcement for the 
work is procured or  
 
ii) Index for the month in which half of the 
stipulated contract period is over  
 
iii) Index for the period under consideration.  
 
For the period extended under the provisions 
of clause-5 of the contract without any action 
under clause 2, the same principle as for the 
period within stipulated period of completion, 
will apply. 
 
SIo = All India wholesale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period under 
consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
 
c) Adjustment for component of 
Galvanized steel  
Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-
ZIo)/ZIo]}  
 
Vt = Variation in Galvanized Steel cost i.e. 
increase or decrease in the amount in 
rupees to be paid or recovered.  
 
Qt = Quantity of Galvanized Steel brought at 
site or used in works since previous bill 
(whichever is earlier).  
SPt = Star price of Galvanized Steel as 
mentioned in Schedule F [to be fixed by the 
concerned CE(C)].  
 
TI = All India wholesale index for Tower steel 
material (Angles , channels and sections) for 

Reinforcement Steel  
 
Vs = Qs * SPs * (SI-SIo) / SIo  
 
Vs = Variation in Reinforcement Steel cost 
i.e. increase or decrease in the amount in 
rupees to be paid or recovered.  
 
Qs = Quantity of Reinforcement Steel 
consumed, based on theoretical 
consumption, or actual quantity consumed 
whichever is less during the Quarter.  
 
SPs = Star price of Reinforcement Steel as 
mentioned in Schedule F. 
 
SI= All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the 
Economic Adviser to Government. of 
India, Ministry of Industry and Commerce.  
 
 
(In respect of the justified period extended 
under the provisions of clause-5 of the 
contract without any action under clause 
2, the index prevailing at the time of 
stipulated date of completion or the 
prevailing index of the period under 
consideration, whichever is less, shall be 
considered) 
 
 
 
 
 
 
 
 
SIo = All India wholesale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period under 
consideration and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
 
 
c) Adjustment for component of 
Galvanized steel 
 
 Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ]+0.15[(ZI-
ZIo)/ZIo]}  
 
 
Vt = Variation in Galvanized Steel cost i.e. 
increase or decrease in the amount in rupees 
to be paid or recovered. 
 
 Qt = Quantity of Galvanized Steel brought at 
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the period under consideration as published 
by the Economic Adviser to Government. of 
India, Ministry of Industry and Commerce. 
However, the price index shall be minimum 
of the following:  
 
i) Index for the month when the last 
consignment of galvanized steel for the work 
is procured or  
 
ii) Index for the month in which half of the 
stipulated contract period is over  
 
iii) Index for the period under consideration.  
 
For the period extended under the provisions 
of clause-5 of the contract without any action 
under clause 2, the same principle as for the 
period within stipulated period of completion, 
will apply.  
 
TIo = All India wholesale index for Tower 
steel material (Angles , channels and 
sections) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce and that valid on the 
last stipulated date of receipt of tender 
including extension if any.  
 
ZI = All India wholesale index for Zinc for the 
period under consideration as published by 
the Economic Adviser to Government of 
India, Ministry of Industry and Commerce. 
However, the price index shall be minimum 
of the following:  
 
i) Index for the month when the last 
consignment of galvanized steel for the work 
is procured or  
 
ii) Index for the month in which half of the 
stipulated contract period is over  
 
iii) Index for the period under consideration. 
For the period extended under the provisions 
of clause-5 of the contract without any action 
under clause-2, the same principle as for the 
period within stipulated period of completion, 
will apply.  
 
ZIo = All India wholesale index for Zinc as 
published by the Economic Adviser to 
Government of India, Ministry of Industry and 
Commerce and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
 
d)Adjustment for component of Other 
Materials 
 (No Change)  

site or used in works since previous bill 
(whichever is earlier).  
 
SPt = Star price of Galvanized Steel as 
mentioned in Schedule F [to be fixed by the 
concerned CE(C)]. 
 
 
 TI = All India wholesale index for Tower 
steel material (Angles , channels and 
sections) for the period under 
consideration as published by the 
Economic Adviser to Government. of 
India, Ministry of Industry and Commerce  
 
 
(In respect of the justified period extended 
under the provisions of clause-5 of the 
contract without any action under clause 
2, the index prevailing at the time of 
stipulated date of completion or the 
prevailing index of the period under 
consideration, whichever is less, shall be 
considered) 
 
 
 
 
 
 
 
TIo = All India wholesale index for Tower 
steel material (Angles , channels and 
sections) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce and that valid on the 
last stipulated date of receipt of tender 
including extension if any.  
 
 
ZI = All India wholesale index for Zinc for 
the period under consideration as 
published by the Economic Adviser to 
Government of India, Ministry of Industry 
and Commerce. (In respect of the justified 
period extended under the provisions of 
clause-5 of the contract without any 
action under clause 2, the index prevailing 
at the time of stipulated date of 
completion or the prevailing index of the 
period under consideration, whichever is 
less, shall be considered)  
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e) Adjustment for component of P.O.L.  
(No Change) 
 

 
 
ZIo = All India wholesale index for Zinc as 
published by the Economic Adviser to 
Government of India, Ministry of Industry and 
Commerce and that valid on the last 
stipulated date of receipt of tender including 
extension if any.  
 
 
d) Adjustment for component of Other 
Materials  
(No Change)  
 
 
e) Adjustment for component of P.O.L. 
 (No Change) 
 
 

CLAUSE 10 CA 
 

If after submission of the tender, the price of 
cement and/or reinforcement steel bars 
and/or galvanized steel (not being materials 
supplied from the Engineer-in Charge's 
stores in accordance with Clauses 10 
thereof) increase(s) / decreases beyond the 
price(s) prevailing at the time of the last 
stipulated date of receipt of tenders 
(including extensions, if any) for the work, 
then the amount of the contract shall 
accordingly be varied and provided further 
that any such variation shall be effected for 
stipulated period of contract including the 
justified period extended under clause-5 of 
the contract without any action under clause-
2 subject to the condition that no such 
compensation shall be payable for a work for 
which the stipulated period of completion is 
03 (Three) months or less. However, in case 
of tower works, compensation under part (a), 
(b) & (c) of this clause shall be payable/ 
recoverable to/from the agency for all 
contracts for which stipulated period of 
completion is even less than 03 (Three) 
months.  
 
The increase/decrease in prices ….. 
including extension if any and for the period 
under consideration. 
 
 In case, price index of a particular material 
……. schedule-F shall be followed.  
 
The amount of contract ….. as per the 
formula given below for individual material:  
 
a) Adjustment for component of Cement 
(No Change)  
 
b) Adjustment for component of 
Reinforcement Steel  

If after submission of the tender, the price of 
cement and/or reinforcement steel bars 
and/or galvanized steel (not being materials 
supplied from the Engineer-in Charge's 
stores in accordance with Clauses 10 
thereof) increase(s) / decreases beyond the 
price(s) prevailing at the time of the last 
stipulated date of receipt of tenders 
(including extensions, if any) for the work, 
then the amount of the contract shall 
accordingly be varied and provided further 
that any such variation shall be effected for 
stipulated period of contract including the 
justified period extended under clause-5 of 
the contract without any action under clause-
2 subject to the condition that no such 
compensation shall be payable for a work for 
which the stipulated period of completion is 
03 (Three) months or less. However, in case 
of tower works, compensation under part (a), 
(b) & (c) of this clause shall be payable/ 
recoverable to/from the agency for all 
contracts for which stipulated period of 
completion is even less than 03 (Three) 
months. 
 
 
 
 The increase/decrease in prices ….. 
including extension if any and for the period 
under consideration.  
 
In case, price index of a particular material 
……. schedule-F shall be followed.  
 
The amount of contract ….. as per the 
formula given below for individual material:  
 
a) Adjustment for component of Cement 
(No Change)  
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Vs = Qs * SPs * (SI-SIo) / SIo  
 
Vs: Variation in Reinforcement Steel cost i.e. 
increase or decrease in the amount in 
rupees to be paid or recovered  
 
Qs : Quantity of Reinforcement Steel paid 
either by way of secured advance or used in 
works since previous bill (whichever is 
earlier)  
 
SPs Star price of Reinforcement Steel as 
mentioned in Schedule F.  
 
SI= All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the Economic 
Adviser to Government. of India, Ministry of 
Industry and Commerce. However, the price 
index shall be minimum of the following:  
 
i) Index for the month when the last 
consignment of steel reinforcement for the 
work is procured or 
 
 ii) Index for the month in which half of the 
stipulated contract period is over  
 
iii) Index for the period under consideration.  
 
For the period extended under the provisions 
of clause-5 of the contract without any action 
under clause 2, the same principle as for the 
period within stipulated period of completion, 
will apply. 
 
SIo : All India wholesale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period under 
consideration and as valid on the last 
stipulated date of receipt of tender including 
extension if any.  
 
c) Adjustment for component of 
Galvanized Steel  
 
Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 
0.15[(ZI-ZIo)/ZIo]}  
 
Vt = Variation in Galvanized Steel cost i.e. 
increase or decrease in the amount in 
rupees to be paid or recovered.  
 
Qt = Quantity of Galvanized Steel brought at 
site or used in works since previous bill 
(whichever is earlier).  
 
SPt = Star price of Galvanized Steel as 

b) Adjustment for component of 
Reinforcement Steel  
 
Vs = Qs * SPs * (SI-SIo) / SIo  
 
Vs: Variation in Reinforcement Steel cost i.e. 
increase or decrease in the amount in rupees 
to be paid or recovered  
 
Qs : Quantity of Reinforcement Steel paid 
either by way of secured advance or used in 
works since previous bill (whichever is 
earlier)  
 
SPs Star price of Reinforcement Steel as 
mentioned in Schedule F.  
 
SI= All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the 
Economic Adviser to Government. of 
India, Ministry of Industry and Commerce  
 
(In respect of the justified period 
extended under the provisions of clause-5 
of the contract without any action under 
clause 2, the index prevailing at the time 
of stipulated date of completion or the 
prevailing index of the period under 
consideration, whichever is less, shall be 
considered) 
 
 
 
 
 
 
 
 
 
SIo : All India wholesale index for Bars and 
Rods (Steel) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce, for the period under 
consideration and as valid on the last 
stipulated date of receipt of tender including 
extension if any.  
 
 
c) Adjustment for component of 
Galvanized Steel  
 
 
Vt = Qt * SPt * {0.85[(TI-TIo)/TIo ] + 
0.15[(ZI-ZIo)/ZIo]}  
 
Vt = Variation in Galvanized Steel cost i.e. 
increase or decrease in the amount in rupees 
to be paid or recovered.  
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mentioned in Schedule-F [to be fixed by the 
concerned CE(C)].  
 
TI = All India wholesale index for Tower steel 
material (Angles , channels and sections) for 
the period under consideration as published 
by the Economic Adviser to Government. of 
India, Ministry of Industry and Commerce. 
However, the price index shall be minimum 
of the following:  
 
i) Index for the month when the last 
consignment of galvanized steel for the work 
is procured or 
 
 ii) Index for the month in which half of the 
stipulated contract period is over 
 
 iii) Index for the period under consideration.  
 
For the period extended under the provisions 
of clause-5 of the contract without any action 
under clause 2, the same principle as for the 
period within stipulated period of completion, 
will apply.  
 
TIo = All India wholesale index for Tower 
steel material (Angles, channels and 
sections) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce and that valid on the 
last stipulated date of receipt of tender 
including extension if any.  
 
 
ZI = All India wholesale index for Zinc for the 
period under consideration as published by 
the Economic Adviser to Government of 
India, Ministry of Industry and Commerce. 
However, the price index shall be minimum 
of the following:  
 
i) Index for the month when the last 
consignment of galvanized steel for the work 
is procured or 
 
ii) Index for the month in which half of the 
stipulated contract period is over 
 
iii) Index for the period under consideration. 
For the period extended under the provisions 
of clause-5 of the contract without any action 
under clause-2, the same principle as for the 
period within stipulated period of completion, 
will apply.  
 
ZIo = All India wholesale index for Zinc as 
published by the Economic Adviser to 
Government of India, Ministry of Industry and 
Commerce and that valid on the last 

Qt = Quantity of Galvanized Steel brought at 
site or used in works since previous bill 
(whichever is earlier).  
 
SPt = Star price of Galvanized Steel as 
mentioned in Schedule-F [to be fixed by the 
concerned CE(C)].  
 
 
TI = All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the 
Economic Adviser to Government. of 
India, Ministry of Industry and Commerce  
 
 
 
(In respect of the justified period 
extended under the provisions of clause-5 
of the contract without any action under 
clause 2, the index prevailing at the time 
of stipulated date of completion or the 
prevailing index of the period under 
consideration, whichever is less, shall be 
considered)  
 
 
 
 
 
 
 
 
TIo = All India wholesale index for Tower 
steel material (Angles, channels and 
sections) as published by the Economic 
Adviser to Government of India, Ministry of 
Industry and Commerce and that valid on the 
last stipulated date of receipt of tender 
including extension if any.  
 
 
 
ZI = All India wholesale index for Bars and 
Rods (Steel) for the period under 
consideration as published by the 
Economic Adviser to Government. of 
India, Ministry of Industry and Commerce  
 
(In respect of the justified period 
extended under the provisions of clause-5 
of the contract without any action under 
clause 2, the index prevailing at the time 
of stipulated date of completion or the 
prevailing index of the period under 
consideration, whichever is less, shall be 
considered) 
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stipulated date of receipt of tender including 
extension if any. 

 
 
 
 
 
ZIo = All India wholesale index for Zinc as 
published by the Economic Adviser to 
Government of India, Ministry of Industry and 
Commerce and that valid on the last 
stipulated date of receipt of tender including 
extension if any. 
 
 

CLAUSE 12: 
(Deviations, 
Variations 
Extent and 
Pricing) 
 

12.1 The Engineer-in-Charge shall have 
power …... except as hereafter provided.  
 
12.1.1 The time ……. requested by the 
contractor, as follows:  
 
(i) In the proportion ……l tendered value(+) 
plus  
 
(ii) 25% of the time …..t authority under 
Clause-5.  
 
12.1.2 Rates for such altered, additional or 
substituted work shall be determined by the 
Engineer-in-Charge as follows:  
 
i) If the rate for altered, additional or 
substituted item of work is specified in the 
schedule of quantities, the contractor shall 
carry out the altered, additional or substituted 
items at the same rate. In the case of 
composite tenders, where two or more 
schedules of quantities may form part of the 
contract, the applicable rate shall be taken 
from the schedule of quantities of that 
particular part in which the deviation is 
involved, failing that at the lowest applicable 
rates for the same item of work in the other 
schedules of quantities.  
 
ii) If the rate for any altered, additional, or 
substituted item of work is not specified in 
the schedule of quantities, the rate for that 
item shall be derived from the rate for the 
nearest similar item specified therein. In case 
of composite tender where two or more 
schedule of quantities form part of the 
contract the rate shall be derived from the 
nearest similar item in the schedule of 
quantities of the particular part of works in 
which the deviation is involved failing that 
from the lowest of the nearest similar item in 
other schedule of quantities. The rate of such 
item shall be worked out on the basis of rate 
of similar item plus the difference in rate of 
the original item and the substituted item at 
the rate entered in Schedule of Rates 

12.1 The Engineer-in-Charge shall have 
power …... except as hereafter provided.  
 
12.1.1 The time ……. requested by the 
contractor, as follows:  
 
(i) In the proportion ……l tendered value(+) 
plus  
 
(ii) 25% of the time …..t authority under 
Clause-5. 
 
  
 
  To be deleted 
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mentioned in Schedule ‘F’ plus/minus the 
percentage by which the tendered amount of 
the works actually awarded is higher or lower 
than the corresponding estimated amount of 
the works actually awarded. iii) If the rate for 
any altered, additional or substituted item of 
work cannot be determined in the manner 
specified in sub-para (i) to (ii) above, the 
contractor shall, within 15 days of the date of 
receipt of the order to carry out the said 
work, inform the Engineer-in-Charge of the 
rate which he proposes to claim for such 
item of work, supported by analysis of the 
rate claimed and the Engineer-in-Charge 
shall, within three months thereafter, after 
giving due consideration to the rate claimed 
by the contractor, determine the rate on the 
basis of market rate(s). In the event of the 
contractor failing to inform, the Engineer-in-
Charge within the stipulated period of time, 
the rate, which he proposes to claim, the rate 
for such items shall be determined by the 
Engineer-in-Charge on the basis of market 
rate(s) prevailing during the fortnight 
following the date of the order plus ten per 
cent for profit and overhead.  
 
12.2 In the case of contract items, 
substituted items, contract cum substituted 
items or additional items which individually 
exceeds the deviation limits laid down in 
Schedule ‘F’ the contractor shall within 
fifteen days of receipt of order or occurrence 
of the excess, claim revision of the rates, 
supported by proper analysis, for the work in 
excess of the above mentioned limit provided 
that if the rate so claimed are in excess of 
the rates specified in the Schedule of 
Quantities of those derived in accordance 
with the provisions of sub-para (i) to (ii) of 
conditions 12.1.2 and the Engineer-in-
Charge shall, after giving consideration to 
the analysis of the rates submitted by the 
contractor, determine the rates on the basis 
of market rates and the contractor shall be 
paid in accordance with the stipulated rates 
so determined. In the event of the contractor 
failing to claim the revision of rates within the 
stipulated period, the Engineer-in-Charge 
shall make payment at the rates as specified 
in the Schedule of Quantities or those 
already determined under sub-paras (i) to (ii) 
of condition 12.1.2 for the quantities in 
excess of the deviation limit laid down in 
Schedule ‘F’.  
 
 
Does not exist 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
12.2 In the case of extra item(s) (items 
that are completely new, and are in 
addition to the items contained in the 
contract), the contractor may, within 15 
days of receipt of the order or occurrence 
of the item(s) claim rates, supported by 
proper analysis, for the work and the 
Engineer-in-Charge shall, within 01 (One) 
month of the receipt of the claim 
supported by analysis, after giving 
consideration to the analysis of the rates 
submitted by the contractor, determine 
the rate on the basis of market rate(s). In 
the event of the contractor failing to 
inform, the Engineer-in-Charge within the 
stipulated period of time, the rate, which 
he proposes to claim, the rate for such 
items shall be determined by the 
Engineer-in-Charge on the basis of 
market rate(s) prevailing during that 
period.  
 
In case of substituted items (items that 
are taken up with partial substitution or in 
lieu of items of work in the contract), the 
rate for the agreement item (to be 
substituted) and substituted item shall 
also be determined in the manner as 
mentioned below:-  
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Does not exist 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
12.3 All the provisions of the preceding 
paragraph i.e. Clause 12.2 shall also apply to 
the decrease in the rates of items for the 
work in excess of the deviation limit and the 
Engineer-in-Charge may after giving notice 
to the contractor and after taking into 
consideration any reply received from him, 
revise the rates for the work in question 
having regard to decrease in the market 
rates.  
 
 
 
 
 
12.4 The Engineer-in-Charge shall intimate 
to the contractor the sanctioned rates of 
items falling under the sub–clauses 12.1.2(i) 
to (ii) above within three months of written 
orders to carry out the work and in case item 
falling under sub-clauses 12.1.2 (iii) and 
clauses 12.2 within three months of 
intimation of rate claimed by the contractor. 
The reduced rates of items falling under 
clause 12.3 shall be intimated within three 

12.2.1 If the market rate for the 
substituted item so determined is more 
than the market rate of the agreement 
item (to be substituted), the rate payable 
to the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so increased to the 
extent of the difference between the 
market rates of the substituted item and 
the agreement item (to be substituted).  
 
12.2.2 If the market rate for the 
substituted item so determined is less 
than the market rate of the agreement 
item (to be substituted), the rate payable 
to the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so decreased to the 
extent of the difference between the 
market rates of the substituted item and 
the agreement item (to be substituted).  
 
In the case of contract items, substituted 
items, contract cum substituted items 
which exceeds the limits laid down in 

Schedule „F‟ the contractor may within 

fifteen days of receipt of order or 
occurrence of the excess, claim revision 
of the rates, supported by proper 
analysis, for the work in excess of the 
above mentioned limits, provided that if 
the rate so claimed are in excess of the 
rates specified in the Schedule of 
Quantities, the Engineer-in-Charge shall 
within 01 (One) month of receipt of the 
claims supported by analysis, after giving 
consideration to the analysis of the rates 
submitted by the contractor, determine 
the rates on the basis of market rates and 
the contractor shall be paid in accordance 
with the stipulated rates so determined 
for the quantities in excess of the 
deviation limit laid down in schedule-F.  
 
12.3 The provisions of the preceding 
paragraph shall also apply to the 
decrease in the rates of items for the work 
in excess of the limits laid down in 

Schedule „F‟, and the Engineer-in-Charge 

shall after giving notice to the contractor 
within 01 (One) month of occurrence of 
the excess and after taking into 
consideration any reply received from him 
within fifteen days of the receipt of the 
notice, revise the rates for the work in 
question within 01 (One) month of the 
expiry of the said period of fifteen days 
having regard to the market rates.  
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months of the receipt of order by the 
contractor. Under no circumstances the 
contractor shall suspend the work on the 
plea of non-settlement of rates or disputes in 
the rates fixed by the Engineer-in-Charge of 
the items falling under the above clauses.  
 
Does not exist 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
12.5 Any operation incidental to or 
necessarily has to be in contemplation of 
tenderer while filing tender, or necessary for 
proper execution of the item included in the 
Schedule of Quantities or in the schedule of 
rates mentioned above, whether or not, 
specifically indicated in the description of the 
item and the relevant specifications, shall be 
deemed to be included in the rates quoted by 
the tenderer or the rate given in the said 
schedule of rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 

 
12.4 The contractor shall send to the 
Engineer-in-Charge once every three 
months, an upto date account giving 
complete details of all claims for 
additional payments to which the 
contractor may consider himself entitled 
and of all additional work ordered by the 
Engineer-in-Charge which he has 
executed during the preceding quarter 
failing which the contractor 
 
shall be deemed to have waived his right. 
However, the Superintending Engineer 
may authorize consideration of such 
claims on merits.  
 
 
 
 
12.5 For the purpose of operation of 
Schedule “F”, the following works shall 
be treated as works relating to foundation 
unless & otherwise defined in the 
contract:-  
 
i) For Buildings: All works upto 1.2 m 
above the ground level or upto floor 1 
level whichever is lower.  
 
ii) For abutments, piers and well steining: All 
works upto 1.2 m above the bed level.  
 
iii) For retaining walls, wing walls, compound 
walls, chimneys, overhead reservoirs/tanks 
and the other elevated structures: All works 
upto 1.2 meters above the ground level.  
 
iv) For reservoirs/tanks (other than overhead 
reservoirs/tanks): All works upto 1.2 metres 
above the ground level. 
 
 v) For basement: All works upto1.2 m above 
ground level or upto floor 1 level whichever is 
lower. vi) For Roads, all items of excavation 
and filling including treatment of subbase.  
 
12.6 Any operation incidental to or 
necessarily has to be in contemplation of 
tenderer while filing tender, or necessary for 
proper execution of the item included in the 
Schedule of Quantities or in the schedule of 
rates mentioned above, whether or not, 
specifically indicated in the description of the 
item and the relevant specifications, shall be 
deemed to be included in the rates quoted by 
the tenderer or the rate given in the said 
schedule of rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 
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CLAUSE 25 
Settlement of 
Disputes & 
Arbitration 
 

Except where otherwise provided in the 
contract all questions and disputes relating to 
the meaning of the specifications, design, 
drawings and instructions herein before 
mentioned and as to the quality of 
workmanship or materials used on the work 
or as to any other question, claim, right, 
matter or thing whatsoever in any way 
arising out of or relating to the contract, 
designs, drawings, specifications, estimates, 
instructions orders or these conditions or 
otherwise concerning the works or the 
execution or failure to execute the same 
whether arising during the progress of the 
work or after the cancellation, termination, 
completion or abandonment thereof shall be 
dealt with as mentioned hereinafter:- 
(i) If the contractor considers that he is 
entitled to any extra payment or 
compensation in respect of the works over 
and above the amounts admitted as payable 
by the BSNL or in case the contractor wants 
to dispute the validity of any deductions or 
recoveries made or proposed to be made 
from the contract, the contractor shall 
forthwith give notice in writing of his claim, in 
this behalf to the Engineer-in-Charge within 
30 days from the date of disallowance 
thereof for which the contractor claims such 
additional payment or compensation or 
disputes the validity of any deduction or 
recovery. The said notice shall give full 
particulars of the claim, grounds on which it 
is based and detailed calculations of the 
amount claimed and the contractor shall not 
be entitled to raise any claim nor shall the 
BSNL be in any way liable in respect of any 
claim by the contractor unless notice of such 
claim shall have been given by the contractor 
to the Engineer-in-Charge in the manner and 
within the time as aforesaid. The contractor 
shall be deemed to have waived and 
extinguished all his rights in respect of any 
claims not notified to the Engineer-in-Charge 
in writing in the manner and within the time 
aforesaid.  
 
(ii) The Engineer-in-Charge shall give his 
decision in writing on the claims notified by 
the contractor within 30 days of the receipt of 
the notice thereof. If the contractor is not 
satisfied with the decision of the Engineer-in-
Charge, the contractor may within 15 days of 
the receipt of the decision of the Engineer-in-
Charge submit his claims to the conciliating 
authority named in Schedule ‘F’ for 
conciliation along with all details and copies 
of correspondence exchanged between him 
and the Engineer-in-Charge.  
 

Except where otherwise provided in the 
contract all questions and disputes relating to 
the meaning of the specifications, design, 
drawings and instructions herein before 
mentioned and as to the quality of 
workmanship or materials used on the work 
or as to any other question, claim, right, 
matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, 
drawings, specifications, estimates, 
instructions orders or these conditions or 
otherwise concerning the works or the 
execution or failure to execute the same 
whether arising during the progress of the 
work or after the cancellation, termination, 
completion or abandonment thereof shall be 
dealt with as mentioned hereinafter:- 
 
 
(i) If the contractor considers that any 
work demanded of him to be outside the 
requirements of the contract, disputes 
any drawings, record or decision given in 
writing by the Engineer-in-Charge on any 
matter in connection with or arising out of 
the contract or carrying out of the work, 
to be unacceptable, he shall promptly 
within 15 days request the Superintending 
Engineer in writing for written instruction 
or decision. Thereupon, the 
Superintending Engineer shall give his 
written instructions or decision within a 
period of 01 (One) month from the receipt 
of contractors letter. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(ii) If the Superintending Engineer fails to 
give his instructions or decision in writing 
within the aforesaid period or if the 
contractor is dissatisfied with the 
instructions or decision of the 
Superintending Engineer, the contractor 
within a period of 30 days from receipt of 
the decision, give a notice, in the form 
prescribed by the BSNL as per Appendix-
XV to the Chief Engineer, Bharat Sanchar 
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(iii) The party initiating conciliation shall send 
to the other party a written invitation to 
conciliate. Conciliation proceedings shall 
commence when the other party accepts in 
writing the invitation to conciliate. If the other 
party rejects the invitation, or does not reply 
within thirty days from the date of invitation, 
there will be no Conciliation Proceedings.  
 
(iv) When it appears to the Conciliator that 
there exists element of a settlement which 
may be acceptable to the parties, he shall 
formulate the terms of a possible settlement 
and submit them to parties for their 
observation after receiving the observations 
of the parties. He may reformulate the terms 
of a possible settlement in the light of such 
observations. If the parties reach agreement 
on settlement of the dispute, they may draw 
up and sign a written settlement agreement. 
Parties may request the Conciliator to draw 
up or assist them in drawing up the 
settlement agreement. Such settlement 
agreement shall have the same status and 
effect as if it is an arbitral award on agreed 
terms on the substance of the dispute 
rendered by an arbitral tribunal under section 
30 of Arbitration and Conciliation Act 1996. If 
a settlement does not appear possible, the 
Conciliator, after consultation with the parties 
will give a written declaration that further 
efforts at Conciliation are no longer justified 
and the Conciliation Proceedings are 
terminated.  
 
(v) When conciliation proceedings have 
become in-fructuous or have been 
terminated the party, which initiated the 
Conciliation shall, within a period of 30 days 
of termination thereof shall give a notice, in 
the form prescribed by the BSNL, to the 
Chief Engineer, Bharat Sanchar Nigam 
Limited in-charge of the work or if there be 
no Chief Engineer, to the Administrative 
Head of the Bharat Sanchar Nigam Limited 
for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of 
the contractor shall be deemed to have been 
considered absolutely barred and waived.  
 
(vi) Except where the decisions have 
become final, binding and conclusive in 
terms of the contract, all disputes arising out 
of the notified claims of the contractor as 
aforesaid and all claims of the BSNL shall be 
referred for adjudication through the 
arbitration by the Sole Arbitrator appointed 

Nigam Limited in-charge of the work or if 
there be no Chief Engineer, to the 
Administrative Head of the Bharat 
Sanchar Nigam Limited for appointment 
of an arbitrator to adjudicate the notified 
claims failing which the said decision 
shall be final binding & conclusive and 
not referable to adjudication by the 
arbitrator. 
 
 
 
To be deleted  
 
 
 
 
 
 
 
 
To be deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
To be deleted  
 
 
 
 
 
 
 
 
 
 
 
 
 
(iii) Except where the decisions have become 
final, binding and conclusive in terms of Sub 
para  
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by the Chief Engineer, Bharat Sanchar 
Nigam Limited in-charge of the work or if 
there be no Chief Engineer, the 
Administrative Head of the Bharat Sanchar 
Nigam Limited. It will also be no objection to 
any such appointment that the Arbitrator so 
appointed is a BSNL Employee and that he 
had to deal with the matters to which the 
Contract relates in the course of his duties as 
BSNL Employee. If the arbitrator so 
appointed is unable or unwilling to act or 
resigns his appointment or vacates his office 
due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner 
aforesaid by the said Chief Engineer. Such 
person shall be entitled to proceed with the 
reference from the stage at which it was left 
by his predecessor.  
 
It is a term of this contract that the party 
invoking arbitration shall give a list of 
disputes with amounts claimed in respect of 
each dispute along-with the notice for 
appointment of arbitrator.  
 
 
It is also a term …… arbitration at all.  
 
 
 
 
 
 
 
 
 
 
 
 
The conciliation and arbitration shall be 
conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or 
any statutory modification or re-enactment 
thereof and the rules made thereunder and 
for the time being in force shall apply to the 
arbitration proceeding under this clause. 
 
It is also a term of …… give reasons for the 
award for each dispute referred to him.  
 
It is also a term ….. equally by both the 
parties. 
 
It is also a term …….. costs to be so paid. 

(ii) above, disputes or differences shall be 
referred for adjudication through the 
arbitration by the Sole Arbitrator appointed by 
the Chief Engineer, Bharat Sanchar Nigam 
Limited in-charge of the work or if there be no 
Chief Engineer, the Administrative Head of 
the Bharat Sanchar Nigam Limited. It will 
also be no objection to any such appointment 
that the Arbitrator so appointed is a BSNL 
Employee and that he had to deal with the 
matters to which the Contract relates in the 
course of his duties as BSNL Employee. If 
the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or 
vacates his office due to any reason 
whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the 
said Chief Engineer. Such person shall be 
entitled to proceed with the reference from 
the stage at which it was left by his 
predecessor. 
  
 
 
 
 
It is a term of this contract that the party 
invoking arbitration shall give a list of 
disputes with amounts claimed in respect of 
each dispute along-with the notice for 
appointment of arbitrator and giving 
reference to the rejection by the 
Superintending Engineer of the appeal.  
 
It is also a term …… arbitration at all.  
 
It is also a term of this contract that if 
contractor does not make any demand for 
appointment of arbitrator in respect of 
any claims in writing as aforesaid within 
120 days of receiving the intimation from 
the Engineer-in-charge that the final bill is 
ready for payment, the claim of the 
contractor shall be deemed to have been 
waived and absolutely barred and BSNL 
shall be discharged and released of all 
liabilities under the contract in respect of 
these claims.  
 
The arbitration shall be conducted in 
accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any 
statutory modification or re-enactment 
thereof and the rules made thereunder and 
for the time being in force shall apply to the 
arbitration proceeding under this clause 
 
 
It is also a term of …… give reasons for the 
award for each dispute referred to him.  
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It is also a term ….. equally by both the 
parties. 
 
It is also a term …….. costs to be so paid. 

CLAUSE 36 
Employment of 
Technical Staff 
and employees 

Contractors Superintendence, Supervision, 
Technical Staff & Employees  
i) The contractor ……. under the contract. 
The contractor shall immediately after 
receiving letter of acceptance of the tender 
and before commencement of the work, 
intimate in writing to the Engineer-in-Charge 
the name, qualifications, experience, age, 
address and other particulars along with 
certificates, of the principal technical 
representative to be in charge of the work. 
Such qualifications and experience shall not 
be lower than specified in Schedule ‘F’. The 
Engineer-in-Charge shall within 15 days of 
receipt of such communication intimate in 
writing his approval or otherwise of such 
representative to the contractor. Any such 
approval may at any time be withdrawn and 
in case of such withdrawal, the contractor 
shall appoint another such representative 
according to the provisions of this clause. 
Decision of the Engineer-in-Charge shall be 
final and binding on the contractor in this 
respect. Such a principal technical 
representative shall be appointed by the 
contractor soon after receipt of the approval 
from the Engineer-in-Charge and shall be 
available at site within fifteen days of start of 
the work.  
 
 
 
If the contractor (or any partner in case of 
firm/company) who himself has such 
qualifications, it will not be necessary for the 
said contractor to appoint such a principal 
technical representative but the contractor 
shall designate and appoint a responsible 
agent to represent him and to be present at 
the work whenever the contractor is not in a 
position to be so present. All the provisions 
applicable to the principal technical 
representative under the Clause will also be 
applicable in such a case to contractor or his 
responsible agent. The principal technical 
representative and/or the contractor shall on 
receiving reasonable notice from the 
Engineer-in-Charge or his designated 
representative(s) in charge of the work in 
writing or in person or otherwise, present 
himself to the Engineer-in-Charge and/or at 
the site of work, as required, to take 
instructions. Instructions given to the 
Principal technical representative or the 
responsible agent shall be deemed to have 

Contractors Superintendence, Supervision, 
Technical Staff & Employees  
 
i) The contractor ……. under the contract. 
The contractor shall immediately after 
receiving letter of acceptance of the tender 
and before commencement of the work, 
intimate in writing to the Engineer-in-Charge 
the name, qualifications, experience, age, 
address and other particulars along with 
certificates, of the principal technical 
representative to be in charge of the work 
and other technical representative(s) 
who will be supervising the work. 
Minimum requirement of such technical 
representative(s) and their qualifications 
and experience shall not be lower than 
specified in Schedule ‘F’. The Engineer-in-
Charge shall within 15 days of receipt of 
such communication intimate in writing his 
approval or otherwise of such 
representative to the contractor. Any such 
approval may at any time be withdrawn and 
in case of such withdrawal, the contractor 
shall appoint another such representative 
according to the provisions of this clause. 
Decision of the Engineer-in-Charge shall be 
final and binding on the contractor in this 
respect. Such a principal technical 
Representative shall be appointed by the 
contractor soon after receipt of the approval 
from the Engineer-in-Charge and shall be 
available at site within fifteen days of start 
of the work. 
 
To be deleted. 
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the same force as if these have been given to 
the contractor. The principal technical 
representative and/or the contractor or his 
responsible authorised agent shall be 
actually available at site atleast two working 
days every week, these days shall be 
determined in consultation with the Engineer-
in-Charge as well as fully during important 
stages of execution of work, during recording 
measurement of works and whenever so 
required by the Engineer-in-Charge by a 
notice as aforesaid and shall also note down 
instructions conveyed by the Engineer-in-
Charge or his designated representative in 
the site order book and shall affix his 
signature in token of noting down the 
instructions and in token of acceptance of 
measurements. There shall be no objection if 
the representative/agent looks after more 
than one work and not more than three works 
in the same station provided these details are 
disclosed to the Engineer-in-Charge and he 
shall be satisfied that the provisions and 
purpose of this clause are fulfilled 
satisfactorily. 
 
 If the Engineer-in-Charge, whose decision in 
this respect is final and binding on the 
contractor, is convinced that no such 
technical representative or agent is 
effectively appointed or is effectively 
attending or fulfilling the provisions of this 
clause, a recovery shall be effected from the 
contractor as specified in Schedule ‘F’ and 
the decision of the Engineer-in-Charge as 
recorded in the site order book and 
measurement recorded in Measurement 
Books shall be final and binding on the 
contractor. 
 
Further if the contractor fails to appoint a 
suitable technical representative or 
responsible agent and if such appointed 
persons are not effectively present or do not 
discharge their responsibilities satisfactorily, 
the Engineer-in-Charge shall have full 
powers to suspend the execution of the work 
until such date as a suitable agent is 
appointed and the contractor shall be held 
responsible for the delay so caused to the 
work. The contractor shall submit a certificate 
of employment of the technical 
representative/ responsible agent along-with 
every on account bill/ final bill and shall 
produce evidence if at any time so required 
by the Engineer-in-Charge.  
 
 
 
ii)The contractor shall ………………….. for 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Engineer-in-Charge, whose decision 
in this respect is final and binding on the 
contractor, is convinced that no such 
technical representative or agent is 
effectively appointed or is effectively 
attending or fulfilling the provisions of this 
clause, a recovery shall be effected from 
the contractor as specified in Schedule ‘F’ 
and the decision of the Engineer-in-Charge 
as recorded in the site order book and 
measurement recorded in Measurement 
Books shall be final and binding on the 
contractor. 
 
 
 
Further if the contractor fails to appoint a 
suitable principal technical 
representative and/ or other technical 
representative(s) and if such appointed 
persons are not effectively present or 
are absent by more than two days 
without duly substitute or do not 
discharge their responsibilities satisfactorily, 
the Engineer-in-Charge shall have full 
powers to suspend the execution of the 
work until such date as a suitable other 
technical representative(s) is/are 
appointed and the contractor shall be held 
responsible for the delay so caused to the 
work. The contractor shall submit a 
certificate of employment of the technical 
representative(s) along-with every on 
account bill/ final bill and shall produce 
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proper supervision of the work.  
 
The contractor shall ………………….. 
execution of the work.  
 
The Engineer-in-Charge shall be 
………….…… possible by competent 
substitutes. 
 

evidence if at any time so required by the 
Engineer-in-Charge.  
 
 
 
ii)The contractor shall ………………….. for 
proper supervision of the work.  
 
The contractor shall ………………….. 
execution of the work.  
 
The Engineer-in-Charge shall be 
………………… possible by competent 
substitutes. 

CLAUSE 37 
Levy/ Taxes 
Payable by 
Contractor 
 

i) Sales Tax or any other tax on materials in 
respect of this contract shall be payable by 
the contractor and Government shall not 
entertain any claim whatsoever in this 
respect.  
 
 
 
ii) The contractor shall deposit ……. from 
local authorities. 
 
 iii) If pursuant to or under any law, ……..… 
as aforesaid from dues of the contractor. 

i) Sales Tax/VAT (including Service Tax 
upto the extent mentioned in Schedule 
“F”), Building and other Construction 
Workers Welfare Cess or any other tax 
or cess in respect of this contract shall 
be payable by the contractor and BSNL 
shall not entertain any claim whatsoever 
in this respect.  

 
ii) The contractor shall deposit ……….... 
from local authorities. 
 
 iii) If pursuant to or under any law…….. as 
aforesaid from dues of the contractor. 

CLAUSE 38 
Conditions for 
reimbursement 
of Levy/ Taxes, 
if levied after 
receipt of 
tenders 
 

i) All tendered rates shall be inclusive of all 
taxes and levies payable under respective 
statutes. However, pursuant to the 
constitution (46th Amendment) Act, 1982, if 
any further tax or levy is imposed by statute, 
the last stipulated date for the receipt of 
tender including extensions, if any, and the 
contractor thereupon necessarily and 
properly pays such taxes/levies the 
contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, 
in the opinion of the Superintending Engineer 
( whose decision shall be final and binding on 
the contractor) attributable to delay in 
execution of work within the control of the 
contractor.  
 
ii) The contractor shall keep necessary books 
of accounts and other documents for the 
purpose of this condition as may be 
necessary and shall allow inspection of the 
same by a duly authorised representative of 
the Government and/or the Engineer-in-
Charge and further shall furnish such other 
information/document as the Engineer-in-
Charge may require from time to time.  
 
iii) The contractor shall, within a period of 30 
days of the imposition of any such further tax 
or levy, pursuant to the Constitution (Forty 
Sixth Amendment) Act 1982, give a written 
notice thereof to the Engineer-in-Charge that 

i) All tendered rates shall be inclusive of all 
taxes and levies (including Service Tax 
upto the extent mentioned in Schedule 
“F”) payable under respective statutes. 
However, if any further tax or levy or cess 
is imposed by statute, after the last 
stipulated date for the receipt of tender 
including extensions, if any, and the 
contractor thereupon necessarily and 
properly pays such taxes/levies the 
contractor shall be reimbursed the amount 
so paid, provided such payments, if any, is 
not, in the opinion of the Superintending 
Engineer ( whose decision shall be final and 
binding on the contractor) attributable to 
delay in execution of work within the control 
of the contractor.  
 
ii) The contractor shall keep necessary 
books of accounts and other documents for 
the purpose of this condition as may be 
necessary and shall allow inspection of the 
same by a duly authorised representative of 
BSNL and/or the Engineer-in-Charge and 
shall also furnish such other 
information/document as the Engineer-in-
Charge may require from time to time.  
 
 
iii) The contractor shall, within a period of 
30 days of the imposition of any such 
further tax or levy or cess, give a written 
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the same is given pursuant to this condition, 
together with all necessary information 
relating thereto 
 

notice thereof to the Engineer-in-Charge 
that the same is given pursuant to this 
condition, together with all necessary 
information relating thereto. 
 

 
 
 
 
 
 
 
 
Conditions of BSNL W-6 

Para 6 Tender documents ……, during the hours 
specified above on payment of the following: - 

 
(i)   Rs   .  _in   cash   as   cost   of 
tender(Non refundable) and 

 

 
 
 
 

(ii)  Earnest money of Rs.   in cash 
(upto Rs.2500/-only)/ deposit at Call receipt of a 
scheduled bank/fixed deposit receipt of a 
scheduled bank/demand draft of a scheduled bank   
issued   in   favour   of           
When amount of earnest money is more than Rs. 
5 lakhs, part of the earnest money is acceptable 
in the form of Bank Guarantee also. In such case, 
minimum  50% of earnest money (but not less 
than Rs. 5 lakh) or Rs. 25 lakh, whichever is less, 
will have to be deposited in the shape prescribed 
above. For balance amount of earnest money, 
bank guarantee will also be acceptable. 

 
(iii) The tender shall be accompanied by Earnest 
Money  along  with  cost  of  tender,  if  not  paid 
earlier as in the case of down loaded tender from 
Website in the form as detailed at sub para(ii) 
above. 

 
Note: Money due to contractor in any other work or 
earnest money of the previous call of the same 
work shall not be adjusted towards earnest money. 

Tender documents ……. during the 
hours specified 
above on 
payment of 
following:- 

 
i.   Rs. -----------------plus Sales Tax 
(as applicable) as cost of tender 
(Non-refundable) in cash or 
Demand  Drafts  /  Pay  Orders  of  a  
Scheduled Bank drawn in favour of 
Accounts Officer, BSNL Civil 
Division   . 

 
ii.  The tender shall be accompanied 
by Earnest money of .................... in 

cash (upto Rs. 2500/-only) 
/Banker’s   cheque/deposit   at   call   
receipt   of   a 
scheduled bank/fixed deposit receipt 
of a scheduled bank/ Demand draft of 
a Scheduled Bank issued in favour of 
Accounts Officer, BSNL Civil 
Division 

  . When amount of Earnest 
money is more than   Rs.   5   lakhs,   
part   of   earnest   money   is 
acceptable in form of Bank Guarantee 
also. In such case, minimum 50% of 
earnest money (but not less than Rs. 
5 Lakhs) or Rs. 25 lakh, whichever is 
less, will have to be deposited in the 
shape prescribed above. For balance 
amount of earnest money, bank 
guarantee will also be acceptable. 

 

 
T
o
 
b
e
 
d
e
l
e
t
e
d 

 
 

 
Note: Money due to contractor in any 
other work or earnest money of the 
previous call of the same work 
shall not be adjusted towards earnest 
money. The „Cost of tender‟ and 
„Earnest money‟ should be submitted through separate instruments. 
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Para 9 
Submission 
of tender 

9.2 In case tender document is purchased from 
Div/Sub-div office 

 
9.2.1: Proof for paying the cost of tender 
documents, proof of payment of EMD and copies 
of documents showing eligibility credentials to be 
placed in sealed envelope no.1 

 
9.2.2 :Envelope no. 2 will be as per Para 9.1.2. 

 
9.2.3: The sealed envelopes1&2 shall be placed 
in another sealed envelop no 3 

 
9.2.4 :same as 9.1.4 

 
Note:  In  case  the  eligibility  credentials  …… 

contract or existing law 
 
9.3 The tender in which rates/percentage are to 
be quoted should be properly bound and sealed. 
Loose/spiral   bound  submission  (in   case  the 
tender is down loaded from website) shall be 
rejected out rightly. In case of any 
correction/addition/alteration/omission in tender 
document vis-à-vis tender document available on 
website shall be treated as non-responsive and 
shall be summarily rejected. 

9.2 In case the tender document is 
purchased from 
Division 
office 

 
9.2.1 Earnest Money Deposit in
 required format or proof of 
payment of EMD( if paid in cash) and 
copies of documents showing eligibility 
credentials to be placed in sealed envelope 
no. 1 

 
9.2.2 Envelope no. 2 will be as per Para 
9.1.2. 

 
9.2.3 The sealed envelopes 1 & 2 shall be 
placed in another sealed envelope no. 3 

 
9.2.4 Same 
as 9.1.4 

 
Note:  In  case  the  eligibility  credentials  

…… 
contract or 
existing law 

 
9.3 The tender in which rates/percentage 
are to be quoted should be properly bound 
and sealed ( wax sealed/  adhesive tape  sealed).  Loose/spiral bound submission  (in case the    tender  is downloaded from website) shall be rejected out rightly. In case of any correction/addition/ alteration/ omission in tender document vis-à-vis tender document available on    website  shall be 
treated as non-responsive and shall   be summarily rejected. 
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                accordance with the clause 12.2 & 12.3. -------- 
 
 

             Definitions: 
  2 (v) Engineer –in –Charge --------------------                                   
         ---------- No change ---
--- 
  2 (viii) Accepting Authority --------------- 
 2 (x)  Percentage on cost of material and labour to 

         cover all overheads and profits. ------------ 

  2 (xi) Standard Schedule of Rates -------------- 

  2 (xii) Department -------------------- 

  9 (ii) Standard B.S.N.L. contract form ---------------- 

  

Clause 2 
              Authority for fixing compensation under clause 2 ----       Clause- 2  
                   ------------No change ---- 
 
 

  Clause 2A 
          Whether Clause 2A shall be applicable --- Yes/No    ----       Clause- 2A  
                   ----------No change ---- 
 
 

Clause 3A 
          Does not exist                       ----       Whether Clause 3A shall be applicable --- Yes/No     
                   
 

Clause 5 
i) Time allowed for execution of work  --- ---       Clause- 5  

                   ----------No change ---- 

Schedule- 
F 

Reference to General Condition of contract: - 

 
Name of work: - ------------------------------------------ 

Estimated cost of work: - Rs.-----------(Rupees-----) 

Earnest money: - - Rs.-----------(Rupees-----) 

Performance Guarantee (5 % of the tendered  value in 

form of Bank Guarantee from Scheduled Bank in respect 

of works with estimated cost put to tender Rs 6 

Lakhs) Rs.-----------(Rupees-----) 

Security deposit 

(10 % of the tendered value for works with estimated cost 

put to tender upto 6 Lakhs) :- 

Rs.-----------(Rupees-----) 

 
(5 % of the tendered value in form of Bank Guarantee 

from   Scheduled   Bank   in   respect   of   works   with 

estimated cost put to tender Rs 6 Lakhs) :- Rs.----------- 

(Rupees-----) 

 

GENERAL RULES AND DIRECTIONS 

 
Officer inviting tender: - --------- 
Maximum percentage for quantity of items of work to be 

executed beyond which rates are to be determined in 

Reference to General Condition of 
contract: - 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

-------------NO 
CHANGE------------- 

 

 
 
 
 
 
 
 
 
 
 
 

GENERAL RULES AND 

DIRECTIONS 
 

 
-------------NO 

CHANGE------------- 
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ii) Authority to give fair and reasonable extension of time         
                    
  For completion of work  ------------------------------  ----------No change ---- 
 
 

 Clause 6A 
          Does not exist                       ----       Whether Clause 6A shall be applicable --- Yes/No     
 
             Clause 7 
 

Gross value of work to be done together with net  
payment /adjustment of advances for materials collected,           …………… No Change…… 
 if any, since the last such payment for being eligible to  
interim payment……………………. 

 

Clause 11 

Specification to be followed for execution of work       
                   Clause 11 

------------No change ---- 
 

Clause 12 
 

12.1.2(iii) Schedule of rates for determining rates for               Clause- 12  

 additional, altered or substituted items that cannot  ------- Deleted------- 

 be determined under 12.1.2(i) and (ii). 

 
12.1.2 (iii) Plus / minus the % over the rate entered  

in the Schedule of Rates     ------- Deleted------- 

 
12.2 & 12.3 Limit for value of any item of any 

 individual trade beyond which sub- clauses  

(i) to (v) shall not be apply                                                           ------ No Change-------  

   

Clause 16 
Competent authority for deciding reduced rates ------                 Clause 16 

 ------------- No Change -------- 

Clause 25 
Competent Authority for conciliation --------------                     Clause 25  

 ------------Deleted--------------- 
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APPENDIX- XV 
 

Notice for appointment of Arbitrator 

[Refer Clause 25] 

                                                                                          
To 

The Chief Engineer 
BSNL Civil Zone 

…………………… 
 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby 
give notice to you to appoint an arbitrator for settlement of disputes mentioned below: 
1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of contract Date of initiation of work 
9. Stipulated date of completion of work 
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to SE for decision 
17. Date of receipt of SE‟s decision 
18. Date of appeal to you 
19. Date of receipt of your decision. 

 
Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 
 

I/We  certify  that  the  information  given  above  is  true  to  the  best  of  my/our  knowledge.  I/We  
enclose  following documents. 
1. Statement of claims with amount of claims. 
2. 
3. 

4. 

Yours faithfully, 
 
 

           (Signatures) 

 

 
Copy in duplicate to: 
1. The Executive Engineer, 

…………………Division. 
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Annexure-A 
 

Amendments in Instructions for filling up 

“The Contract Conditions of Contract” 
Correction Slip No. 4 

 
 

(To GCC for Civil works-2006) 
 

Clause/para Existing Provisions Modification proposed 
Clause 3A of 
Schedule-F 
 

Does not exists It shall be applicable to all BSNL internal works but 
for turn key/External Projects this clause will not be 
applicable to keep the contractor engaged and to 
safe guard the BSNL interest. Respective NIT  
approving authority shall provisioned this clause 
accordingly. 

Clause 6A of 
Schedule-F 
 

Does not exists For operation of 6A regarding Computerised 
Measurement Books,  the NIT  approving authority 
shall initially  implement this clause for all works 
costing more than Rs.1.00 (Rs. One Crore) and after 
six months with effect from issue of this Correction 
Slip (C.S. No. -4) the same may be reviewed for 
lesser value of works depending on the 
preparedness of the contractors and BSNL 
executives in that Civil Zone for all works as per 
Section  7.12  of  CDWD Works Manual 2012.   

Clause 12.1.2(II) & 
12.1.2(III) of 
Schedule-F 
 

Enter reference to Schedule of Rates 
& 
Enter % of Above / Below 

Deleted 

Clause 25 of 
Schedule-F 
 

Enter the designation of Concilliatory Authority 
  In respect of ……..the adjoining Zone 
 In respect of ……..the adjoining Zone 

 

Deleted 

Clause 36 of 
Schedule-F 

(iii) Enter the number of years………NIT issuing 
Authority. 

To be filled up by NIT approving authority as per 
latest provision of Appendix-18 of CDWD Works 
Manual. 
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Correction Slip no. 5 
(To GCC for civil works-2006) 

Clause 
No. 

Present Provision in the Clause Modified Provision in the Clause 

37 (i) Sales Tax/VAT (except Service Tax). Building 
and other construction workers Welfare Cess 
or any other tax or cess in respect of this 
contract shall be payable by the contractor 
and BSNL shall not entertain any claim 
whatsoever in this respect. However, in 
respect of Service Tax, same shall be paid by 
the contractor to the concerned department 
on demand and it will be reimbursed to him by 
the Engineer-in-Charge after satisfying that it 
has been actually and genuinely paid by the 
contractor. 

Sales Tax/VAT (including Service Tax up to the 
extent mentioned in Schedule-F), Building and 
other construction workers Welfare Cess or any 
other tax or cess in respect of this contract shall be 
payable by the contractor and BSNL shall not 
entertain any claim whatsoever in this respect. 

38 (ii) All tendered rates shall be inclusive of all 
taxes and levies (except Service Tax) payable 
under respective statutes. However, if any 
further tax or levy or cess is imposed by 
statute after the last stipulated date for the 
receipt of tender including extensions, if any 
and the contractor thereupon necessarily and 
properly pays such taxes/levies, the 
contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not in 
the opinion of the Superintending Engineer 
(whose decision shall be final and binding on 
the contractor) attributable to delay in 
execution of work within the control of the 
contractor. 

All tendered rates shall be inclusive of all taxes and 
levies {including Service Tax up to the extent 
mentioned in Schedule-F under Clause-37(i)}, 
payable under respective statutes. However, if any 
further tax or levy or cess is imposed by statute after 
the last stipulated date for the receipt of tender 
including extensions, if any, and the contractor 
thereupon necessarily and properly pays such 
taxes/levies, the contractor shall be reimbursed the 
amount so paid, provided such payments, if any, is 
not in the opinion of the Superintending Engineer 
(whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work 
within the control of the contractor. 

 
 
 

Correction Slip no. 6 
(To GCC for civil works-2006) 

Clause 
No. 

Present Provision in the Clause Modified Provision in the Clause 

7 No payment shall be made for work,…….. rates 
as decided by Engineer – in – Charge. 
 
The amount admissible will as far as possible be 
paid by 10th working day after the day of 
presentation,of the bill by the contractor to the 
Engineer – in – Charge or his Asstt. Engineer 
together with the account of the material issued 
by the BSNL,or dismantled materials,if any.In 
the case of works outside the headquarter of the 
Engineer – in – Charge,the period of ten working 
days will be extended to fifteen working days. 
 
All such interim payment ---------- detailed 
measurement thereof. 

No change. 
 
 
The amount admissible will as far as possible be paid 
by 30th working day after the day of presentation,of the 
bill by the contractor to the Engineer – in – Charge or 
his Asstt. Engineer together with the account of the 
material issued by the BSNL,or dismantled materials,if 
any.In the case of works outside the headquarter of the 
Engineer – in – Charge,the period of thirty working 
days will be extended to forty five working days. 
 
 
No change 
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Modifications  in  Schedule  “F” 
 
Clause No. 
 

Present Provision in the Clause Modified  Provision in the Clause 

Clause-37(i) Extent of Service Tax payable by 
Contractor for  Building  and  Construction 
works :- 
 
      ------No Provision----- 

Extent of Service Tax payable by Contractor for  
Building  and  Construction  works :- 

 
50% of total Service Tax, as per notification issued 
by Ministry of Finance, Govt. of India vide 
Notification No. 30/2012-Service Tax dated 
20.06.2012.  
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SPECIAL CONDITIONS 
 
1.0  General: 
1.1.      The quoted rates for various items in the tender shall be inclusive of all terms and conditions such 

as additional conditions, special conditions, particular specifications etc. and   for adherence   to   
all terms, conditions  and    specifications  mentioned in the tender document . No extra 
payment shall be made to the contractor on account of this.  Any infringement and/or breach of 
these specification and  condition(s) etc. shall render the contractor liable for action(s) under 
various clauses of the contract and such action stipulated in conditions therein. 

 
1.2 GST (including GST up to the extent mentioned in Schedule-F), Building and other 

Construction workers Welfare Cess or any other tax or cess in respect of this contract shall be 
payable by the contractor and BSNL shall not entertain any claim whatsoever in this respect.  

 
1.3.  The Contractor shall make his own arrangements for electricity required for the execution of the 

work. Necessary payment shall be made by the Contractor directly to the department concerned. 
In case the statutory authority fails to sanction the electric connection or delays the sanction of 
electric connection, the Contractor shall make his own arrangements by providing diesel 
generators of adequate capacity at his own cost. No delay on this account shall be accepted. 
Nothing extra shall be paid on this account. 

 
1.4.  The Contractor shall make his own arrangement for back up power at his own cost. No interruption 

of work shall be accepted due to power failure. Nothing extra shall be paid on this account. 
 
1.5.  No walls or terraces shall be cut for making any opening after water proofing has been done 

without written approval of Engineer-in-Charge. When permitted cutting of water proofing work 
shall be done very carefully so that other portion of water proofing is not  damaged. On completion 
of work at such place the water proofing work shall be made good and ensured that the opening / 
cutting is made fully water proof as per contract specifications/ directions of Engineer-in-Charge. 
Nothing extra shall be payable on this account. 

 
1.6.  No structural member shall be chased or cut without the written permission of the Engineer-in-
 Charge. 

 
1.7.  The order or preference in case of any discrepancy as indicated in condition No.8.1 under 

“Conditions  of Contract” given in the General Conditions of Contract for BSNL 2006 form, may 
be read as  the following: 
(i) Nomenclature of items as per schedule of quantities. 
(ii) Particular specifications, special and additional conditions etc., as stipulated in tender  
 document. 
(iii) Contract clauses of Standard BSNL Contract form 2006  as corrected and modified up to 

last date of receipt of tenders. 
(iv) CPWD Specifications. 
(v) Architectural Drawings. 
(vi) Indian Standard Specifications.  
(vii) Sound Engineering Practice. 
(viii) Manufacture Specifications. 
(ix) Decision of Engineer-in-Charge shall be final and binding. 

 
 A references made to any Indian Standard Specifications in these documents, shall imply to the 

latest version of that standard, including such revisions / amendments as issued by the Bureau of 

Indian Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all 

such publications of relevant Indian Standard applicable to the work at site. 

 
1.8.  The Contractor shall be bound to follow the instructions and restrictions imposed by the Local 

Administration / Police authorities on the working and /or movement of labour, materials etc. and 
or due to less/ restricted working hours or any detours in movement of vehicles. Nothing extra 
shall be payable on this account. 

 
1.9.  The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards such as day and night boards, speed limit boards and flags, red lights and providing 
barriers, etc. He shall be responsible for all damages and accidents caused due to negligence on 
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his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall 
be payable on this account. 

 
1.10.  All material shall only be brought at site as per programme finalized with the respective Engineer-

In-Charge. Any pre-delivery of the material, not required for immediate consumption shall not be 
accepted and thus not paid for. 

 
1.11.  Large scale details and manufacture‘s dimensions for material to be incorporated shall take 
 precedence over small scale drawings. 
 
1.12.  No foreign exchange shall be made available by the BSNL for the purchase of equipments, 

plants, machinery, material of any kind or other items required to be carried out in execution of 
work . 

 
1.13.  In accordance with requirements of the pollution control board, the contractor shall ensure that, the 

vehicles for bringing construction material to the site shall be in good condition and should 
conform to applicable air and noise emission standards and should be operated only during non-
peak hours/ at such hours as are permitted by the local authorities. Nothing extra shall be payable 
on this account. 

 
1.14.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

ambient noise levels should conform to residential standards both during day and night. 
Incremental pollution loads on the ambient air and noise quality should be closely monitored 
during construction phase. Nothing extra shall be payable on this account. 

 
1.15.  In accordance with requirements of the pollution control board, the contractor shall ensure that, 

adequate measures to reduce air and noise pollution during construction have been adopted as 
per CPCB norms on noise limits. Nothing extra shall be payable on this account. 

 
1.16.  In accordance with requirements of the pollution control board, the contractor shall ensure that, the 

temporary roads inside the site must be sprinkled with water to control the dust arising due to 
movement of vehicles. Nothing extra shall be payable on this account. 

 
1.17.  Construction spoils, including bituminous material and other hazardous materials, must not be 

allowed to contaminate watercourses and the dump sites for such material must be secured  so 
that they should not leach into the ground water. Nothing extra shall be payable on this account. 

 
1.18.  In accordance with requirements of the pollution control board, the DG sets installed during  

construction activity must be provided with necessary acoustic measures and exhaust pipe    
above the height of nearest tall building. Nothing extra shall be payable on this account. 

 
1.19  In accordance with requirements of the pollution control board, the diesel generator sets to be 

used  during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules 
prescribed  for air and noise emission standards. Nothing extra shall be payable on this 
account. 

 
1.20.   In accordance with requirements of the pollution control board, the safety equipments like            

boots, helmets, safety belts, gloves etc. must be provided for the workers and best and safe 
engineering practices must be adopted. Nothing extra shall be payable on this account. 

 
1.21  In accordance with requirements of the pollution control board, the stipulations under the 

provisions of Water(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control 
of Pollution) Act 1981, the Environment (Protection) Act, 1986, the Public Liability (Insurance) 
Act,1991 and EIA Notification, 2006 shall be ensured. Nothing extra shall be payable on this 
account. 

 
1.22.  If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of 
 violation   
           of the above specified norms, the same shall be recovered from the contractor. 
 
1.23 Except for the items, for which Particular Specifications are given or where it is specifically 

mentioned otherwise in the description of the items in the schedule of quantities, the work shall 
generally be carried out in accordance with the “CPWD Specifications” (Refer Schedule F) and as 
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per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS 
Codes / Specifications shall be followed and the rates should be all inclusive.   

 
1.24 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 

standard, including such revisions / amendments as issued by the Bureau of Indian Standards 
upto last date of receipt of tenders. The Contractor shall keep at his own cost all such 
publications including relevant Indian Standard applicable to the work at site. 

 
1.25 The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 
 
1.26 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings 

and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should 
be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper 
co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc. 

 
1.27    All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be  

properly tested before covering. 
 
1.28 Samples including brand / quality of materials and fittings to be used in the work shall be got 

approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved 
till the completion of the work.   

 
1.29 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away 

from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at 
site of work. 

 
1.30 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to 

fire precautions prevailing in the area. 
  
1.31 Contractor(s) shall study the soil investigation report for the site, available in the office of the 

Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 
parameters at site. However, no claim on the alleged inadequacy or incorrectness of the soil data 
supplied by the department shall be entertained. 

 
1.32 The tenderer shall see the approaches to the site. In case any approach from main road is 

required at site or existing approach is to be improved and maintained for cartage of materials by 
the contractor, the same shall be provided, improved and maintained by the contractor at his own 
cost.  

 
1.33 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 
 
1.34 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. 

 
1.35 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on 
areas where other buildings, roads, compound wall, services etc are to be constructed. 

 
1.36 The contractor shall provide at his own cost suitable weighing, surveying and leveling and 

measuring arrangements as may be necessary at site for checking. All such equipments shall be 
got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 
shall be payable on this account. 

 
1.37 Contractor shall provide permanent bench marks, flag tops and other reference points for the 

proper execution of work and these shall be preserved till the end of work. All such reference 
points shall be in relation to the levels and locations, given in the Architectural and plumbing 
drawings. 
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1.38 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   
conform to byelaws and municipal body / corporation where CPWD Specifications are not 
applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal Body / 
Corporation authorities wherever required at his own cost.  

 
1.39 The work shall be carried out in accordance with the Architectural drawings and Structural 

drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of 
any item of work, the contractor shall correlate all the relevant architectural and structural drawings 
issued for the work, nomenclature of items, specifications etc. and satisfy himself that the 
information available there from is complete and unambiguous. The figures & the written 
dimensions of the drawing shall supersede the measurement by scale.  The discrepancy, if any, 
shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution 
of the work. The contractor alone shall be responsible for any loss or damage occurring by the 
commencement of work on the basis of any erroneous and/ or incomplete information and no 
claim, whatsoever shall be entertained on this account. 

 
1.40 The Architectural drawings other than those indicated in nomenclature of items are only indicative 

of the nature of the work and materials/fittings involved unless and otherwise specifically 
mentioned. 

 
1.41 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-

in-Charge before actually commencing the execution of work under the item.  Nothing extra shall 
be payable on this account. 

 
1.42 Other agencies may also simultaneously execute and install the works and the contractor shall 

afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 
trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 
conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and 
the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 
required, and nothing extra shall be payable on this account. 

 
1.43 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and 
shall as far as possible arrange his work and shall place and dispose off the materials being used 
or removed so as not to interfere with the operations of other contractor or he shall arrange his 
work with that of the others in an acceptable and coordinated manner and shall perform it in 
proper sequence to the complete satisfaction of others. 
 

1.44    All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 
pre-delivery of the material not required for immediate consumption shall not be accepted and thus 
not paid for. 

 
1.45 The contractor shall procure the required materials in advance so that there is sufficient time for 

testing of the materials and approval of the same before use in the work.  
 
1.46 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 
contractor at his own expense. The contractor shall not store materials or otherwise occupy any 
part of the site in a manner likely to hinder the operation of such services.  In case temporary 
supporting/shifting of such services is required to facilitate the work, the same shall be done by the 
contractor at no extra cost. 

  
In case the existing services are to be shifted permanently, then before dismantling the existing 
services, alternate/diversion of service lines has to be laid by the contractor so that there is no 
interruption in use of existing services.  The contractor has to plan the alternate suitable route for 
diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 
starting shifting of services.  Nothing extra shall be paid except the payment of dismantling and 
laying of new service lines as per conditions of contract.   

 
1.47 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him against 
pilferage and breakage during the period of installations and thereafter till the building is physically 
handed over to the department. No extra payment shall be made on this account. 
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1.48 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to 

him even though the materials may be under double lock key system. 
 
1.49 For construction works which are likely to generate malba / rubbish to the tune of more than a 

tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and 
wastes at his own cost to the notified /specified dumping ground and under no circumstances 
these shall be stacked / dumped even temporarily, outside the construction premises. 

 
1.50 Surplus excavated earth which is beyond the requirement of the B.S.N.L. shall have to be  disposed of the 

contractor at his own cost beyond the municipal limits or at places identified by the local bodies or as 

directed by the Engineer-in-Charge after obtaining written permission of the Engineer-in-Charge and no 

payment will be made by the Department for such disposal of this surplus excavated earth.  

 
1.51 The work is to be carried out in the compound where free movement of contractor’s vehicle and 

labour may be restricted. The contractor has to follow the security requirement of campus area viz. 
entry passes for the labour and vehicles, security checks at entry/ exit gates, restriction on 
movement of vehicles, restricted timings of working etc. The BSNL however shall assist the 
contractor in obtaining such passes for movement of vehicles and labour. No claim whatsoever 
shall be entertained on account of delay in entry of vehicles and labour in the campus area 
including restrictions in working hours, if there is any. 

 
1.52     Communication and commuting: 
 In order to maintain instant and effective communication at all times, the contractor shall provide 

one set of communication system to the site so as to receive and pass on the instructions to and 
form the staff of department/ contractor irrespective their place and location. The rates quoted by 
the contractor shall be deemed to be inclusive of this cost. No additional payment shall be made to 
the contractor for providing these facilities. 

  
1.53 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 

day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. 

 
1.54 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

proforma given in the document. 
 
1.55 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings 

to the Engineer-in-Charge. These drawings shall have the following information. 
 

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 
 

b) Ground and invert level of all drainage pipes together with locations of all manholes and 
connections, upto out fall. 

 
c) Run off of all water supply lines with diameters, location of control valves, access panels etc. 

In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of 
completion, then the recovery @ Rs.10, 000/- each for such set of drawings shall be made 
from the contractor’s final bill. 

 
1.56 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 

of cutting chases and making good the same shall be inclusive in the item and nothing extra shall 
be paid on this account. 

 
1.57 In the item of finishing walls with exterior paint, only the plain/flat area shall be  
            measured for  payment and nothing extra shall be paid on account of pointed wall  
            surface.   

 
  

2.0     Rates:  
 
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all 
inclusive and apply to the following: - 
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(i) All lifts & all heights, floors including terrace, leads and depths.  

 
(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 

 
(iii)  Any of the conditions and specifications mentioned in the tender documents. 

  
(iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary    for any reason. 

 
(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

 
(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building  

materials, debris, malba , if any. 
 

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and 
bajri etc. or any other material collected by him for the work direct to revenue authorities. 

 
(viii) Performance test of the entire installation(s) before the work is finally accepted.  

 
              (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond 

is deemed to have been built in the items. 
 
  (x) All incidental charges for cartage, storage and safe custody of materials  brought to site. 
 

 
3.0 SECRECY 
 
3.1 The contractor shall take all steps necessary that all persons employed on any work in connection 

with the contract have notice that the Indian Official Secrets Act 1923 applies to them & will 
continue so to apply even after the execution of such works under the contract. 

 
3.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so 

far as confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of 
the contract. 

 
3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to 

the Engineer-in-Charge on the completion of the work / works or the earlier determination of the 
contract. 

 
4.0 LABOUR AND SECURITY 
 
4.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & 
shall satisfy as to the bonafides of such people. 

 
4.2 The contractor & his work people shall observe all relevant rules regarding security promulgated in 

which work is to be carried out by the Controlling Administrative Authority of the IISER 
campus/area  (hereinafter referred to as “Administrator”).  

 
4.3 The contractor, his representative, workman shall be allowed to enter through specified gates & 

timing as laid down by the controlling authority. They shall be issued an identity card or an 
individual pass in accordance with the standing rules & regulations & they should possess the 
same while working. The contractor shall be responsible for the conduct & actions of his workman, 
agents / representatives. 

 
4.4 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may 

also be allowed to carryout the work beyond 6 PM & up to 7 AM if the site conditions / 
circumstances so demand with prior written permission from the “Administrator”. However, if the 
work is carried out in more than one shift or at night, no claim on this account shall be entertained.  

 
4.5 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 

7 PM only & no movement of material / vehicles out of site of work shall be allowed during night 
hours unless specific permission is obtained from the “Administrator”. 
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4.6 In case if a separate entry has been allowed, the contractor has to make all arrangement for 

making a separate entry gate and barricading of the working area to segregate/separate the same 
from other areas.  All these have to be done by the contractor at his own cost including 
safeguarding any untoward incident in the restricted area due to separate entry gate and 
barricading arranged by the contractor.  No extra amount on this account shall be payable by the 
department. 

 
 
5.0  PROGRAM CHART: - 
 
5.1 The Contractor shall prepare an integrated program chart for the execution of work, showing 

clearly all activities from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the program within the stipulated period or earlier and 
submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of 
acceptance for the contract.  

 
5.2     The work has to be completed in stages as indicated in the Milestones under clause 5 and the 

program should be prepared in such a manner to achieve these Milestones as indicated 
therein or even earlier. 

 
5.3 The program chart should include the following: - 
 
 a) Descriptive note explaining sequence of various activities. 
 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, 
manpower and specialized equipment for every important stage. 

 
c) Program for procurement of materials by the contractor. 

 
d) Program of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 
contractor. 

 
5.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved program referred above, the contractor shall produce a revised program 
showing the modifications to the approved program by additional inputs to ensure completion of 
the work within the stipulated time.   

 
 5.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities 
under the contract. This is without prejudice to the right of Engineer-in-Charge to take action 
against the contractor as per terms and conditions of the agreement. 

 
Notwithstanding the fact that the contractor will have to pay to the labourers and other staff 
engaged directly or indirectly on the work according to the provisions of the labour regulations and 
the agreement entered upon and/or extra amounts for any other reason. 
 

 
6.0 PROGRESS AND MONITORING OF WORK:  

 
Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the 
work done during the previous month.  Such progress report will include the project progress 
summary, work progress (planned v/s. actual), PERT chart, milestone status, financial progress 
status, manpower deployment status, important materials consumed, materials at site at the 
beginning of the month, materials consumed during the month and the balance quantities at the 
end of month and progress of the work stating the reasons for shortfall, if any including the steps 
and measures to be taken for making good the shortfall in the succeeding period. Non submission 
of aforesaid progress report shall make contractor liable for action under breach of contract 
conditions. 

 
7.0 SAMPLE OF MATERIALS:- 
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7.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall 
be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of 
material is not specified in the item of work, the contractor shall submit the samples as per List of 
Preferred Makes stated in the document   for approval of Engineer-in-Charge. For all items, ISI 
Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI 
Marked material / fittings are not available, the contractor shall submit samples of materials / 
fittings manufactured by firms of repute conforming to relevant Specifications or IS codes for the 
approval of Engineer-in-Charge. 

 
7.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give 

timely orders for procurement. If any material, even though approved by Engineer-in-Charge is 
found defective or not conforming to specifications shall be replaced / removed by the contractor 
at his own risk & cost. 

 
7.3. BIS marked materials ,except otherwise specified , shall also be subjected to quality test besides 

testing of other materials as per the specifications described for the item/material. Wherever BIS 
marked materials are brought to the site of work, the contractor shall, furnish manufacturer’s test 
certificate or test certificate from approved testing laboratory to establish that the material procured 
by the contractor for incorporation in the work satisfies the provisions of specifications relevant to 
the material and / or the work done.  

 
BIS marked items (except cement & steel for which separate provisions have been made in para 
10.0) required on the work shall be got tested, for only important tests, which govern the quality of 
the product, as decided by the Engineer-in-Charge.  For mandatory test, frequency shall be as 
specified in  CPWD Specifications . 
 

7.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, 
then tests shall be carried out as per decision of Engineer-in-Charge. 

 
 
8.0 CEMENT & STEEL REINFORCEMENT  
 
8.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel 

Reinforcement procured at site. 
 
8.2      CEMENT:- 
 

8.2.1 The contractor shall procure Ordinary Portland cement conforming to relevant BIS Code, as 
required in the work, from reputed manufacturers of cement having a production capacity of one 
million tonnes per annum or more such as Ambuja, A.C.C., Ultratech, Vikram, Shri Cement, 
Reliance, La-farge etc. as approved by Ministry of Industry, Govt of India, holding license to use 
ISI certification mark for their product. If cement of any other manufacturer is used the same shall 
be got approved from the Engineer-in-Charge. Supply of cement shall be taken in 50 kg bags 
bearing manufacture’s name and ISI marking, along with manufacturers test certificate for each lot 
of cement. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of the relevant BIS codes. In case test results 
indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, 
the same shall stand rejected and shall be removed from the site by the contractor at his own cost 
within a week’s time of written order from the Engineer-in-Charge to do so. 
 

8.2.2   The Cement shall be brought at site in quantity of lots as decided by the Engineer-in-Charge. 
Cement bags shall be stored in separate godowns. Separate godowns for tested cement and fresh 
cement (under testing) to be constructed by the contractor at his own cost as per sketches given in 
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is 
indicated in the sketches for guidance. The actual size of godown shall be as per site requirements 
and nothing extra shall be paid for the same. Double lock provision shall be made to the door of 
the cement godown. The keys of one lock shall remain with the Engineer-in-Charge or his 
authorised representative and the key of other lock shall remain with the contractor. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any time. 

 
8.2.3 The contractor shall supply free of charge the cement required for testing. The cost of tests   
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shall be borne by the contractor/ Department in the manner indicated below: 
i.By the contractor, if the results show that the cement does not conform to relevant BIS 

codes. 
ii.By the Department, if the results show that the cement conforms to relevant BIS codes. 

 
8.2.4 If the quantity of cement actually used in the work is found to be more than the theoretical quantity 

of cement including authorized variation, nothing extra shall be payable to the contractor on this 
account. In the event of it being discovered that after the completion of the work, the quantity of 
cement used is less than the quantity ascertained as herein before provided (allowing variation on 
the minus side as stipulated in Clause - 42), the cost of quantity of cement not so used shall be 
recovered from the contractor as specified in schedule. Decision of the Engineer-in-Charge in 
regard to theoretical quantity of cement which should have been actually used as per the schedule 
and recovered at the rate specified, shall be final and binding on the contractor. 

 
For non-scheduled items, the decision of the Superintending Engineer regarding theoretical 
quantity of the cement, which should have been actually used, shall be final and binding on the 
contractor. 

 
 
8.2.5 In case the contractor brings surplus quantity of cement the same shall be removed from the site 

after completion of work by the contractor at his own cost after approval of the Engineer-in-
Charge. 

 
 
8.3 STEEL REINFORCEMENT: - 

 
8.3.1    The contractor shall procure TMT steel reinforcement bars confirming to relevant BIS codes from 

approved Primary producers having BIS License to produce TMT bars as per list of preferred 
makes stated in the document only / as specified in schedule –F. The documents in support of 
the purchase of steel shall be produced by the contractor along with the particulars of the 
manufacturer/supplier of steel and test report for every lot of steel. The contractor shall obtain 
Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in 
respect of all the lots of steel brought by him from approved supplier to the site of work. The 
original vouchers and test certificates shall be defaced by the Site staff and kept on record in the 
site office 

 
8.3.2 The steel reinforcement shall be brought to the site in quantity of lots as approved by the 

Engineer-in-charge along with manufacturer test certificate for each lot. 
 
8.3.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. 

above ground in such way as to prevent distortion and corrosion. A coat of cement wash shall be 
given to steel bars when stored at site for long duration so as to prevent corrosion. Nothing extra 
shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking. 

 
8.3.4 In case the contractor bring surplus quantity of steel, the same after completion of the work will be 

removed from the site by the contractor at his own cost after approval of the Engineer-in- Charge. 
Nothing shall be paid on this account. 

 
8.3.5 Reinforcement including authorised spacer bars and lappages shall be measured in length of 

different diameters as actually (not more than as specified in the drawings) used in the work 
nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

 

 
8.3.6    Samples of steel reinforcement of each diameter shall also be taken and got tested by Engineer-in-

Charge as per the provisions in this regard in the relevant BIS codes. In case test results indicate 
that the steel arranged by the contractor does not conform to the BIS codes, the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a week’s time 
of written order from the Engineer-in-Charge to do so. 

 
 
8.3.7   For steel procured from main producers or secondary producer, for checking nominal mass, 

tensile strength, bend test, etc. specimen of sufficient length shall be cut from each diameter of the 
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bar at random at frequency not less than that specified below. In case of works costing more than 
Rs. 2 Crores and when the steel is procured from other than main producers, additional tests such 
as, retest, re-bend test, elongation test, proof stress may also be conducted. 

 

Size 
(Dia
met
er) 
of 

bar 

For consignment 

Below 100 tonnes Over 100 tonnes 

Under 10m 
dia. 

One sample for each 25 tonnes or 
part thereof 

One sample for each 40 
tonnes or part 
thereof 

10mm to        
16 mm dia. 

One sample for each 35 tonnes or 
part thereof 

One sample for each 45 
tonnes or part 
thereof 

Over 16mm 
dia 

One sample for each 45 tonnes or 
part thereof 

One sample for each 50 
tonnes or part 
thereof 

  
8.3.8The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall be 

borne by the contractor/ Department in the manner indicated below: 
 

i. By the contractor, if the results show that the steel does not conform to relevant BIS codes. 
ii. By the Department, if the results show that the steel conforms to relevant BIS codes. 

 
8.3.9     Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall be 

ascertained at site before using it and certified by the Engineer-in-charge. In case weight per unit 
length is beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected and 
shall be removed from the site of work within; a week’s time from written order from the Engineer-
in - Charge to do so. In case weight per unit length is more than the standard coefficient of weight 
for the diameter, but is within the rolling margin, then the payment shall be made as per the 
standard weight per unit length, and, where the weight per unit length is lesser than the standard 
coefficient of weight for the diameter, but is within the rolling margin, the payment shall be 
restricted with respect to the actual weight per unit length of the diameter.  

 
8.3.10 The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the 

revised  CPWD specifications 2002 for cement mortar , cement Concrete and RCC works, are to 
be considered for conversion of length of various sizes of Steel Reinforcement bars into weight 
and are reproduced below ready reference. 

 

 Size (mm)        Weight (Kg/M)                                             Size (mm)        Weight (Kg/M) 

        6                    0.222     20  2.470 

        8    0.395     22  2.980 

       10    0.617     25  3.850 

       12    0.888     28  4.830 

       16    1.580     32  6.310 

                       18    2.000                                36  7.990 

        

8.4   The actual issue and consumption of steel and Cement on the work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein. 

 
8.5   Steel and Cement brought to site and remaining unused shall not be removed from site without 

written permission of the Engineer-in-charge. 
 
8.6  Cement used in ready mix concrete shall be evaluated based on the certification by the in-charge 

of the RMC plant in accordance with design approved by the Engineer in-charge. 
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9.0 No payment shall be made to the contractor for any damage caused during the execution of work 
because of cause(s) not covered under Clause 43 of the Contract. The damage to work will be 
made good by the contractor at his own cost, and no claim on this account shall be entertained.  

 
10.1 Some restrictions may be imposed by the Statutory Authority etc. on the working and/ or 

movement of labour, materials etc. and the contractor shall be bound to follow all such restrictions/ 
instructions and nothing extra shall be payable on this account. 

 
10.2 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges 
which he may be liable and nothing extra shall be payable on this account. The work shall be 
carried out without infringing on any of the local Municipal Bye-Laws. 

 
10.3 The rate for every item of work to be done under this contract shall be for all heights, depths, 

lengths and widths of the structure (except where specially mentioned in the item) and nothing 
extra will be paid on this account. 

 
10.4 The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards such as day and night boards, speed limit boards and flags, red lights and providing 
barriers etc. He shall be responsible for all damages and accidents caused due to negligence on 
his part. No hindrance shall be caused to traffic during the execution of work. Nothing extra shall 
be paid on this account. 

 
 10.5  The contractor will work in close liaison, during the works, with other contractors of water supply, 

sanitary, drainage arrangements, electrical installation and any other works and adjust his work 
plan accordingly. 

11. Stone Aggregate :- 

Stone aggregate used in the work shall be of hard broken stone to be obtained from 

approved source (quarries ) at Baliapur  and shall conform to the relevant provisions in 

the C.P.W.D. Specifications 2009 ( vol .I ) as mentioned in Para (I) above. 

12. Coarse Sand :- 

Coarse sand used in the work shall be obtained from approved sources at Barakar 

River and conform to the relevant provisions in the CPWD specifications 2009, Vol. I as 

mentioned in Para -I (1 ) above as per grading zone - III in case of RCC Work & Brick 

Work and grading zone-IV for plastering.  

13. Fine Sand :- 

Fine sand used in the work shall be obtained from approved sources at Barakar River 

and shall conform to the relevant provisions in the CPWD Specifications 2009 (vol. I) as 

mentioned in Para I (1) above as per grading zone IV. In case sand available at 

above source does not conform to the required specifications coarse sand shall be 

fixed in it to the required specifications. Nothing extra shall however be paid for it. 

N O T E :- 

Where only one variety of sand is available, the sand will be sieved for use in finishing 

work, as directed by the Engineer-in-charge, in order to obtain smooth surface and 

nothing extra will be paid on this account. 

14. Brick Work :- 

Brick used in the work shall be FPS to be obtained from approved kilns at Rajganj. They  

shall be well burnt and shall have a compressive strength of not less than   50 Kgs./ Sq. 

cm. And water absorption percentage of not more than 20% of its dry weight when 

immersed in the water for 24 hours. In all other respects they shall conform to the 

bricks of class designations provisions in CPWD Specifications for works 2009 ( Vol.I ) 

with up to date correction slip. 
 

15.  Other Taxes and Royalties  
 
15.1   Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance, 

Government of India, shall be deducted from all the running and final bills of the contractor. Should 
there be any increase in rate of Income Tax and surcharge during execution of the contract, the 
same shall be payable by the contractor. 
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15.2    Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders, 
metal, shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used 
for the execution of the work direct to the Revenue Authority of the District/State Govt. concerned. 
The contractor shall obtain “No Demand” certificate from the District/State Govt. authority 
concerned before the final bill is paid, failing which necessary recovery will be effected at the 
applicable rates in the final bill. 

16.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
16.1 The Contractor shall engage specialized agency unless otherwise approved by any Government 

Department having adequate technical capability and experience of having executed at least one 
work of similar items of 80% or more magnitude or two works of similar items of minimum 60% 
magnitude or three works of similar items of minimum 40% magnitude individually for executing 
the following items of the work and/or any other items of work where specialized firm is required to 
be engaged as per contract conditions. For determining the required magnitude, the value of the 
work executed may be suitably enhanced with the prevailing approved cost index. 
i) Water proofing treatment work of all types  
ii) Fabrication and erection of  steel truss ,  
iii) False ceiling , wall paneling and Furnishing of auditorium 
iv) Tube well 
v) Road work 

 
16.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well 

before actual commencement of the item of work. The contractor shall submit the list of 
Specialized agencies, proposed to be engaged by him along with necessary performance 
certificates, within 15 days from the date of issue of acceptance letter to substantiate technical 
capability and experience of the agency for prior approval of the Engineer-in-Charge.  

 
16.3 The conditions of approval of specialized agency shall be final and binding on the contractor and 

he shall comply with such conditions of approval. 
 
 
 
17.0      QUALITY ASSURANCE & QUALITY CONTROL  
 
17.1.   The work shall be subjected to a strict quality assurance and quality control as  prescribed in the 

tender documents and as may be further required by the Engineer-in-charge. 
 
17.2.  The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications 

and other tests prescribed in this tender document. In addition, the Engineer-in-charge may at his 
discretion, order carrying out additional tests , as may be felt necessary by him. 

 
17.3.  Tests shall be carried out from one of the following laboratories/test houses as shall be  decided 
by the Engineer in- charge. 

i. National Test House, Kolkata 
ii. Shri Ram Institute for Industrial Research, New Delhi 
iii. NABL accredited labs. 
iv. NIT, Jamshedpur 
vii. Any other labs approved by O/o CE (C), BSNL Civil Jharkhand Zone, Ranchi 
GODOWN BSNL 

17.4  The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given 
the document, in addition to any other T & P required to achieve the Milestone(s) at his own cost. 
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List of approved brand and manufacturers 

 

Sl No. Description 
of Item 

Approved 
Manufacturers 

Approved 
Brand 

Remarks 

1 Acrylic Smooth 
exterior paint 

Asian Paints ‘Apex’ of approved 
shade. 

Approved brand 
or superior  of 
matching shade ICI Dulux Paints ‘Weather shield’ of 

approved shade. 

2 
 

Exterior 
Primer 

Asian Paints Exterior wall primer. Approved brand 
or superior. ICI Dulux Paints Dulux Exterior primer. 

3 White cement based 
putty 

JK  JK white wall putty. Approved brand. 

Birla Birla white wall care 
putty. 

4 Synthetic 
enamel paint 

Asian  Paints ‘Apcolite’ of matching 
shade. 

Approved brand 
or superior  of 
matching shade ICI Dulux Paints ‘Dulux Gloss’ of 

matching shade.. 

5 Acrylic washable 
distemper 

Asian Paints  ‘Tractor Acrylic 
Distemper’ of 
matching shade. 

Approved brand 
or superior  of 
matching shade 

ICI Dulux Paints ‘Dulux Duwel Magik 
Distemper’ of 
matching shade. 

6 OPC Cement Ambuja /Jaypee/ACC/ 
Ultratech /Vikram/ Sri 
Cement /Reliance/ La-
farge 

 OPC 43 grade  

7 Reinforcement Steel                      (a)Primary producer- 
SAIL / TATA Steel / 
RINL  

 

  

8 Commercial Board Novapan / Kitply / 
Greenply 

  

9 Water Proofing 
Compound 

Fosroc / Pidilite / 
Impermo by M/s 
Snowcem / Sika. 

  

10 Steel Primer ICI / AsianPaints/ 
Nerolac 

  

11 Dash / Anchoring 
Fasteners     

HILTI / Fischer   

12 Nuts / Bolts & 
Screws 

GKW / Atul   

13 Admixtures Fosroc / Sika   

 The quantity of materials should be brought as per the ‘Schedule of theoretical consumption’ 
fulfilling the terms & conditions of the agreement. 

 
It is certified that  I have gone through  the above list of  preferred make of   
materials and  the rates has been quoted accordingly. 
 

 
  ( Signature of Contractor) 
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 SPECIAL CONDITIONS OF CONTRACT 
 

These conditions shall be binding on the contractor.   No deviation shall be permissible unless 
specifically approved by the Engineer-in-charge. 
 

1 The whole quantity of material required, of approved brand and manufacture, 
is to be brought to site well in advance in 'one go' with tax paid bill directly 
from manufacturer or from an authorized dealer of it, and stored with 
authorized representative of the Department. Material will be issued daily as 
per daily- requirement. 

2 Agency shall be bound to take away the material only on completion of work, 
balance due to any reasons, beyond "theoretical consumption as per 
specifications + 5%" and nothing shall be paid on account of any balance 
quantity of material remaining with BSNL within above limit, or on account of 
removal of surplus material from site. 

4 The quantum of work for daily execution depends upon the actual requirement 
and availability of site at the time of execution and agency has to make all 
necessary arrangement even for a limited portion as decided by the 
competent authority on a particular day. 

5 The agency shall be bound by the schedule, given daily or in advance, 
irrespective of time and quantity. 

 
Any damage caused to the existing work including finished work by  the contractor  while  
executing  the  work  shall  be  got  done/rectified  by  the contractor at his own cost. 

 
1.1.  Special conditions of contract shall be read in conjunction with the  general conditions of 

contract, Technical Specifications, Additional specifications, drawings and any other 
documents forming part of this contract wherever the context so requires. 

 
 
1.2   These special terms and conditions shall be in addition to the general conditions of the 

contract and other terms and conditions specified in the contract documents.  The special 
conditions of contract shall over-ride the provisions of the general conditions of the contract, 
if and only, if the terms contained in the general conditions of the contract is repugnant to 
the terms contained in the special conditions of contract and such repugnancy cannot be 
reconciled at all;  the intention of the parties being not to render any clause as invalid or 
inapplicable except in case of direct and irreconcilable repugnancy.  

 
2.0 SITE CLEANING & OTHER FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 
 
2.1 The contractor shall take care for cleaning the work site from time to time for easy access to 

work site and also from safety point of view. 
 
 The site shall be maintained spotlessly clean by the Contractor at his own cost all the time 

during execution with using polyethylene sheet /news paper /cloths etc to cover the 
valuable office  equipments/articles etc .  The Contractor shall provide adequate numbers of 
toilets located in an approved location for use of his work-force.  

 
 
 
2.2 Garbage, waste emanating from contractor's work site shall be removed, transported and 

disposed off the site by the contractor at his cost.  
 
2.3 The dumping of deposal of refuse or any other contaminant into any nullah/other water 

course or areas other than those as approved by local authorities will not be permitted. 
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2.4 The contractor shall include the cost of keeping the site clean in accordance with this clause 

including initial and final cleaning to the satisfaction of the Engineer-in-charge-in-charge, in 
the prices quoted. 

  
4.0 INSPECTION BY STATUTORY AUTHORITIES 
 
 The Contractor shall also give every facility and assistance to the authorized 

representatives of statutory agencies/authorities to inspect the works whenever required 
and shall observe and abide by any instructions given by the Engineer-in-charge and the 
Engineer-in-charge in regard to the use of plant, equipment and temporary works whether 
in respect of fire hazards or general safety and to any restrictions on smoking or the use of 
naked lights by persons employed by the Contractor. Any payments to be made to such 
representatives shall be the responsibility of the contractor however responsible for 
statutory fees, charges only. Compliance of such requirements shall not be used as the 
basis of claim against Engineer-in-charge-in-charge. 

 
 5.0  INDEMNITY  
 
 The Contractor shall indemnify and keep indemnified the BSNL against all losses and 

claims for injuries or damage to any persons or property whatsoever which may arise out 
of or in consequences of the construction and maintenance of the works and against all 
claims, demands, proceedings, damages, costs, charges and expanses whatsoever in 
respect of or in relation thereto. 

 
6.0 TELEPHONE 
 
 The Contractor shall make his own arrangements for Telephone connection at his own 

cost.   
 
7.0 SECURITY & IDENTITY CARD 
 
 Every member of the Contractor’s organisation shall be supplied identity card which the 

individual shall always carry with him while working at the site.  Identity cards will be 
made by Contractor at his own expenses.  These cards shall be shown whenever 
demanded.   

 
8.0      ATTENTION TO ALL BIDDERS 

 
The site is located on a VIP/restricted movement area. As such is subject to various kinds of 
restrictions and compliance requirements in respect of storage, muck/dumping materials, 
movement, environmental cleanliness etc. these factors and impact there from shall be dully 
noted. So as to ensure the objective of completion of works within the frame work of time 
and cost, in no way is jeopardized.  
 

9.0 INSURANCE: 
 
9.1 Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the 

Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in 
the joint names of the Corporation & the Contractor with any of the subsidiary of the 
General Insurance Corporation of India in such a manner that the Corporation and the  
Contractor are covered for the all time during the  period   of Contract i.e. the time period 
allowed for completion of work, extended period and the  defect liability period. The 
Insurance shall be affected in accordance with terms approved by the Corporation and 
the Contractor shall submit the Insurance policies to the Engineer-in-charge-in-Charge 
within one week of signing of the agreement along with the receipt of premium.  The 
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Contractor shall timely pay and submit the receipts of payment  of premiums for 
extensions of policies, if any. The Insurance shall cover the following. 

 
9.1.1 Contractor’s All Risks Insurance. 

 
The Contractor shall insure the work for a sum equivalent to the Contract value or such 
additional sums as specified  and the interest of the Corporation against ALL RISKS , 
claims ,proceedings ,loss or damages, costs ,charges and expenses from whatsoever 
cause arising out of or in consequence of the execution and maintenance of work for 
which the Contractor is responsible under the Contract. 

 
9.1.2 Workman compensation & Engineer-in-charge-in-charges liability insurance. 

 
Insurance shall be affected for all the contractor’s employees engaged in the 
performance of this Contract. If any of the work is Sub- contracted, the Contractor shall 
require the Sub- contractor to provide workman’s compensation and Engineer-in-charge-
in-charge’s liability insurance for the later’s employees if such employees are not covered  
under Contractor’s Insurance policy. 

 
9.1.3 Third party Insurance 

 
Contractor shall be responsible  for making good to the satisfaction of the Corporation 
any loss or any damages to all structures and properties belonging to the Corporation or 
being executed or procured or being  procured by the Corporation or of the other 
Agencies within the premises of all work of the Corporation if such loss or damages is 
due to fault and/or the negligence or willful acts or omissions of the Contractor, his 
employees, agents, representative or sub-contractor. 

 
The Contractor shall take sufficient care in moving his plants, equipments and materials 
from one place to another so that they do not cause any damage to any person or to the 
property of the Corporation or any third party including overhead and underground cables 
and in the event of any damage resulting to the property of the Corporation or to a third 
party during the movement of the aforesaid plant, equipment or materials the cost of such 
damages including eventual loss of  production, operations or services in any plant or 
establishment as estimated by the Corporation or ascertained or demanded by the third 
party shall be borne by the Contractor. 

 
Before commencing the execution of the work, the Contractor, shall insure and indemnify 
and keep the Corporation harmless of all claims against the Contractor’s liability for any 
material or physical damages, loss or injury which may occur to any property, including 
that of the Corporation or to any person including any employees of the Corporation or 
arising out of the executions of the Work or in the carrying out  of the  Contract, otherwise 
than due to the matters referred to in the provision to (a) above Such insurance shall be 
effected for an amount sufficient to cover such risks.  The terms shall include a provision  
whereby ,in the event of any claim in respect of which the Contractor ,would be entitled to 
receive indemnity under the policy being brought or made against the Corporation the 
insurer will fully indemnify the Corporation against such claims and any costs charges 
and expenses in respect thereof. 

 
10.1.4 Accident or injury to workman. 

 
The Corporation shall not be liable for or in respect of any damages or compensation 
payable at law in respect of or in consequence of any accident or injury to any workman 
or any  other person in the employment of the Contractor or any Sub- contractor and the 
Contractor shall indemnify and keep indemnified the Corporation, against all such  
damages and compensation and against all claims ,demands, proceedings ,costs, 
charges and expenses, whatsoever in respect or in relation thereof. 
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10.1.5 The Contractor shall also at all  times  indemnify the Corporation against  all  claims, 

damages or compensation under the provisions of payment of wages Act , 
1936,Minimum Wages Act,1948,Engineer-in-charge-in-charge’s Liability Act 1938, the 
workman’s  Act.1947, Industrial Disputes Act,1947 and Maternity Benefit Act,1961,or any 
modifications thereof or any other Law relating thereof and rules made there under from 
time to time. 

 
The aforesaid insurance policy/policies shall provide that they shall not be cancelled till 
the Engineer-in-charge-in-Charge has agreed to their cancellation. 

 
10.1.6 Any other Insurance required under the law or regulations or by the Corporation. 

 
Contractor shall also at his own cost carry and maintain any and all other insurance (s) 
which he may be required under any  law or regulations from time to time. He shall also 
carry and maintain any other insurance which may be required by the Corporation. 

  
10.2 The Contractor shall ensure that similar insurance policies are taken out by his sub –

contractor (if any ) and shall  be responsible  for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof. 
The Contractor shall produce  or cause to be produced by his sub-contractors(if any) as 
the case may be, the relevant policy or policies and premium receipts as and when 
required by the Engineer-in-charge-in-Charge.  

 
10.3 The Contractor shall prove to the Engineer-in-charge-in-charge from time to time that he 

has taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability period. The 
aforesaid Insurance policies shall provide that they shall not be cancelled till the 
Engineer-in-charge-in-Charge has agreed for cancellation. 

 
10.4 Remedy on the Contractor’s failure to insure. 

 
If the contractor and /or his Sub contractors(if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to 
effect under the terms of the Contract then and in any such case the Corporation may 
without being bound to effect and keep in force any such insurance and pay such 
premium or premiums, as may be  necessary for that purpose and from time to time 
deduct the amount so paid by the Corporation from any moneys due or which may 
become due to the Contractor or recover the same as a debt due from the Contractor. 

 
 

11.0 Testing of materials: 
 
Samples of various material required for testing shall be provided free of cost by the 
contractor. Testing charges, if any shall be borne by the department. All other 
expenditure required to be incurred for taking the samples, conveyance, packing; Octrai/ 
Tax if any shall be borne by the contractor himself. Retesting charges of samples arising 
out of failure of original samples shall be borne by the contractor. 
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TABLE OF MILE STONE (S) 
 
 

 

 

S.No. 

M i l e s t o n e s 
 

Amount  to  be   with 

held in case of non 

achievement of 

milestone 
Financial 

Progress 

Time Allowed  

(From   date  

of  start) 
1 1/8th (Of the 

whole  work) 
 

1/4th    (Of the 
whole work) 
 

In the event of not  

achieving the 

necessary progress as 

assessed from the 

running payments, 1%  

of the tendered value of 

work will be withheld for 

failure of each 

milestone. 

 

2 3/8th (Of the 
whole work) 
 

1/2th (Of the 
whole work) 
 

3 3/4th (Of the 
whole work) 
 
 

3/4th (Of the 
whole 
work) 
 

4 Full Full 
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PROFORMA FOR TESTS CARRIED OUT 
 

 
NAME OF THE WORK:       DIVISION/ 
AGREEMENT NO. & DATE:      SUB-DIVISION 
 
 
 

Sl. 
No. 

Item Quantities 
as per 
agreement 

Frequency 
as per 
specification 

No. of 
tests 
required 

R.A. 
bill 
No. 

Up-to-
date 
quantity 

No. of 
tests 
required 

No. of 
tests 
actually 
done 

Remarks 

1 2 3 4 5 6 7 8 9 10 

  
 
 
 

        

 
 
 
         Signature of Contractor 
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PROFORMA FOR AGREEMENT (ON NON-JUDICIAL 

STAMP PAPER OF APPROPRIATE VALUE) 

CONTRACT AGREEMENT FOR THE WORK OF  ----------------------------------------  DATED 

    Between   M/s      (refer   note)   in   the   town   of ----- hereinafter called the 
contractor (which term shall unless excluded by or repugnant to be subject or context include its 
successors and permitted assigns) of the one part and the Bharat Sanchar Nigam Limited 
hereinafter called the BSNL (which term shall unless excluded by or repugnant to the subject or 
context include its successes and assigns) of the other part 

WHEREAS 
a.    The BSNL is desirous that the construction of  ____________   _________  at  ________  

should be executed as mentioned, enumerated or referred to in the tender including Press Notice 
Inviting Tender, General Conditions of the Contract, Special Conditions of the Contract , 
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and 
Rates, Agreed Variations, other documents, has called for Tender. 

b. The contractor has inspected the site and surroundings of the work specified in the tender documents 
and has satisfied himself by carefully examination before submitting his tender as to the nature of the 
surface, strata, soil, sub-soil and grounds, the form and nature of the site and local conditions the 
quantities, nature and magnitude of the work the availability of labour and materials necessary for the 
execution of work, the means of access to site, the supply of power and water 
thereto and the accommodation he may require and has made local and independent enquiries and 
obtained complete information as to the matters and things referred to or implied in the tender documents 
or having any connection therewith, and has considered the nature and extent of all the probable and 
possible situations, delays, hindrances or interferences to or with the execution and completion of the 
work to be carried out under the contract, and has examined and considered all other matters, conditions 
and things and probable and possible contingencies, and generally all matters incidental thereto and 
ancillary thereof affecting the execution and completion of the work and which might have influenced him 
in making his tender. 

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of 
contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations, 
Specifications, Drawings, plan, time schedule for completi0n of work. Letter of Acceptance of tender 
and any statement of agreed variations with its enclosures copies of which are hereto annexed form 
part of this contract though separately set out herein and are included in the expression Contract 
wherever herein used. 

AND WHEREAS 
The   BSNL   accepted   the   tender   of   M/s    (refer   note  -----------------  ) 
(Contractor) for the construction of  ------------------------------------  at  ----------------  and conveyed vide letter 
No.  ----------------------------------------------------------------------------  dated  ----------  at the rates stated in the 
Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) 
upon the terms and subject to the conditions of the contract. 

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.  

In consideration of the payment to be made to the contract for the work to be executed by him, the 
contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute, 
complete and maintain the said work and shall do and perform all other acts and things in the contract 
mentioned or described or which are to be implied and there-from or may be reasonably necessary for the 
completion of the said works and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract, AND 

 
2. In consideration of the due provisions execution, completion and maintenance of the said work, 

the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the 
respective amounts for the work actually done by him and approved by the BSNL at the Schedule 
or Rates and such other sum payable to the contractor under provision of the contract, such 
payment to be made at such time in such manner as prescribed for in the contract. 
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3. "The contract is subject to the jurisdiction of Court at Ranchi only.” (Where the 
NIT/Tender has been issued) 

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the 
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the 
works or in the building, structures or works executed on the said site by the contractor or in the goods, 
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) 
and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not 
be entitled to assume or retain possession or control of the site or structures and the BSNL shall have an 
absolute and unfettered right to take full possession of site and to remove the contractor, their servants, 
agents and materials belonging to the contractor and lying on the site. 

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and 
the year first above written. 

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the                                                                
Contractor 

 

(Bharat Sanchar Nigam Limited)                              (Contractor) 

Official Address 

 
Date Date 
Place Place 
 
In presence of two witnesses 
 
Signature Signature 
Name Name 
Signature Signature 
Name Name 
 
For Proprietory Concern 

Shri……………………s/o…………………………r/o……………………..carrying on business under the 
name and style of………………at………………. (hereinafter called the said Contractor which expression 
shall unless the context requires otherwise include his heirs, executors, administrators and legal 
representatives). 

For Partnership Concern 
M/s ………………………………….a partnership firm having its registered office at 

………………………..(hereinafter called the said Contractor which expression shall unless the context 
requires otherwise include his heirs, executors, administrators and legal representatives). The partners 
of the firms are: 
i) Shri ………………………………….s/o………………………… , And 

      ii) Shri ……………………………..s/o………………………..etc.. 

For Companies 
M/s …………………………………a company duly incorporated under the Indian Companies Act, 1956 and 
having its registered office at …………………………..in the state of ………………………….(hereinafter 
called the said Contractor which expression shall unless the context requires otherwise include its 
successors and assign).      ii) Shri ……………………………..s/o………………………..etc.. 

For Companies 
M/s …………………………………a company duly incorporated under the Indian Companies Act, 

1956 and having its registered office at …………………………..in the state of 
………………………….(hereinafter called the said Contractor which expression shall unless the context 
requires otherwise include its successors and assign). 

 

 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 
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1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) 
having agreed   under   the   terms   and   conditions   of   agreement   No.     Dated   made   
between                                                                   and       (hereinafter   called   “the   said   contractor(s)”)   
for   the work (hereinafter called “the said agreement”) for compliance of his obligation in accordance with 
the terms and conditions in the said agreement. 

We  _____________________________  (indicate the name of the Bank) (hereinafter referred to as                          
“as   Bank)   hereby   undertake   to   pay   to   the   BSNL   and   amount   not   exceeding   Rs.   
(Rupees ……………   only) on demand by the BSNL. 

2. ________________________________ We   (Indicate the name of the Bank) do hereby undertake to 
pay the amount due and payable under this Guarantee without any demure, merely on a demand from the 
BSNL stating that the amount claimed is required to meet the recoveries due or likely to be due from the 
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs.  _______________________________  (Rupees   only). 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or 
disputes raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal 
relating thereto our liability under this present being absolute and unequivocal. 

The payment made by us under this bond shall be valid discharge of our liability for payment to 
there-under and the contractor(s) shall have no claim against us making such payment. 

4. _______________________ We   (Indicate the name of Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the BSNL 
under or by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till 
Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out be the said contractor(s) accordingly discharges this guarantee. 

5. ______________________ We   (indicate the name of Bank) further agree with the BSNL that the 
BSNL shall have the fullest liberty without our consent and without affecting any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance 
by the said contractor(s) from time to time or to postpone for any time to time any of the powers 
exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of the terms and 
conditions relating to the said agreement shall not be relieved from our liability by reasons of any such 
variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that 
part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effected or so 
relieving us. 

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We  _________________________  (indicate the name of Bank) lastly undertake not to revoke 
this guarantee except with the previous consent of the BSNL in writing. 

8. _________________________________ This guarantee shall be valid upto   unless extended on 
demand by BSNL. Notwithstanding anything    mentioned    above    our    liability    against    this    
Guarantee    is    restricted    to    Rs. ……….(Rs.   only) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities 
under the Guarantee shall stand discharged. 

Date the  ____  date of  _____  

for___________________   
(Indicate the name of Bank) 
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AFFIDAVIT 

I/We     have     submitted     a     bank     guarantee     for     the     work  ________________  

 ________________________  ( Name of Work ), Agreement No .  ____________  

Dated:  ____________  from  ____________________________________  (Name    of the 

Division) with a view to seek exemption   from payment of   performance   guarantee   in cash. This Bank guarantee 

expires on  ____________________________  

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at 

my/our own initiative upto a period of  ____________________  months after the recorded date of completion of the 

work   or as directed by the Engineer in charge. 

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the bank 
guarantee if any. 

(Deponent) Signature of Contractor 

Note: The affidavit is to be given by the Executants before a first class Magistrate. 
 

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
                                                      
 



 

 

Page 99 
                   CONTRACTOR                                                         Executive Engineer (Civil) 
 

 
 
                                                     Schedule of Quantity 

Name of work: Internal painting and necessary civil repair works in the chamber of DGM (NW), JTO(Admin-
I), JTO (Legal), SDE(Admin-III) and newly shifted chamber of EE(Civil) at 2nd floor of CTO building, 
Dhanbad. (BA-Dhanbad) 

 

SI. 
No. 

Description of Item Quantity Unit Rate (Rs) Amount(Rs) 

1 Providing and fixing ISI marked flush door 
shutters conforming to IS: 2202 (Part I) non-
decorative type, core of block board 
construction with frame of 1st class hard 
wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands 
and face veneers on both faces of shutters :  

        

 a) 30 mm thick including ISI marked Stainless 
Steel butt hinges with necessary screws.  

8.00 Sqm       

2 Providing and fixing nickel plated M.S. pipe 
curtain rods with nickel plated brackets : 

        

a) 20 mm dia (heavy type)  20.00 metre     

3 Providing and fixing M.S. grills of required 
pattern in frames of windows etc. with M.S. 
flats, square or round bars etc. including 
priming coat with approved steel primer all 
complete. 

        

 a) Fixed to steel windows by welding 
 

15.00 Kg        

4 Providing and fixing aluminium die cast body 
tubular type universal hydraulic door closer 
(having brand logo with ISI, IS : 3564, 
embossed on the body, door weight upto 35 
kg and door width upto 700 mm) with 
necessary accessories and screws etc. 
complete.  

2.00 Each     

5 Providing and fixing aluminium sliding door 
bolts ISI marked anodised (anodic coating not 
less than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or 
shade with nuts and screws etc. complete :  

        

 b) 250x16 mm  4.00 Each     

6 Providing and fixing aluminium tower bolts 
ISI marked anodised (anodic coating not less 
than grade AC 10 as per IS : 1868 ) 
transparent or dyed to required colour or 
shade with necessary screws etc. complete :  

        

 a) 250x10 mm  4.00 Each     
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                   CONTRACTOR                                                         Executive Engineer (Civil) 
 

SI. 
No. 

Description of Item Quantity Unit Rate (Rs) Amount(Rs) 

7 Providing and fixing aluminium handles ISI 
marked anodised (anodic coating not less 
than grade AC 10 as per IS : 1868) 
transparent or dyed to required colour or 
shade with necessary screws etc. complete :  

        

 a) 125 mm  
 

4.00 Each     

 b) 100 mm  
 

2.00 Each     

8 Providing and fixing aluminium hanging floor 
door stopper ISI marked anodised (anodic 
coating not less than grade AC 10 as per IS : 
1868)transparent or dyed to required colour 
and shade with necessary screws etc. 
complete.  

        

 a) Twin rubber stopper  2.00 Each     

9 Providing and fixing factory made ISI marked 
steel glazed doors, windows and ventilators 
side /top /centre hung, with beading and all 
members such as F7D, F4B, K11 B and K12 B 
etc. complete of standard rolled steel 
sections, joints mitred and flash butt welded 
and sash bars tenoned and riveted, including 
providing and fixing of hinges, pivots, 
including priming coat of approved steel 
primer , but excluding the cost of other 
fittings, complete all as per approved design 
(sectional weight of only steel members shall 
be measured for payment).  

        

 a) Fixing with 15x3 mm lugs 10 cm. long 
embedded in cement concrete block 
15x10x10 cm of C.C. 1:3:6 (1 Cement : 
3coarse sand : 6 graded stone aggregate 20 
mm nominal size).  

25.00 Kg        

10 Providing & fixing glass panes with putty and 
glazing clips in steel doors, windows, 
clerestory windows, all complete with : 

        

a) 4.0 mm thick glass panes (weights not less 
than 10 kg/ sqm) 

2.00 Sqm       

11 Cement concrete flooring 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate) 
finished with a floating coat of neat cement, 
including cement slurry, but excluding the 
cost of nosing of steps etc. complete.  

        

 a) 40 mm thick with 20 mm nominal size stone 
aggregate  

1.00 Sqm       
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                   CONTRACTOR                                                         Executive Engineer (Civil) 
 

SI. 
No. 

Description of Item Quantity Unit Rate (Rs) Amount(Rs) 

12 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade : 

        

 a) Two or more coats on new work 30.00 Sqm       

13 Distempering with 1st quality acrylic 
distember (Ready mix) having VOC content 
less than 50 grams/ litre of approved brand 
and manufacture to give an even shade : 

        

 a) Old work (one or more coats) 600.00 sqm     

14 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade : 

        

 a) One or more coats on old work 130.00 sqm     

15 Repairs to plaster of thickness 12 mm to 20 
mm in patches of area 2.5 sq.meters and 
under, including cutting the patch in proper 
shape, raking out joints and preparing and 
plastering the surface of the walls complete, 
including disposal of rubbish to the dumping 
ground, all complete as per direction of 
Engineer-in-Charge. 

        

 a) With cement mortar 1:4 (1cement: 4 fine 
sand) 

4.00 Sqm       

16 Renewing glass panes, with putty and nails 
wherever necessary including racking out the 
old putty:  

        

 a) Float glass panes of thickness 4 mm.  1.00 Sqm       

17 Dismantling doors, windows and clerestory 
windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. 
complete and stacking within 50 metres lead 
: 

        

a) Of area 3 sq. metres and below 
 

5.00 Each     

18 Dismantling of flushing cistern of all types 
(C.I./PVC/Vitrious China) including stacking of 
useful materials near the site and disposal of 
unserviceable materials within 50 metres 
lead. 

1.00 Each     

19 Providing and fixing P.V.C. low level flushing 
cistern with manually controlled device 
(handle lever) conforming to IS : 7231, with 
all fittings and fixtures complete. 

        

a) 10 litre capacity – White 1.00 Each     
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                   CONTRACTOR                                                         Executive Engineer (Civil) 
 

SI. 
No. 

Description of Item Quantity Unit Rate (Rs) Amount(Rs) 

20 Providing and fixing aluminium work for 
doors, windows, ventilators and partitions 
with extruded built up standard tubular 
sections/ appropriate Z sections and other 
sections of approved make conforming to IS: 
733 and IS: 1285, fixing with dash fasteners 
of required dia and size, including necessary 
filling up the gaps at junctions, i.e. at top, 
bottom and sides with required EPDM 
rubber/ neoprene gasket etc. Aluminium 
sections shall be smooth, rust free, straight, 
mitred and jointed mechanically wherever 
required including cleat angle, Aluminium 
snap beading for glazing / paneling, C.P. brass 
/ stainless steel screws, all complete as per 
architectural drawings and the directions of 
Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) : 

        

a) For shutters of doors, windows & ventilators 
including providing and fixing hinges/ pivots 
and making provision for fixing of fittings 
wherever required including the cost of 
EPDM rubber / neoprene gasket required 
(Fittingsshall be paid for separately) 

        

i) Anodised aluminium (anodised transparent 
or dyed to required shade according to IS: 
1868, Minimum anodic coating of grade AC 
15) 

25.00 kg     

21 Providing and fixing glazing in aluminium 
door, window, ventilator shutters and 
partitions etc. with EPDM rubber / neoprene 
gasket etc. complete as per the architectural 
drawings and the directions of engineer-in-
charge . (Cost of aluminium snap beading 
shall be paid in basic item):  

        

 a) With float glass panes of 4.0 mm thickness 
(weight not less than 10kg/sqm) 
 

5.00 Sqm       

22 Closing/packing of exhaust/ ventilator 
openings of size 300 mm dia in walls with 10" 
brick work including plastering internal face  
flush with the adjacent wall, carraige of 
materials, curing and cleaning of the 
surrounding area all complete as per 
direction  and satisfaction of Engineer-in-
charge. 

1.00 Each     
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                   CONTRACTOR                                                         Executive Engineer (Civil) 
 

SI. 
No. 

Description of Item Quantity Unit Rate (Rs) Amount(Rs) 

23 Cleaning of mosaic flooring by providing, 
applying and washing the surface with 
suitable chemicals/acid with the help of 
required scrubbers and finally washing the 
surface with clean water all complete as per 
direction of Engineer-in-charge (The rate is 
inclusive of all materials & labours involved). 

170.00 sqm     

24 Shifting of marketing and commercial 
section's store materials, files, records,office 
furniture etc from the room at 2nd floor of 
CTO building  to be vacated for accomodating 
civil wing office  to other store rooms at 2nd 
floor and ground floor of the building  all 
complete as per direction of Engineer-in-
charge. 

1.00 one 
job 

    

25 Miscellaneous carpentry works  using 
available usable materials like fixing of 
curtain rods, pelmets, aluminium  window 
frames of exact size of opening, taking out 
particle board etc. This items includes the 
cost of labour, T & P as well as screws, 
nails,brackets etc as per requirement. 

1.00 one 
job 

    

26 Repairing of damage RCC walls, columns, 
pillars, pilasters, string courses, beams, 
suspended floors, roofs, landings, shelves, 
chajjas, lintels, balconies, window sills, stair 
cases, vertical and horizontal fins individually 
or forming box louvers,facias and eaves 
board  etc up to floor five level including the 
cost of centering and shuttering with Cement 
concrete 1:1:2 (1 cement: 1 course sand: 2 
stone aggregate 12.5 to  6 mm nominal size) 
and top finishing with 6 mm cement plaster 
1:3 (1 cement : 3 fine sand) excluding the 
cost of scaffolding as per direction & 
satisfaction of Engineer-in-Charge. 

        

a) 25 mm average thickness of repairing 
 

2.00 sqm     

b) 40 mm average thickness of repairing 3.00 sqm     

27 Credit for unserviceable material         

a) Wooden items like flush door shutter  etc.  2.00 
 

Each 
    

 b) Steel item like G.I. pipe, Floor spring,  iron 
rods, M.S angle,tee,flats. Etc. 

20.00 Kg        

  --sd---- 
Executive Engineer (Civil), 
BSNL Civil Division, Jamshedpur 
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