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BHARAT SANCHAR NIGAM LIMITED

(A Gowt. of India Enterprise)

NAME OE WORK: “Providing & maintaining Garden arrangements in CGM Bunglow Campus, Main
T.E. Compound, Ranchi for six months. (Year 2023-24).”

NIT No. 17 /NIT/EE(C) /BCD/RCH/2023-24 Date: 26.07.2023

Cost of the tender document: Rs.590/- (Rs. Five Hundred Ninety) Only (Non-refundable)

This Tender document contains 01 to 110 pages
(Pages one to one hundred ten Pages)

Name of Tenderer:

-Sd-
Executive Engineer©
BSNL Civil division, Ranchi
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IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM WEB

The tenderers, who have down loaded the tenders from the web, should read the following important instructions
carefully before actually quoting the rates and submitting the tender documents:-

1. The tenderer should see carefully and ensure that the complete tender document including schedule of
quantity is as per the index given on page ‘2’ has been down loaded and there are 109 pages including cover
page in the tender document.

2. The printout of tender document should be taken on 12” paper only and the printer settings etc are such that
document is printed as appearing in the web and there is no change in formatting, number of pages etc.

3. The tenderer should ensure that no page in the down loaded tender document is missing.

4, The tenderer should ensure that all pages in the down loaded tender document are legible and clear and are
printed on a good quality paper.

5. The tenderer should ensure that every page of the downloaded tender document is signed by tenderer with
stamp (seal).

6. On Page 1 (Cover page) of the down loaded tender document, the tenderer should fill the name of the
tenderer.

7. The tenderer should ensure that the down loaded tender document is properly bound and sealed (wax
sealed/adhesive tape sealed & Stapled/Stiched) before submitting the same.

8. The loose/spiral bound tenders not properly sealed shall be rejected out-rightly.

9. In case of any correction/addition/alteration/omission in the tender document, it shall be treated as non-
responsive and shall be rejected.

10. The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been made
in the tender document submitted and it is identical to the tender document appearing on Web site.

11. The tenderer should read carefully and sign the declaration given on the next page before submitting the
tender.

12. The cost of tender (if not paid earlier) should be submitted along with the EMD as detailed in NIT.

13. In case of any doubt in the down loaded tender, the same should be got clarified from the office of the
Executive Engineer (Civil), BSNL Civil Division, Ranchi before submitting the tender.

Contractor Executive Engineer (Civil)
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To

The Executive Engineer(C),
BSNL Civil Division

Ranchi

Sub:

NIT No :

Sir,
I/We am/are registered with

2)

3)

4)

5)

TENDER APPLICATION FORM

(Name of the Department) as Class
......................... Contractor / contractors as per details given below:-
Name of | Name of | Class of | Type of | Validity up [Tender Work Enlistment
Departm | Registrati | Registrati | Registration to limit Jurisdiction No. & Date.
ent on on Building/ of
authority Road/  track enlistment
other.

| shall inform BSNL myself/ourselves, as soon as my/our registration is cancelled/revoked or there is any
change in status/partnership/address etc. in my registration.

The attested copy of all required document mentioned in tender satisfying my/our eligibility are enclosed.

I/we will produce the original documents of all the attested copies submitted herewith, whenever required
by the department.

I/We request that permission may be granted to me / us for the purchase of tender document for the

Signatures of the authorized Applicant
and Seal of Applicant
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(For contractors to submit who have downloaded the documents)

| enclose the credentials in envelope “1” to satisfy you about my/our eligibility for opening of my/our Tender
documents envelope.

I/we am/are enclosing attested copies of enclosures mentioned below:

Encls:

Declaration (Annexure |)

Attested Copy of enlistment certificate.

Attested copy of PAN Card

Attested copy of work experience as per BSNL-6 (if any)

Attested copy of valid GST registration and acknowledgement of up to date filed return from concerned
authority.

6. Certificate of near relative (Annexure Il)

uhwNh e

Yours faithfully

Signatures and name of the Contractor

Dated: - ...... X Address: -......... X e
Telephone No: -......**......
E-mail Address: ......... X e

Important directions for applicants:
(i) No space should be left blank.

(ii) All listed enclosures listed above must be enclosed.
(iii) Symbol marked ** is required to be filled up by the contractor in the tender document.
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Annexure |
(DECLARATION TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT)
It is to certify that:

1 | / We have submitted the tenders in the Proforma as downloaded directly from the Website and there is
no change in formatting, page numbering etc.

2. I/We have submitted tender documents which are same / identical as available in the website.

3. I/We have not made any modifications / corrections / additions /deletions etc. in the tender documents
downloaded from web by me/us.

4. I/ We have checked that no page is missing and all pages as per the index are available & that all pages of
tender document submitted by us are clear and legible.

5. I/ We have signed (with stamp) all the pages of the tender document before submitting the same.

6. I/ We have sealed the tender documents by Wax /Adhesive tape properly before submitting the same.

7. I / We have submitted the EMD/Tender cost and all Credentials along with cost of tender.

8. I/We have read carefully and understood the important instructions to all tenderers who have downloaded

the tenders from the web.

9. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from
the original, BSNL shall have the absolute right to take any action as deemed fit without any prior intimation
to me / us.

10. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from

the original, the tender / work will be cancelled and Earnest Money / Performance guarantee/ Security
Deposit will be forfeited at any stage whenever it is so noticed. The department will not pay any damages to
me / us on this account.

11. In case at any stage later, it is found that there is difference in my/our downloaded tender documents from
the original, | / We may also be debarred from further participation in tendering in the concerned BSNL
Civil Zone and would render me / us liable to be removed from the approved list of contractors of the

Department.
Dated......... HH s
(CONTRACTOR)
(SIGN WITH SEAL)
ADDRESS: .. ** ......
PHONE NOS.:.. ** .. ..
Mobile............ HH e
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BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

NIT No. 17/NIT/EE(C)/BCD/RCH/2023-24 Date: 26.07.2023

NOTICE INVITING TENDER

Iltem rate tenders are invited on behalf of Bharat Sanchar Nigam Limited (A Govt. Of India Enterprise), from
approved and eligible contractors of D.O.T / BSNL and contractors registered with other Public Works
Organizations like CPWD, Jharkhand State Building Construction Department, Jharkhand State Road Construction
Department, DOP, MES, Railways for the work of “ Providing & maintaining Garden arrangements in CGM
Bunglow Campus, Main T.E. Compound, Ranchi for six months. (Year 2023-24)” The Central Govt. / State
Government undertakings shall also be eligible for tendering for the work.

The work is estimated to Cost Rs.1,82,248/- (Rs. One lakh eighty two thousand two hundred forty eight)
Only

(i) Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment with
the appropriate authority. The enlistment of contractor should be valid on the last date of submission
of bids. In case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

(ii) The intending bidder shall have Valid GST registration and acknowledgement of up to date filed return
from concerned authority.

Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is available
as a BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php.  Tenderer shall quote his rates
as per various terms and conditions of the said form, (In case "Tender Documents" are downloaded from BSNL
Website in which rates /percentage are to be quoted should be properly bound and sealed) which will form
part of the agreement.

The time allowed for carrying out the work will be 06 (Six) Months from the 10™ days after the date of issue of
letter of award of work or from the first day of handing over of site, whichever is later, in accordance with phasing,
if any, indicated in the Tender Document.

The site for the work is available.

The last date of receipt of applications for issue of tender forms (in prescribed format / can also be down
loaded from BSNL website www.jharkhand.bsnl.co.in and date of issue of tender forms will be as follows :
i) Last date of receipt of application 31.07.2023 upto 16.00 hours.

ii) Last date of issue of tender forms 01.08.2023 upto 16.00 hours.

Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of
work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose
tender may be accepted and other necessary documents, can either be down loaded from the BSNL website
www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Executive Engineer ©, BSNL Civil
Division, 3rd floor, Telephone Bhawan, Saheed Chowk, Ranchi between 11.00 hours. & 16.00 hours from dated:
26.07.2023 to dated: 01.08.2023 every day except on Sundays of the month and Public Holidays. Tender
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documents excluding standard form will be issued from his office during the hours specified above on payment
of the following: -

(i) Rs.590/- (Rs. Five Hundred Ninety) Only (including GST) as cost of tender (Non refundable) only in cash
or demand Drafts/Pay orders of scheduled Bank drawn in favour of Accounts officer (cash), O/o the
GMTD, BSNL, Ranchi.

(ii) The tender shall be accompanied by Earnest Money of Rs.3,645/- (Rs. Three thousand six hundred
forty five) Only in form of Banker’s cheque/ deposit at call receipt of a scheduled bank/ Fixed
deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in favour of
Accounts officer (Cash), O/o the GMTD, BSNL, Ranchi, payable at Ranchi. When amount of
earnest money is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form of Bank
Guarantee also. In such case, minimum 50% of earnest money (but not less than Rs. 5 lakhs) or Rs. 25
lakh, whichever is less, will have to be deposited in the shape prescribed above. For balance amount of
earnest money, bank guarantee will also be acceptable.

Note: Money due to contractor in any other work or earnest money of the previous call of the same
work shall not be adjusted towards earnest money. The ‘Cost of tender’ and ‘Earnest money’ should be
submitted through separate instruments.

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be
received by the Executive Engineer ©, BSNL Civil Division, 3" floor, Telephone Bhawan, Saheed Chowk, Ranchi up
to 15.00 Hrs. on dated 02.08.2023 and will be opened by him or his authorized representative in his office on
the same day at 15.30 Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money
along with the cost of the tender as applicable and eligibility credentials shall be opened first. The envelope 2
containing tender shall be opened only for those tenderers whose Earnest Money, Cost of Tender and
eligibility credentials are found in order. The unopened tenders shall be returned to the tenderer after the
final decision on the tender is reached.

8.0 The tender in which rates/ percentage are to be quoted should be properly bound and sealed (wax
sealed/adhesive tape sealed & Stapled/Stiched). Loose/ Spiral bound submission (in case the tender is
downloaded from website) shall be rejected out rightly. In case of any correction/ addition/ alteration/
omission in tender document vis-a-vis tender document available on website shall be treated as non-
responsive and shall be summarily rejected.

9.0 Every page of tender shall be signed by tenderer with stamp (seal). In case of downloaded tender document
from website the tenderer shall furnish a declaration to the effect that no additional/deletion/correction
have made in the tender document submitted and it is identical to the tender documents appearing on
Website.

10.0 Tender shall neither be issued by post nor the same shall be received by post.

11.0  No Running account bill shall be paid for the work till registration with EPFO is submitted by the contractor
to the Engineer-in-Charge.

-Sd-
Executive Engineer (C)
BSNL Civil Division, Ranchi
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BHARAT SANCHAR NIGAM LIMITED
( A Government of India Enterprise)

NIT No. 17 /NIT/EE(C)/BCD/RCH/2023-24 Date: 26.07.2023

NOTICE INVITING TENDER

Item rate tenders are invited on behalf of Bharat Sanchar Nigam Limited (A Govt. Of India Enterprise) , from
approved and eligible contractors of D.O.T / BSNL and contractors registered with other Public Works
Organizations like CPWD, Jharkhand State Building Construction Department, Jharkhand State Road Construction
Department, DOP, MES , Railways for the work of “Providing & maintaining Garden arrangements in CGM
Bunglow Campus, Main T.E. Compound, Ranchi for six months. (Year 2023-24) ” The Central Govt. / State
Government undertakings shall also be eligible for tendering for the work.

The work is estimated to Cost Rs.1,82,248/- (Rs. One lakh eighty two thousand two hundred forty eight)
Only

(i) Tenders will be issued to eligible contractors provided they produce proof of their valid enlistment with
the appropriate authority. The enlistment of contractor should be valid on the last date of submission
of bids. In case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

(ii) The intending bidder shall have Valid GST registration and acknowledgement of up to date filed return
from concerned authority.

Agreement shall be drawn with the successful tenderer on prescribed Form No. BSNLW-7/8 which is available
as a BSNL Publication/BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php.  Tenderer shall quote his rates
as per various terms and conditions of the said form, (In case "Tender Documents" are downloaded from BSNL
Website in which rates /percentage are to be quoted should be properly bound and sealed) which will form
part of the agreement.

The time allowed for carrying out the work will be 06 (Six) Months from the 10" days after the date of issue of
letter of award of work or from the first day of handing over of site, whichever is later, in accordance with
phasing, if any, indicated in the Tender Document.

The site for the work is available.

The last date of receipt of applications for issue of tender forms (in prescribed format / can also be down
loaded from BSNL website www.jharkhand.bsnl.co.in and date of issue of tender forms will be as follows :
i) Last date of receipt of application 31.07.2023 upto 16.00 hours.

ii) Last date of issue of tender forms 01.08.2023 up to 16.00 hours.

Tender documents consisting of drawings, specifications, the schedule of quantities of the various classes of
work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose
tender may be accepted and other necessary documents, can either be down loaded from the BSNL website
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(i

www.jharkhand.bsnl.co.in/tendercivil.php or may be seen in the office of the Executive Engineer ©, BSNL Civil
Division, 3rd floor, Telephone Bhawan, Saheed Chowk, Ranchi between 11.00 hours. & 16.00 hours from dated:
26.07.2023 to dated: 01.08.2023 every day except on Sundays of the month and Public Holidays. Tender
documents excluding standard form will be issued from his office during the hours specified above on payment
of the following: -

Rs.590/- (Rs. Five Hundred Ninety) Only (including GST) as cost of tender (Non refundable) only in cash
or demand Drafts/Pay orders of scheduled Bank drawn in favour of Accounts officer (cash), O/o the
GMTD, BSNL, Ranchi.

) The tender shall be accompanied by Earnest Money of Rs.3,645/- (Rs. Three thousand six hundred
forty five) Only in form of Banker’s cheque/ deposit at call receipt of a scheduled bank/ Fixed
deposit receipt of a Scheduled Bank/ Demand Draft of a Scheduled Bank issued in favour of
Accounts officer (Cash), O/o the GMTD, BSNL, Ranchi, payable at Ranchi. When amount of
earnest money is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form of Bank
Guarantee also. In such case, minimum 50% of earnest money (but not less than Rs. 5 lakhs) or Rs. 25
lakh, whichever is less, will have to be deposited in the shape prescribed above. For balance amount of
earnest money, bank guarantee will also be acceptable.

Note: Money due to contractor in any other work or earnest money of the previous call of the same
work shall not be adjusted towards earnest money. The ‘Cost of tender’ and ‘Earnest money’ should be
submitted through separate instruments.

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at para 9 below, will be
received by the Executive Engineer ©, BSNL Civil Division, 3" floor, Telephone Bhawan, Saheed Chowk, Ranchi up
to 15.00 Hrs. on dated: 02.08.2023 and will be opened by him or his authorized representative in his office on
the same day at 15.30 Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money
along with the cost of the tender as applicable and eligibility credentials shall be opened first. The envelope 2
containing tender shall be opened only for those tenderers whose Earnest Money, Cost of Tender and
eligibility credentials are found in order. The unopened tenders shall be returned to the tenderer after the
final decision on the tender is reached.

8.0 The description of the work is as follows:

“Providing & maintaining Garden arrangements in CGM Bunglow Campus, Main T.E. Compound, Ranchi
for six months. (Year 2023-24)
9.0 Submission of Tender:
Tender shall be submitted in following manner:-

9.1 In case the tender document is downloaded from BSNL website

9.1.1 “Earnest money plus cost of tender and eligibility credentials” shall be placed in
sealed envelope-1. Marked “Earnest Money plus cost of tender and eligibility credentials”.

9.1.2 The “Tender” shall be placed in sealed envelope-2 and will be superscripted as “Tender”.

9.1.3 The sealed envelope no. 1 & 2 as above containing “Earnest money plus cost of tender, Eligibility
Credentials”, and the “Tender” shall be placed in another sealed envelope-3.

9.1.4 All the three envelopes shall be superscripted with following data on it.

(i) Name of work.

(ii) Name of the Tenderer

(iii) Last date of receipt of tender.

9.2 In case Tender document is purchased from Division office

9.2.1 Earnest Money Deposit in required format or proof of payment of EMD and copies of documents showing
eligibility credentials to be placed in sealed envelope no. 1.
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9.2.2
9.2.3
9.2.4

9.3

9.4

10.0

11.0

11.1

12.0

13.0

14.0

15.0

Envelope no. 2 will be as per Para 9.1.2.

The sealed envelopes 1 & 2 shall be placed in another sealed envelope no. 3.

Same as9.1.4

Note: In case eligibility credentials are not found in order at any stage i.e. before award of work or during
execution of the work or after completion of the work, the contractor will be debarred from tendering in
BSNL for three years including any other action under the contract or existing law.

The tender in which rates/ percentage are to be quoted should be properly bound and sealed (wax
sealed/adhesive tape sealed & Stapled/Stiched). Loose/ Spiral bound submission (in case the tender is
downloaded from website) shall be rejected out rightly. In case of any correction/ addition/ alteration/
omission in tender document vis-a-vis tender document available on website shall be treated as non-
responsive and shall be summarily rejected.

Every page of tender shall be signed by tenderer with stamp (seal). In case of downloaded tender
document from website the tenderer shall furnish a declaration to the effect that no
additional/deletion/correction have made in the tender document submitted and it is identical to the
tender documents appearing on Website.

Tender shall neither be issued by post nor the same shall be received by post.

Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers
at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general,
shall themselves obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether
he/they inspects/inspect it or not and no extra charges consequent on any misunderstanding or otherwise
shall be allowed. The tenderer shall be responsible for arranging and maintaining at his/their own cost all
materials tools & plants, water, electricity, access facilities for workers and on all other services required for
executing the work unless otherwise specifically provided for in the contract documents. Submission of
tender by a tenderer implies that he/they has/have read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done and of conditions and rates
at which stores, tools and plants, etc. will be issued to him/them by the BSNL and local conditions and other
factors having a bearing on the execution of the work.

The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept the
lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders received
without the assignment of a reason. All tenders, in which any of the prescribed conditions is not fulfilled or
any condition including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of Bharat Sanchar Nigam Limited reserves with himself the right of
accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the
rate quoted.

The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in
which his/their near relative (s) (directly recruited or on deputation in BSNL) is / are posted in any capacity
either non-executive or executive employee. Near relative (s) for this purpose is / are defined as:

(i) Member of Hindu Undivided family (HUF).
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(ii) They are Husband and Wife.

(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law),
Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s husband
(brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity or are

subsequently employed by him and who are near relative to any executive employee / gazetted officer in

the BSNL or Department of Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his / their such near relative (s) as
defined above is / are working in the concerned BSNL Civil Zone where he/they is going to apply for tender /
work. The format of the certificate is as under :

S X s s/o Shri ... e Resident of ............... K e hereby certify that
none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In case at
any stage, it is found that the information given by me is false / incorrect, BSNL shall have the
absolute right to take any action as deemed fit without any prior intimation to me”.

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate
shall be given by all partners and in case of Limited Company, by all Directors of the company. However,
Government of India / Financial Institutions nominees and independent non-official part-time Directors
appointed by Govt. of India or the Governor of the State are excluded from the purview of submission of this
certificate while submitting tenders by Limited Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender / work will be
cancelled and Earnest Money / Security Deposit will be forfeited at any stage, whenever it is so noticed.
BSNL will not pay any damages to the company or Firm or the concerned person but damages arising on
account of such cancellation to be borne by the contractor. The Company or Firm or the person will also be
debarred for further participation in the tender in the concerned BSNL Civil Zone. Further, any breach of this
condition by the tenderer would also render him liable to be removed from the approved list of contractors
or BSNL. If however the contractor is registered in any other Department he shall also be debarred from
tendering in BSNL for any breach of this condition.

16.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in
an Engineering Department of the Government of India / State Government or PSU’s is allowed to work as a
contractor for a period of two years after his retirement from Govt. service, without previous permission of
the Govt. of India or BSNL in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the Govt. of
India / State Government or PSU’s as aforesaid before submission of the tender or engagement in the
contractor’s service.

17.0  The tender for the work shall remain open for acceptance for a period of 30 days from the date of opening
of the tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance /
intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which are
not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid and to forfeit the whole of the Earnest Money
if the tenderer fails to submit the Performance Guarantee. In the event the tenderer whose tender is
accepted and the award letter issued after the receipt of Performance Guarantee , fails to commence the
work “along with change in scope, if any” in the prescribed time or abandons work before its completion,
the Government shall without prejudice to any other right or remedy be at liberty to forfeit the whole of
the Earnest Money and Performance Guarantee shall stand forfeited in full and shall be absolutely at the
disposal of B.S.N.L
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18.0

19.0

20.0

21.0

22.0

23.0

In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be required to
execute an agreement with the Engineer-in-charge in the performa annexed to the tender document, within
15 days of the issue of letter of award by the BSNL. In the event of failure on the part of the successful
tenderer to sign the agreement, the earnest money will be forfeited and tender cancelled. In case of works
of estimated to cost Rs.15,00,000/- and above, the successful tenderer shall, upon issue of letter of
acceptance of Tender, shall be required to furnish Performance Guarantee @ 5% of the tendered value in
the form of irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Performa
annexed to the tender document, within 15 days of the issue of letter of acceptance of Tender by the BSNL.
In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 15 days,
the earnest money will be forfeited and tender cancelled.

This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance with
clause 1 of the contract, the letter of acceptance shall be issued first in favour of the successful Tenderer /
Contractor. After submission of the performance guarantee, the letter of award shall be issued. The contract
shall be deemed to have come into effect on issue of letter of acceptance of the tender. On issue of letter of
award, the successful Tenderer / Contractor shall, within 30 days from such date, formally sign the
agreement consisting of:

a) The Notice Inviting Tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

b) Standard BSNL W-7/8 with Correction slip1, 2,3, 4,5 & 6 in the Tender Notice for Civil Wing
Tenders at the web site www.jharkhand.bsnl.co.in/tendercivil.php

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document.

Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below:

(a) In cities / areas where ECS / EFT facility is provided by Banks, the tenderer must have Account in
such ECS / EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the
tenderer.

(b) The cost of ECS / EFT will be borne by BSNL in all cases where the payment to contractor is made in
a local Branch i.e. tenderer is having bank account in the same place from where the payment is
made by BSNL unit.

(c) In case payment is made to outside branch i.e. tenderer is having bank account not in the same
place from where the payment is made by BSNL unit, the crediting cost will have to be borne by the
tenderer only.

(d) The payments to contractors will compulsorily be made through ECS / EFT in respect of all contracts
where the value of the contract is more than Rs. 10 lakhs.

First running account bill shall be paid only after

(a) Signing of the Agreement / Contract by both the parties, and

(b) Progress chart has been prepared as required under Clause 5 and approved by the competent
authority.

If a contractor after purchasing the tender does not quote consecutively on three occasions, the contractor
may be debarred for further purchase of tenders for a period of six months.

General conditions of contract 2006 corrected upto date along with Correction slip 1 to 6 for works in
BHARAT SANCHAR NIGAM LIMITED are available on Tender Notice for Civil Wing Tenders at the web site
www.jharkhand.bsnl.co.in/tendercivil.php as well as in the Divisional Office.
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24.0 The rate quoted by the agency/bidder shall be inclusive of all taxes (i/c GST), levies, Cess, freight,
forwarding, packaging and insurance charges but exclusive of EPF & ESI contributions to the contract
workers is to be paid by the contractor. EPF (Employers part only) and ESI will be reimbursed by BSNL on
actual basis on submission of requisite documents by the contractor. The Contractor ‘as service provider’
shall be fully responsible for any default in payment of this tax.

25.0 The rates quoted by the agency shall also be inclusive of 1 % ( one percent) worker’s welfare cess on the
work done and shall be recovered from running / final bill as applicable on the building and other
construction workers welfare cess Act, 1996 due to introduction of “The Building and other Construction
Works Regulation of Employment and Conditions of Service Act 1996”.

26.0 (i) Contractor’s Payment of bills —

(a) Each bill submitted by the contractor for payment as per schedule rate of the agreement.
(b) All statuary deductions viz. TDS, WW Cess etc. shall be deducted on the total value of work done.

27.0 In the event of no rate has been quoted for any item (s) then the rate for such item(s) will be considered as
Zero and work will be required to be executed accordingly. It will be presumed that the contractor has
included the cost of this/these item(s) in other item(s).

28.0  No Running account bill shall be paid for the work till registration with EPFO is submitted by the contractor
to the Engineer-in-Charge.

-Sd-
Executive Engineer (C)
BSNL Civil Division, Ranchi
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ABRIDGED FORM BSNL W-8

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)
STATE — JHARKHAND CIRCLE - BSNL Civil Circle,Ranchi

DIVISION - BSNL Civil Division, Ranchi
ZONE — Jharkhand Civil Zone,Ranchi SUBDIVISION -Civil Subdivision IIl, Ranchi

Item Rate Tender & Contract for Works

Tender for the work of-“Providing & maintaining Garden arrangements in CGM Bunglow Campus, Main T.E.
Compound, Ranchi for six months. (Year 2023-24) ”

(i) To be submitted by 15:00 hours on 02.08.2023 to THE EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION,
Ranchi in his office at 3" floor, Telephone Bhawan, Saheed Chowk, Ranchi.

(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 02.08.2023 in the office of
THE EXECUTIVE ENGINEER (C), BSNL CIVIL DIVISION, Ranchi.

Issued to D e K ettt s s r et s
(Contractor)
Signature of officer issuing the documents Do A e
Designation D e rreneeeanns
Date of Issue L
TENDER

I / We have read and examined notice inviting tender, schedule, A, B, C, D, E & F, specifications applicable, Drawings
& Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions, Schedule of
Rate & other documents and Rules referred to in the Conditions of Contract and all other contents in the tender
document for the work.

| / We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited within the time
specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of the contract and with such materials as are provided for, by and in respect in accordance with, such
conditions so far as applicable.

| / We agree to keep the tender open for 30 days from the due date of submission thereof and not to make any
modifications in its terms and conditions. If | / we withdraw my / our tender before the said period or issue of letter
of acceptance / intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender
which are not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid. A sum of Earnest Money of Rs.3,645/- (Rs. Three
thousand six hundred forty five) Only has been deposited in prescribed manner as earnest money. If I/we fail to
furnish the prescribed Performance Guarantee within prescribed period, |/we agree that the B.S.N.L shall without
prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money absolutely. Further if | / We fail
to commence the work specified | / We agree that the said Bharat Sanchar Nigam Limited shall without prejudice to
any other right or remedy, be at liberty to forfeit the said earnest money and Performance Guarantee absolutely
otherwise the said earnest money shall be retained by competent authority on behalf of B.S.N.L towards Security
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Deposit to execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to therein and carry out such deviations as may be ordered, upto maximum of the percentage mentioned in
Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

I / We agree that, in case of works of estimated cost exceeding Rs. 15,00,000/-, to deposit an amount equal to 5% of
Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in
accordance with the proforma prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue of
letter of acceptance of Tender by the BSNL. | / We am / are aware that in the event of failure on my/our part to
furnish the Bank Guarantee within 15 days, the earnest money will be forfeited and tender cancelled

| / We hereby intimate that for receiving payments I/we have an account in ......... *E Bank with account No.
...... **.........Where the ECS / EFT facility of e-payment is available.

| / We hereby declare that | / We shall treat the tender documents drawings and other records connected with the
work as secret / confidential documents and shall not communicate information derived there from to any person
other than a person to whom | / We am / are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

| / We agree that should | / We fail to commence the work specified in the above memorandum, an amount equal to
the amount of the earnest money and Performance Guarantee mentioned in the form of invitation of tender shall
be absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent
authority on behalf of B.S.N.L be recovered without prejudice to any right or remedy available in law out of the
deposit in so far as the same may extend in terms of the said bond and in the event of deficiency out of any other
money due to me / us under this contract or otherwise. The information in respect of works in hand is as per
proforma enclosed.

| / we agree that this contract is subject to jurisdiction of Court at Jharkhand only. ( where the NIT / Tender has
been issued )

Dated : ... HE e

Witness : .ooeveveveneenene. (S X e )
Address : ............... Signature of Contractor
Occupation : ....cvecevvereeeenee, Postal Address : ... **.........

ACCEPTANCE

The above tender [ as modified by you (Contractor) and as provided in the letters mentioned hereunder ] is accepted
by me for and on behalf of Bharat Sanchar Nigam Limited for a sum of Rs. ......... HEE e e /= (Rupees .........
....................................... B eeerrereees evesrereereseesstessesees eesseserensens sersereens ) The letters referred to below shall

() [ HEK e
(o) I HEX e
For & on behalf of Bharat Sanchar Nigam Limited
Signature : ......... HEE v
Dated: ...... HEXE e Name and Designation : ............... HEE rererenns
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ANNEXURE- 1l

CERTIFICATE FOR NEAR RELATIVES

B P PP SIO SRF.c. e Resident
0 hereby certify that
none of my relative(s) as defined is/are employed in BSNL Jharkhand Civil Zone. In case at any stage, it is found that
the information given by me is false / incorrect, BSNL shall have the absolute right to take any action as deemed fit

without any prior intimation to me.”

SIGNATURE OF CONTRACTOR

Tender .doc Page 17

Executive Engineer (C) Contractor



PROFORMA OF SCHEDULES

SCHEDULE “A”

Schedule of Quantities (as per PWD-3) - Page 109 to 109

SCHEDULE “B”

Schedule of Materials to be issued to the contractor

. Rates in figures & words at which
S. |Description of . . . .
Quantity the materials will be charged from Place of issue
No ltem
the contractor
1 2 3 4 5
Nil

SCHEDULE “C”

Tools and Plants to be hired to the contractor

SN.o Description of Item Hire charges per day Place of issue
1 2 3 4
DELETED

SCHEDULE “D”

Extra schedule for specific requirements/documents for the work.

1.Correctionslip1,2,3,4,5&6 - See Page no.22to 77
2. Special Conditions - See Page no. 781to 90
3. Particular specification of work -  See Page no. 97 to 102

SCHEDULE “E”

Schedule of component of Materials, Labour etc for escalation

CLAUSE10C Not Applicable

CLAUSE 10 CA Applicable

Component of Materials expressed as axr 75 %

percent of Total Value of Work ?

Component of Labour expressed as percent wyn 25 %

of Total Value of Work ?

Component of POL expressed as percent of uzgn 0%

Total value of Work )
SCHEDULE “F”

Reference to General Conditions of Contract:-

Name of Work “Providing & maintaining Garden arrangements in CGM Bunglow Campus, Main T.E.

Compound, Ranchi for six months. (Year 2023-24) ”
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Estimated cost of Work | Rs.1,82,248/- (Rs. One lakh eighty two thousand two hundred forty eight) Only

Earnest Money (As | Rs.3,645/- (Rs. Three thousand six hundred forty five) Only
Para 6 of BSNL W-6)
Performance Guarantee Rs.-—-***_ —__ /-(Rupees-—-***-—) only

(3% of the tendered value in the form of Bank Guarantee
from Schedule Bank in respect of works with Estimated cost
put to tender exceeding Rs. 15 Lakhs)

Security Deposit Rs.--***_____ /-(Rupees---***--—) only
(10% of the tendered value for works with Estimated Cost put
to tender upto Rs. 15 Lakhs).

(7% of the tendered value in the form of Bank Guarantee
from Schedule Bank in respect of works with Estimated cost
put to tender exceeding Rs. 15 Lakhs)

GENERAL RULES AND DIRECTIONS

Officers inviting tender Executive Engineer, BSNL Civil Division, Ranchi.

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be | 50%
determined in accordance with Clause 12.2 & 12.3.

Definitions. See below

2(v) Engineer-in charge Executive Engineer (C), BSNL Civil Division, Ranchi.

2(viii) | Accepting Authority Executive Engineer (C), BSNL Civil Division, Ranchi.

2(x) Percentage on cost of materials and

Labour to cover all overheads and profit 10%

2(xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2021 Published by CPWD with
up to date correction slips.

9(ii) Standard BSNL Contract Form BSNL W-7/8 form as modified and corrected up to date
with correction slips 1,2,3,4,5 & 6.

Clause 2

Authority for fixing compensation under Clause 2 | Executive Engineer (C), BSNL Civil Division, Ranchi.

Clause 2A

Whether Clause 2A shall be applicable | No
Clause 3A

Whether clause 3A will be applicable | Yes
Clause 5

i) Time allowed for execution of work.

06 (Six) Months

li) Authority to give fair and reasonable | Executive Engineer (C), BSNL Civil Division, Ranchi.
extension of time for completion of work.

Clause 6 A

Whether clause 6A will be applicable No
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Clause 7

Gross value of work to be done together with net | 50000/-
payment /adjustment of advances for materials
collected, if any, since the last such payment for
being eligible to interim payment.

Clause 10

Reinforcement steel to be used in the work shall (a) CTD bars Manufactured by: Not appli cable

have to be procured : (b) TMT bars Manufactured by: Primary producers from
SAIL, RINL and TATA Steel.

Clause 11

Specification to be followed for execution of work. | CPWD Specifications 2009 Volume | & 2 with up to date
correction slips as on the date of opening of tenders.

Clause 12

12.2 & | Limit for value of any item of any
12.3 individual trade beyond which sub

0,
clauses (i) to (v) shall not be apply------ >0%
Clause 16
Competent authority for deciding reduced rates. Superintending Engineer (Civil), BSNL Civil Circle, Ranchi.
Clause 36(i)

General guidelines for fixing requirement of technical staff and rate of recovery in case of non-compliance, for a
work, shall be as per following table:

Rate at which recovery shall be made from
the contractor in the event of not fulfilling
provision of clause 36(i)

technical
Number

representative
Designation(Pr
incipal
Technical/Tec
representative

Minimum
qualification
Discipline
hnical
experience

S. No.
of
Minimum

Figures (Rs) Words (Rs)

1. Maintenance
nature of
work — Not
required

Clause 37 (i)

Extent of Goods & Service Tax (GST) payable by | GST @18% for all BSNL works on total value of work
Contractor as defined in clause 119 of section 2 of | done as per Govt. of India, Ministry of Finange

CGST Act 2017: (Department of Revenue), Notification and as per the
extant rule applicable from time to time shall be paid by
contractor.

Extent of EPF & ESI payable by Contractor EPF & ESI contributions to the contract workers is to be

paid by the contractor.EPF (Employers part only) and ESI
will be reimbursed by BSNL on actual basis an
submission of requisite documents by the contractor.

Clause 42
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i) (a) | Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of Delhi
Schedule of Rates 2018 Printed by CPWD with up to date correction slips.
ii) Variation permissible on theoretical quantities.
a) Cement for works with estimated costs put to tender
i) not more than Rs. 5 lakhs 3% minus
ii) More than Rs. 5 lakhs 2% minus
b) Steel reinforcement and structural steel sections for each | 2% minus
diameter, section and category.

Star prices to be considered for Escalation and Rec  overies
ﬁlo_ Material Star price
(Rate in figures and words)
1. For Cement
a) For Ordinary Portland Cement (OPC) Rs. 7800/- per MT
(Rupees seven thousand eight hundred)
only
2 For reinforcement Steel TMT Bars Conforming to BIS 1786 (Fe | Rs.45,980/- per MT
500 Grade) (Rupees Forty five thousand nine
hundred eighty ) only

Note:-The rate for recovery under clause 42 shall be same as the star price.

-Sd-
Executive Engineer (Civil)
BSNL Civil Division, Ranchi
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Correction Slip No.1

(To GCC for Civil Works — 2006 issued on 01.11.07 )

Sl Clause or para EXISTING MODIFIED

No.

1 1.2 (page No. 2 | Tenders will below issued to eligible contractors | Tenders will below issued to eligible contractors
of tender | provided they produce proof of their valid | provided they produce proof of their valid
document) enlistment with the appropriate authority. enlistment with the appropriate authority.

1.2.1 Criteria of eligibility for issue of leader

documents for non BSNL registered contractors

01 Public Works Organisation like C.P.W.D. State

PWD (B&R), DOP, MES, & Railways only.

1.2.1.1 for works upto Rs. 5 Lakhs Nil.

1.2.1.2 For works about Rs. 5 Lakhs and upto
Rs. 2.5 Cr. And all specialized works
irrespective of its cost, the applicant
should have completed works as per
details below during the last seven years
ending last day of the month previous to
the one in which the tenders are invited.

a) Three similar completed works costing not less

than the amount equal to 40% of estimated cost

or
b) Two similar completed works costing not less
than the amount equal to 50% of estimated cost
or

¢) One similar completed works costing not less

than the amount equal to 80% of estimated cost

For the purpose of this clause 'similar works'

means the work of ..........

2. 3.0 page No. 2) | The time allowed for carrying out the work will be | The time allowed for carrying out the work will

from | be
the day after the date of | from the day after the
written order to commence the work, or, from | date of issue of letter of award of work, or,
the first day of handing over of the site, whichever | from the first day of handing over of the site,
is later, in accordance with phasing, if any, | whichever is later, in accordance with phasing,
indicated in the Tender Document. if any, indicated in the Tender Document.

3. Para 5 (i) | In case.........coevvnnnnnnn last date of receipt of | To be deleted.

(Page No. 2) application as at Para 5.0(i) above.

4, Para 5(iv) The list of Eligible Tenderers | To be deleted.

(PAgE N0 2) | i Shall be
permitted to quote Rates.

5. Para 6 6.0 Tender documents consisting of plans, | 6.0 Tender documents consisting of plans,
Mode of | specifications, the schedule of quantities of the | specifications, the schedule of quantities of the
submission of | various classes of work to be done and the set of | various classes of work to be done and the set
EMD terms and conditions of the contract to be | of terms and conditions of the contract to be
(page no 2-3) complied with by the Contractor whose tender may | complied with by the Contractor whose tender

be accepted and other necessary documents, can | may be accepted and other necessary
either be down loaded from the BSNL website | documents, can either be down loaded from the
WWW: or be seen in the | BSNL website www: or
office of the be seen in the office of the

between 11.00 hours. & 16.00 hours between 11.00 hours. & 16.00
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from to everyday except on
Sundays and Public Holidays. Tender documents,
excluding standard form, will be issued from his
office, during the hours specified above on
payment of the following:

(i) Rs

as cost of tender and
Earnest

in cash

money of

in cash (upto
Rs.2500/-only)/ deposit at Call
receipt of a scheduled bank/fixed
deposit receipt of a scheduled
bank/demand draft of a scheduled
bank  issued in  favour  of

(i)
Rs.

(iii) The tender shall be accompanied by Earnest
Money along with cost of tender, if not paid earlier
as in the case of down loaded tender from Website
in the form as detailed at sub para ii) above.

hours from to everyday
except on Sundays and Public Holidays. Tender
documents, excluding standard form, will be
issued from his office, during the hours
specified above on payment of the following:
() Rs . in cash as cost of
tender (Non refundable) and
(i) Earnest money of Rs. in cash
(up to Rs.2500/-only)/ Banker’s cheque/ deposit
at Call receipt of a scheduled bank/fixed deposit
receipt of a scheduled bank/demand draft of a
scheduled bank issued in favour of
. When amount of earnest
money is more than Rs. 5 lakhs, part of the
earnest money is acceptable in the form of
Bank Guarantee also. In such case,
minimum 50% of earnest money (but not
less than Rs. 5 lakh) or Rs. 25 lakh,
whichever is less, will have to be deposited
in the shape prescribed above. For balance
amount of earnest money, bank guarantee
will also be acceptable.
iii) The tender shall be accompanied by Earnest
Money along with cost of tender, if not paid
earlier as in the case of down loaded tender
from Website in the form as detailed at sub para
i) above.
Note: Money due to contractor in any other
work or earnest money of the previous call
of the same work shall not be adjusted
towards earnest money.

money plus cost of tender shall be placed in a

separate sealed envelopes marked “Tender” and

“Earnest money plus cost of tender” respectively.
9.2 The “Tender” sealed
envelope and “Earnest money
or Earnest money plus cost of
tender” sealed envelope shall
be placed in another sealed
envelope with following data
written on it.

()Name of work

6. Para 7.0 Tenders, which should always be placed in sealed | Tenders, which should always be placed in
Opening of | envelope, in the manner detailed at para 9 below, | sealed envelope, in the manner detailed at para
Tender (page | will be received by the | 9 below, wil be received by the
no3) upto 15.00 Hrs. on upto 15.00 Hrs. on

and will be opened by him or his and will be opened by him or his
authorized representative in his office on the same | authorized representative in his office on the
day at 15.30 Hrs. The envelope containing the | same day at 15.30 Hrs. After opening the
Earnest Money along with the cost of the tender as | main envelope 3, the envelope 1 containing
applicable in case of down loaded tender | the Earnest Money along with the cost of the
documents shall be opened first. The Tenders of | tender as applicable and eligibility
tenderer, who do not deposit the Earnest Money | credentials shall be opened first.
along with cost of tender, shall not be opened. The envelope 2 containing tender shall be
opened only for those tenderers whose
Earnest Money, cost of tender and eligibility
is found in order.
The unopened tenders shall be returned to
the tenderers after the final decision on the
tender is reached.

7. Para 9 9.0 Submission of tender : - 9.0 Submission of tender
From three Tender shall be submitted in following manner:
envelope 9.1 The “Tender” and “Earnest money” shall be | 9.1 In case the tender document is down loaded
system to four placed in separate sealed envelopes marked | form BSNL website
envelope “Tender” and “Earnest money” respectively. 9.1.1 “Earnest money plus cost of Tender and
system 9.1.1 In case the tender document is down loaded | eligibility credentials “ shall be placed in sealed
(page no 3) form BSNL website, the “Tender” and “Earnest | envelope-1. marked “Earnest money plus cost

of Tender and eligibility credentials”.
9.1.2 The “Tender” shall be placed in sealed
envelope-2 and will be superscripted as
“Tender”
9.1.3 The sealed envelope no. 1,&2 as above
containing “Earnest money plus cost of Tender,
Eligibility Credentials”, and the “Tender” shall
be placed in another sealed envelope -3.
9.1.4 All the three envelopes
shall be superscripted with
following data on it.
(i) Name of work
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(ilName of tenderer (ii) Name of tenderer

(iiijLast date of receipt of tender (iii) Last date of receipt of tender

9.2 In case tender document is purchased from
Div/Sub-div office

9.2.1: Proof for paying the cost of tender
documents, proof of payment of EMD and
copies of documents showing eligibility
credentials to be placed in sealed envelope
no.1

9.3 The tender in which rates/percentage are to be | 9.2.2 :Envelope no. 2 will be as per Para 9.1.2.
quoted should be properly bound and sealed. | 9.2.3: The sealed envelopes1&2 shall be placed
Loose/spiral bound submission (in case the tender | in another sealed envelop no3

is down loaded from website) shall be rejected out | 9.2.4 :same as 9.1.4

rightly. In case of any | Note: In case the eligibility credentials are not
correction/addition/alteration/omission in tender | found in order at any stage i.e. before award of
document vis-a-vis tender document available on | work or during execution of the work or after
website shall be treated as non-responsive and | completion of the work, the contractor will be
shall be summarily rejected. debarred from tendering in BSNL for three
years including any other action under the
contract or existing law.

9.3 The tender in which rates/percentage are to
be quoted should be properly bound and
sealed. Loose/spiral bound submission (in case
the tender is down loaded from website) shall
be rejected out rightly. In case of any
correction/addition/alteration/omission in tender
document vis-a-vis tender document available
on website shall be treated as non-responsive
and shall be summarily rejected.

8. Para 17 of | In case of works having estimated cost below Rs. | In case of works having estimated cost below
BSNL W-6 6,00,000/-, the successful tenderer shall be | Rs. 6,00,000/-, the successful tenderer shall be
(page no 4-5) required to execute an agreement with the | required to execute an agreement with the

Engineer-in-charge in the performa annexed to the | Engineer-in-charge in the performa annexed to
tender document, within 15 days of the issue of | the tender document, within 15 days of the
letter of acceptance by the BSNL. In the event of | issue of letter of award by the BSNL. In the
failure on the part of the successful tenderer to | event of failure on the part of the successful
sign the agreement, the earnest money will be | tenderer to sign the agreement, the earnest
forfeited and tender cancelled. In case of works of | money will be forfeited and tender cancelled.
estimated to cost Rs.6,00,000/- and above, the | In case of works of estimated to cost
successful tenderer shall, upon issue of letter of | Rs.6,00,000/- and above, the successful
acceptance of Tender, shall be required to furnish | tenderer shall, upon issue of letter of
irrevocable Bank Guarantee of requisite amount to | acceptance of Tender, shall be required to
the Engineer-in-charge in the Performa annexed to | furnish Performance Guarantee @ 5% of the
the tender document, within 15 days of the issue of | tendered value in the form of irrevocable
letter of acceptance of Tender by the BSNL. In the | Bank Guarantee of requisite amount to the
event of failure on the part of the successful | Engineer-in-charge in the Performa annexed to
tenderer to furnish the Bank Guarantee within 15 | the tender document, within 15 days of the
days, the earnest money will be forfeited and | issue of letter of acceptance of Tender by the
tender cancelled. BSNL. In the event of failure on the part of the
successful tenderer to furnish the Bank
Guarantee within 15 days, the earnest money
will be forfeited and tender cancelled.

9. Para 18 of | This Notice Inviting Tender (BSNL W-6) shall form | This Notice Inviting Tender (BSNL W-6) shall
BSNL W-6 a part of the Contract Document. In accordance | form a part of the Contract Document. In
(pageno 5) with clause 1 of the contract, the letter of intent | accordance with clause 1 of the contract, the
shall be issued first in favour of the successful | letter of acceptance shall be issued first in
Tenderer/Contractor. After submission of the | favour of the successful Tenderer/ Contractor.
performance guarantee, the letter for | After submission of the performance guarantee,
commencement of work shall be issued. The | the letter of award shall be issued. The
contract shall be deemed to have come into effect | contract shall be deemed to have come into
on issue of communication of acceptance of the | effect on issue of letter of acceptance of the
tender. On such communication of acceptance, the | tender. On issue of letter of award, the
successful Tenderer/Contractor shall, within 15 | successful Tenderer/ Contractor shall, within 30
days from such date, formally sign the agreement | days from such date, formally sign the
consisting of: agreement consisting of:

a) The Notice Inviting Tender, all the documents | a) The Notice Inviting Tender, all the documents
including additional conditions, specifications and | including additional conditions, specifications
drawings, if any, forming part of the tender, and, as | and drawings, if any, forming part of the tender,
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issued at the time of invitation of tender and

acceptance  thereof  together  with any
correspondence leading thereto.
b) Standard BSNL W-7/8 as on website

c) Agreement signed on non-judicial stamp paper
as per Performa annexed to the tender document.

and, as issued at the time of invitation of tender
and acceptance thereof together with any
correspondence leading thereto.

b) Standard BSNL W-7/8 as on website

c) Agreement signed on non-judicial stamp
paper as per Performa annexed to the tender
document.

10. | BSNL W-6 Signature of Divisional Officer/ Sub-Divisional | Signature and Name of Divisional Officer/ Sub-
(page no 5) Officer. Divisional Officer.

For and on behalf of Bharat Sanchar Nigam | For and on behalf of Bharat Sanchar Nigam
Limited. Limited

11. | Para 3 under | We agree to keep the tender open | I/We agree to keep the tender open
sub head | for days from the due date of | for days from the due date of
TENDER of | submission thereof and not to make any | submission thereof and not to make any
BSNL W-7/8 modifications in its terms and conditions. If any | modifications in its terms and conditions. If l/we
(page no 6) tenderer withdraws his tender before the said | withdraw my/ our tender before the said period

period or issue of letter of acceptance/intent, | or issue of letter of acceptance/intent,
whichever is earlier, or,......... . whichever is earlier, or, .......... .

12. | Para 4 wunder | A sum of RS i (Rupees | A sum of RS....cccoviiiiiiinnnns (Rupees
sub head | ... only) has been deposited in | ....cccooiiiiiiiiiiiennnn. only) has been deposited in
TENDER of | Cash ( upto Rs. 2500/-)/ Demand draft/ Bankers | prescribed manner as earnest money........
BSNL W-7/8 Cheque/ Deposit at Call Receipt of a Scheduled
(page no 6-7) Bank as earnest money.....

13. | Court Does not Exist "llwe agree that this contract is subject to
Jurisdiction jurisdiction of Court at --------------m-mmmm- only.”
Sub Head (Where the NIT/Tender has been issued)
Tender of
BSNL W-7/8
(page no 7)

14. | BSNL  W-7/8 | For & on behalf of the Bharat Sanchar Nigam | For & on behalf of the Bharat Sanchar Nigam
(page no 7 of | Limited.Signature Limited.Signature
tender Dated Designation Dated Dated Name and Designation D
document) Designation

15. | Para 1 . | All work proposed for execution by contracts will | All work proposed for execution by contracts will
General Rules | be notified in a form of invitation to tender pasted | be notified in a form of invitation to tender duly
and Direction in public places and signed by the officer inviting | signed by the officer inviting tender will be
(Page-8 of | tender or by publication in News papers as the | displayed on the notice board /pasted in public
tender case may be places or by publication in News papers as the
Document) case may be and shall also be on the BSNL

website

16. | Para 4 of | ... . No single tender shall include more than | ... . No single envelope shall include tender for
General Rules | one work, but contractors who wish to tender for | more than one work, but contractors who wish
and Direction two or more works shall submit separate tender for | to tender for two or more works shall submit
(page no 8) each. ........ separate envelope for each. ........

17. | Para 10 (last | “In case of item ................ not the amount.” “In case of item ................ not the amount.”
line) of General In the event of no rate has been quoted for any
Rules and item(s) then the rate for such item(s) will be
Directions(page considered as zero and work will be required to
no9) be executed accordingly. It will be presumed

that the contractor has included the cost of this /
these item(s) in other item(s).

18 Rule 14 The contractor .............. for this purpose To be deleted
of General
Rules and
Directions(page
no 10-11)

19. | Conditions of | The Engineer-in-Charge means the Engineer | The Engineer-in-Charge means the Engineer
Contract Para | Officer who shall supervise and be in-charge of the | Officer who shall supervise and be in-charge of
2(v) (Page no | work and who shall sign the contract on behalf of | the work and who shall sign the agreement on
12) the President of India as mentioned in Schedule ‘F’ | behalf of the Bharat Sanchar Nigam Limited as

hereunder. mentioned in Schedule ‘F’ hereunder.

20 Clause-2(A) In case the contractor completes the work ahead | In case the contractor completes the work
(Incentive of the schedule completion time a bonus @1 % | ahead of the schedule completion time a bonus
clause) (page | (one percent) per month computed on per day | @1 %(one percent) per month computed on per
no 17) basis shall be payable to the contractor subject to | day basis shall be payable to the contractor

a maximum limit of 5%(five percent) of the

subject to a maximum limit of 5%(five percent)
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tendered value in respect of work costing Rupees
ten lacs and above. The amount of bonus if
payable shall be paid along with final bill after
completion of work. Decision of the Superintending
Engineer as to the quantum of bonus payable to
the contractor shall be final and binding on the
contractor. Provided always that provision of the
Clause 2A shall be applicable only when so
provided in “Schedule F”

of the tendered value in respect of work costing
Rupees ten lacs and above. Payment of bonus
under this clause-2A shall be applicable only in
case the work is completed within the stipulated
period as notified in the tender document under
all circumstances i.e. incentive will not be
payable in case actual date of completion is
beyond the stipulated date of completion even if
the Extension of time is granted by the
competent  authority  without levy  of
compensation. The amount of bonus if payable
shall be paid along with final bill after
completion of work. Decision of the Chief
Engineer as to the quantum of bonus payable to
the contractor shall be final and binding on the
contractor. Provided always that provision of the
Clause 2A shall be applicable only when so
provided in “Schedule F”.

21

Clause-10C

If the prices of materials (not being materials
supplied or services rendered at fixed prices by the
BSNL in accordance with Clauses 10 & 34 thereof)
and/or wages of labour required for execution of
the work increase, the contractor shall be
compensated for such increase as per provisions
detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that
such compensation for escalation in prices shall be
available only for the work done during the
stipulated period of the contract including such
period for which the contract’s validity is extended
under the provisions of Clause 5 of the contract
without any action under Clause 2 and also subject
to the condition that no such compensation shall
be payable for a work for which the stipulated
period of completion is 12(Twelve) months or less.
Such compensation for escalation in the prices of
materials and labour, when due, shall be worked
out based on the following provisions: -

(iv)The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and P.O.L.
shall be worked out as per the formula given
below:

(a) Adjustment for component of Cement

Vc =Qc * SPc * (CI-Clo) / Clo

Vc Variation in cement cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered

Qc Quantity of Cement consumed, based on
theoretical consumption, or actual quantity
consumed whichever is less during the quarter
SPc Star price of Cement as mentioned in
Schedule F.

Cl : All India wholesale index for Cement for the
period under consideration as published by the
Economic Adviser to Government. of India,
Ministry of Industry and Commerce

Clo : All India wholesale index for Cement as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce, as valid on the last for the period
under consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

(b)Adjustment for component of Reinforcement
Steel

If the prices of materials (not being materials
supplied or services rendered at fixed prices by
the BSNL in accordance with Clauses 10 & 34
thereof) and/or wages of labour required for
execution of the work increase, the contractor
shall be compensated for such increase as per
provisions detailed below and the amount of the
contract shall accordingly be varied, subject to
the condition that such compensation for
escalation in prices shall be available only for
the work done during the stipulated period of
the contract including such period for which the
contract's validity is extended under the
provisions of Clause 5 of the contract without
any action under Clause 2 and also subject to
the condition that no such compensation shall
be payable for a work for which the stipulated
period of completion is 18(Eighteen) months or
less. Such compensation for escalation in the
prices of materials and labour, when due, shall
be worked out based on the following
provisions: -

iv)The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and
P.O.L. shall be worked out as per the formula
given below:

a)Adjustment for component of Cement

Ve =Qc * SPc * (CI-Clo) / Clo

Vc Variation in cement cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered

Qc Quantity of Cement consumed, based on
theoretical consumption, or actual quantity
consumed whichever is less during the quarter
SPc Star price of Cement as mentioned in
Schedule F.

ClI : All India wholesale index for Cement for the
period under consideration as published by the
Economic Adviser to Government. of India,
Ministry of Industry and Commerce.

( In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the period
under consideration, which ever is less, shall be
considered.)
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Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to be
paid or recovered

Qs Quantity of Reinforcement Steel consumed,
based on theoretical consumption, or actual
quantity consumed whichever is less  during the
Quarter.

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

SlI : All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce, New Delhi.

Slo : All India wholesale index for Bars and Rods
(Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, for the period under consideration and
that valid on the last stipulated date of receipt of
tender including extension if any.

c) Adjustment for component of Other
Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs) * (MI-
Mio) / Mlo

VM Variation in other material cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered

W Cost of work done worked out as indicated in
sub-para ii) above.

X Component of materials expressed as per cent
of the total value of work as indicated in schedule
F.

MI: All India wholesale index for All Commodities
for the period under consideration as published by
the Economic Adviser to Government. of India,
Ministry of Industry and Commerce.

Mlo: All India wholesale index for All Commodities
as published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce as valid on the last stipulated date of
receipt of tender including extension if any.
d)Adjustment for component of P.O.L.

VF =W * (Z / 100) * (FI-Flo) / Flo

VF Variation in cost of fuel, power, light and
lubricants, increase or decrease in rupees to be
paid or recovered.

W Value of work done, worked out as indicated in
sub-para ii) above.

vi) The compensation for escalation for labour
shallbe worked out as per the formula given below

VL =W * (Y/100 *(LI-Lio) / Lio

VL Variation in labour cost i.e amounts of increase
or decreases in rupees to be paid or recovered.

W Value of work done, worked out as indicated in
sub para ii) above.

Y Component of labour expressed as a
percentage of the total value of the work as
indicated in schedule F...

Lio Minimum daily wage in rupees of unskilled
adult male mazdoor, fixed under any law statutory
rule or order as on the last stipulated date of
receipt of tender including extension, if any.

LI Minimum daily wage in rupees of an unskilled
adult male mazdoor, fixed under any law, statutory
rule or order as applicable on the last date of the

Clo : All India wholesale index for Cement as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce, as valid on the last for the period
under consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

b)Adjustment for component of Reinforcement
Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered

Qs Quantity of Reinforcement Steel consumed,
based on theoretical consumption, or actual
quantity consumed whichever is less during the
Quarter.

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

S| : All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce. However, the price index shall be
minimum of the followng:

i)Index for the month when the last consignment
of steel reinforcement for the work is procured
or

i)index for the month in which half of the
stipulated contract period is over

iii)index for the period under consideration.

For the period extended under the provisions of
clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,
will apply.

Slo : All Indiawholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

c)Adjustment for component of Other
Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs) * (MI-
Mio) / Mlo

VM Variation in other material cost i.e. increase
or decrease in the amount in rupees to be paid
or recovered

W Cost of work done worked out as indicated in
sub-para ii) above.

X Component of materials expressed as per
cent of the total value of work as indicated in
schedule F.

MI: Al India wholesale index for All
Commodities for the period under consideration
as published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce.

( In respect of the justified period extended
under the provisions of clause-5 of the
contract without any action under clause 2,
the index prevailing at the time of stipulated
date of completion or the prevailing index of
the period under consideration, which ever
is less, shall be considered.)

Mlo: All India wholesale index for All
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quarter previous to the one under consideration.
vii) The following principles will be followed while
working out the compensation as per sub-para (vi)
above.

a) The minimum wage of an unskilled male
mazdoor mentioned in sub-para (vi) above shall be
the higher of the wage notified by Government of
India, Ministry of Labour and that notified by the
local administration both relevant to the place of
work and period of reckoning.

b) The escalation for labour also shall be paid at
the same wuarterly intervals when escalation due
to increase in cost of materials and/or P.O.L. is
paid under this clause. If such revision of minimum
wages takes place during any such quarterly

Z Component of fuel, power, light and lubricants
expressed as per cent of total value of work as
indicated in schedule F.

Fl: All India wholesale index for fuel, power, light
and lubricants for the period under consideration
as published weekly by the Economic Adviser to
Government of India, Ministry of Industry, New
Delhi.

Flo All India wholesale index for fuel, power, light
and lubricants as published weekly by the
Economic Adviser to Government of India, Ministry
of Industry, New Delhi, valid on the last stipulated
date of receipt of tender including extension if any.
v) The following principles shall be followed while
working out the indices mentioned in para (iv)
above.

a) The compensation for escalation shall be
worked out at quarterly intervals and shall be with
respect to the cost of works done as per bills paid
during the three calendar months of the said
quarter. The first such payment shall be made at
the end of three months after the month
(excluding) in which the tender was accepted and
thereafter at three months interval. At the time of
completion of the work, the last period for payment
might become less than 3 months, depending on
the actual date of completion.

b) The index (SICI/MI/FI etc.) relevant to any
quarter/period for which such compensation is paid
shall be the arithmetical average of the indices
relevant to the three calendar months. If the period
up to date of completion after the quarter covered
by the last such installment of payment, is less
than three months, the index SI/CI/MI and FI shall
be the average of the indices for the months falling
within that period.

Commodities as published by the Economic
Adviser to Government. of India, Ministry of
Industry and Commerce as valid on the last
stipulated date of receipt of tender including
extension if any.

d)Adjustment for component of P.O.L.

VF =W * (Z/ 100) * (FI-Flo) / Flo

VF Variation in cost of fuel, power, light and
lubricants, increase or decrease in rupees to be
paid or recovered.

W Value of work done, worked out as indicated
in sub-para ii) above.

Z Component of fuel, power, light and lubricants
expressed as per cent of total value of work as
indicated in schedule F.

FI: All India wholesale index for

w Value of work done, worked out as
indicated in Ssub-para ii) above.

Y Component of labour expressed as a
percentage of the total value of the work as
indicated in Schedule F.

LI0O  Minimum daily wage in rupees of an
unskilled adult male mazdoor, fixed under any
law, statutory rule of order as on the last
stipulated date of receipt of tender including
extension, if any.

LI Minimum wage in rupees of an unskilled
adult male mazdoor, fixed under any law,
statutory rule or order as applicable on the last
date of the quarter previous to the one under
consideration.

( In respect of the justified period extended
under the provisions of clause-5 of the
contract without any action under clause 2,
the index prevailing on the last date of
quarter previous to the quarter pertaining to
the stipulated date of completion or the
index prevailing on the last date of the
quarter previous to the one under
consideration, whichever is less, shall be
considered).

vii)  The following principles will be followed
while working out the compensation as aper
sub-para (vi) above.

a) The minimum wage of an unskilled male
mazdoor mentioned in sub-para (vi) above shall
be the higher of the wage notified by
Government of India, Ministry of Labour and
that notified by the local administration both
relvant to the place of work and period of
reckoning.

b) The escalation for labour also shall be paid
at the same quarterly intervals when escalation
due to increase in cost of materials and/or
P.O.L. is paid under this clause. If such revision
of minimum wages takes place during any such
quarterly intervals, the escalation compensation
shall be payable at the revised rates only for
work done in subsequent quarters.

c) Irrespective of variations in minimum wages
of any category of labour, for the purpose of this
clause, the variation in the rates for an unskilled
adult male mazdoor along shall form the basis
for working out the escalation compensation
fuel, power, light and lubricants for the period
under consideration as published weekly by the
Economic Adviser to Government of India,
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Ministry of Industry, New Delhi.

( In respect of the justified period extended
under the provisions of clause-5 of the
contract without any action under clause 2,
the index prevailing at the time of stipulated
date of completion or the prevailing index of
the period under consideration, which ever

is less, shall be considered.)

Flo All India wholesale index for fuel, power,
light and lubricants as published weekly by the
Economic Adviser to Government of India,
Ministry of Industry, New Delhi, valid on the last
stipulated date of receipt of tender including
extension if any.

v) The following principles shall be followed
while working out the indices mentioned in para
(iv) above.

a) The compensation for escalation shall be
worked out at quarterly intervals and shall be
with respect to the cost of works done as per
bills paid during the three calendar months of
the said quarter. The first such payment shall
be made at the end of three months after the
month (excluding) in which the tender was
accepted and thereafter at three months
interval. At the time of completion of the work,
the last period for payment might become less
than 3 months, depending on the actual date of
completion.

b) The index (SI/CI/MI/FI etc.) relevant to any
quarter/period for which such compensation is
paid shall be the arithmetical average of the
indices relevant to the three calendar months. If
the period up to date of completion after the
quarter covered by the last such installment of
payment, is less than three months, the index
SI/CI/MI and FI shall be the average of the
indices for the months falling within that period.
vi) The compensation for escalation for labour
shall be worked out as per the formula given
below:-

VL=W * (Y/100) * (LI-LIo) / Llo

VL Variation in labour cost i.e. amounts of
increase or decreases in rupees to be paid or
recovered.

Intervals the escalation compensation shall be
payable at the revised rates only for work done in
subsequent quarters.

c) Irrespective of variations in minimum wages of
any category of labour, for the purpose of this
clause the variations in the rates for an unskilled
adult male mazdoor alone shall form the basis for
working out the escalation compensation payable
on the labour component.

viii) In the event the price of materials and/or
wages of labour required for execution of the work
decrease/s. There shall be a downward
adjustment of the cost of work so that such price f
materials and/or wages of labour shall be
deductable from the cost of work under this
contract and in this regard the formula herein
before stated under this clause 10 © shall mutatis
mutandis apply, provided that :-

a) No such adjustment for decrease in the price of
Cement Reinforcement Steel, other materials

payable on the labour component.

viii) In the event the price of materials and/or
wages of labour required for execution of the
work decrease/s. There shall be a downward
adjustment of the cost of work so that such
price f materials and/or wages of labour shall be
deductable from the cost of work under this
contract and in this regard the formula herein
before stated under this clause 10 © shall
mutatis mutandis apply, provided that :-

a) No such adjustment for decrease in the price
of Cement Reinforcement Steel, other materials
and/or wages of labour aforementioned would
be made in case of contracts in which the
stipulated period of completion of work is
eighteen months or less.

b) The Engineer-In-Charge shall otherwise be
entitled to lay down the procedure by which the
provisions of this sub-clause shall be
implemented from time to time and the decision
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and/or wages of labour aforementioned would be
made in case of contracts in which the stipulated
period of completion of work is twelve months or
less.

b) The Engineer-In-Charge shall otherwise be
entitled to lay down the procedure by which the
provisions of this sub-clause shall be implemented
from time to time and the decision of the Engineer
in-Charge in this behalf shall be final and binding
on the contractor.

of the Engineer in-Charge in this behalf shall be
final and binding on the contractor.

Provided always that the provisions of the
clause 10CA and 10D shall not be applicable
for contracts where provisions of this clause are
applicable but in case where provisions of
clause 10CA & 10D will became applicable.

22

Clause 10CA

Does not exist

If after submission of the tender, the price of
cement and/or reinforcement steel parts not
being materials supplied from the Engineer-in-
Charge’s stores in accordance with clauses 10
thereof increases beyond the price prevailing at
the time of the last stipulated date of receipt of
tenders (including extensions, if any) for the
work, then the amount of contract shall
accordingly be varied and provided further that
any such variation shall be effected for
stipulated period of contract including the
justified period extended under clause-5 of the
contract without any action under clause-2
subject to the condition that no such
compensation shall be payable for a work for
which the stipulated period of completion is 03
(Three) months or less.
If after submission of the tender, the prices of
cement and/or reinforcement steel bars (not
being the materials supplied from the Engineer
In Charge’s stores in accordance with clauses
10 thereof) decreased, BSNL shall in respect of
those materials incorporated in the works (not
being the materials supplied from the Engineer
In Charge’s stores in accordance with clauses
10 thereof) be entitled to deduct from the dues
of the contractor such amount as shall be
equivalent to the difference between the prices
of cement and/or reinforcement steel bars as
prevailed at the time of the last stipulated date
of receipt of tenders (including extensions, if
any) for the work, and the price of these
materials on the coming into force of such star
price of cement and./or reinforcement steel bars
issued by CE (C) of concerned zone.
The increase/decrease in prices shall be
determined by the all India Wholesale prices
indices for cement and (steel (bars and rods) as
published by Economic Advisor to Government
of India, Ministry of Commerce and Industry and
star price for cement and/or steel reinforcement
bars as issued under authority of concerned
CE(C) as valid on the last stipulated date of
receipt of tender including extension if any and
for the period under consideration. The amount
of contract shall accordingly be varied for
cement and/or Reinforcement steel and shall be
worked out as per the formula given below:-
a) Adjustment for component of cement

Vc =Qc + SPc + (CI-Clo)/Clo
Vc : Variation in cement cost i.e. increased of
decrease in the amount in rupees to be paid or
recovered.
Qc : Quantity of Cement used in the work since

previous bill.
SPc : Star price of cement as mentioned in
Schedule F.
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Cl : Same as in clause 10(C).
Clo : All India whole sale index for cement as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, as valid on the last stipulated date
of receipt of tender including extension if any.
b)  Adjustment  for _component _ of
Reinforcement Steel.

Vs =Qs + SPs + (CI-Clo)/Clo
Vc : Variation in Reinforcement Steel cost i.e.
increased of decrease in the amount in rupees
to be paid or recovered.
Qs : Quantity of Reinforcement Steel paid
weither by way of secured advance or used in
the work since previous bill (which ever is
earlier).
SPs : Star price of Reinforcement Steel as
mentioned in Schedule F.
Sl : Same as in clause 10(C).
Slo : All India whole sale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, as valid on the last
stipulated date of receipt of tender including
extension if any.

22A | Clause 10D In respect of contracts with stipulated time period | In respect of contracts with stipulated time
of completion being less than 12(Twelve) months, | period of completion being less than 18
if after submission of the tender ....... (Eighteen) months, if after submission of the

tender .......

23 Para 2  of | Does not exist. “The Contract is subject to the jurisdiction of
proforma of Court at only (where the
agreement NIT / Tender have been issued.

(Page-97)

ANNEXURE - A

Amendments in instructions / Guidelines

24 Para 2 Retain DOT W-7 of DOT W-8 as applicable. Retain BSNL W-7 of BSNL W-8 as applicable.
25 Para 5 Enter the dates at (i) and (ii) i.e. receipt of application | Enter Website address. Enter the dates at (i)
and issue of tender forms. and (ii) i.e. receipt of application and issue of
tender forms.
26 Para 6 Enter Enter
The name and address of office from where the | Name Website.
documents are available for inspections. The name and address of office from where the
The cost of tender form. documents are available for inspections.
The cost of tender form.
27 Para 6.0 | The earnest money shall be 2.50% of the estimated | i) for works costing upto Rs. 25 cr. : 2% of the
(i) Amount | cost put to tender limited to Rs. 1 Laks estimated cost.
of EMO ii) For works costing more than Rs. 25 cr. : Rs.
Fifty laks plus 1.0% of excess of the Estimated
cost over Rs. 25 cr.
28 Para No provision Enter Website address
18.22
29 Schedule Earnest money (as at para 8 of DOTW — 6) Earnest money (as at para 8 of BSNL W — 6)
F
30 | Clause 12 | 12.1.2(iii) 12.1.2(iii)
31 Clause 18 | Enter Superintending Engineer, Telecom/Postal Civil | Enter Superintending Engineer, BSNL Civil
Circle*/the circle under whose jurisdiction the work falls. | Circle*/the circle under whose jurisdiction the
work falls.

Tender .doc

Executive Engineer (C)

Page 31

Contractor




INSTRUCTIONS FOR FILLING UP
THE CONTRACT CONDITIONS OF CONTRACT
(BSNL W-6 & BSNL W-7/8)

GENERAL

INSTRUCTIONS())

No column are to be left blank

(ii)

The alternatives not applicable are to be scored off.

NOTICE INVITING TENDER — BSNL W 6

FOLLOWING PARAS NE

ED BE ATTENDED TO

Para 1 Retain item rate or percentage rate, as applicable.
Enter the complete name of the work
Para 1.1 Enter the amount of estimated cost put to tender
Para 1.2.1.2 Enter description of similar work
Para 2 Enter website address Retain BSNL W-7 at BSNL W-8 as applicable.
Para 3 Enter the time allowed for carrying out the work and time for commencement of the work.
Enter the number of days to commence the work (It should be 15 days of such time period as
decided by the NIT issuing authority-such time period should be mentioned in the letter of award)
Para 4 Strike out which is not applicable
In case the site is to be handed over in parts, the same must be specified.
Para 5 Enter website address. Enter the dates at (i) and (ii) i.e. receipt of application and issue of tender
forms
(A minimum of three working days should be available between the receipt of the application
form and issue of the tender papers. A minimum of t hree calendar days should be available
between the issue of tender documents and the recei  pt of tenders )
Para 6 Enter —
e Website address.
¢ The name and address of office from where the documents are available for inspection
and time duration.
e The cost of tender form.
e The amount of earnest money.
i) For works costing upto Rs. 25 Cr. 2.0% of the estimated cost.
(ii) For works costing more than Rs. 25 Cr. : Rs. Fifty Lakhs plus 1.0 of excess of the Estimated
cost over Rs. 25 Cr.)
e The officer in whose favour the draft etc. is to be submitted.
The cost of tender form shall be as per the latest guidelines issued.
The present rates are as under :-
For works costing
i) Upto Rs. One lakh Rs. 150/-
ii) Between Rs. 1 lakh upto Rs. 50 lakhs Rs. 500/-
iii) Between Rs. 50 lakhs upto Rs. 2 crores Rs. 1000/-
iv) Above Rs. 2 crores Rs. 1500/-
Para 7 Enter
- The designation of the officer in whose office the tenders are to be received.
- The date of receipt
Para 8 Enter- Full name of work including sub heads etc.
Para 16 Enter-number of days
The number of days shall be as follows:-
i) 30 days - NIT’s within EE’s power
ii) 60 days - NIT’s within SE’s power
iii) 90 days - NIT's beyond SE’s power
Para 18 & 22 Enter website address.

The NIT (BSNL W-6) shall be signed before issue
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GENERAL CONDITIONS OF CONTRACT (Abridged Document)
Tender & Contract — BSNL W7/8

Retain BSNL W 7 or BSNL W-8 as applicable
Enter State, Zone, Circle, Division, Sub-Division
Region Percentage Rate tender or item Rate tender as applicable

Enter

(A) Complete name of work

(i) Time, date and officer to whom the tender is to be submitted.

(i) Time, date and the name of the office where the tenders are to be opened.
Complete Name of the Agency

Signature of tender issuing authority

Designation of tender issuing authority

Date of issue

3rd Para Enter Number of days(Should normally be filled by the tenderer)
The number of days shall be as follows:-
i) 30 days - NIT’s within EE’s power
ii) 60 days - NIT’s within SE’s power
ii) 90 days - NIT's beyond SE’s power
4th Para Enter — Amount of Earnest Money (should normally be filled by the tenderer)
6th Para Name of the Bank and Account number for receiving the payment (Should normally be filled by the
tenderer)
10th Para Enter the name of place for court's jurisdiction
Acceptance Enter amount in Figures and Words
I) Enter letter reference nos. (of the contract) forming part of Contract Agreement.
i) Signature, name and designation
iii) Enter date
PROFORMA FOR SCHEDULE — ENSURE THE FOLLOWING
Schedule A Attach the Schedule of Quantities
Schedule B Fill up the details of the materials to be issued i.e.
- Description of item
- Quantity with unit
- Rate of issue in figure & words
- Place of issue
Schedule D Mention and append Special Conditions/Specifications/drawings for the work, if any
Schedule F Enter the following
- Full name of work including sub heads etc.
- Estimated cost of work (put to tender)
- Earnest Money (As at para 6.0 of BSNLW-6)
-Enter amount of performance guarantee and security deposit (As applicable)
GENERAL RULES AND DIRECTIONS
Officer inviting tender - Should be the same officer issuing the BSNL W-6
Enter 50% (unless otherwise specified in the NIT)
Definitions

- Engineer-in charge- as applicable (EE/AEE/AE)

- Accepting authority — as applicable (AE/AEE/EE/SE/CE)

- Enter the name of schedule & year on which the estimate is framed

- Enter department whose schedule of rates has been adopted (like CPWD etc.)
- Retain the form (BSNL W-7 or BSNL W-8) and enter up-to-date correction

slip numbers.

Clause 2 &5

Enter the authority, which shall be as under:

a) PCE (C)/CE(C) — for all works estimated to cost above Rs. 50 lakhs/Rs. 70 lakhs as the case may be.
b) SE(C) with SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 70 lakhs.
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materials supplied or services rendered at
fixed prices by the BSNL in accordance
with Clause 10 & 34 thereof)

................ Completion is 18 (Eighteen)
months or less. Such compensation for
escalation in the prices of materials and
labour, when due, shall be worked out
based on the following provisions:-

a) Adjustment for component of
cement.....

b) Adjustment for component of

Executive Engineer (C)

¢) SE (C) without SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 50 lakhs.
d) E.E. (C) without ASW - for all works estimated to cost upto Rs. 6 lakhs.
e) Enter time allowed for completion of work
Clause 7 Enter the amount, wherever applicable
Clause 11 Enter the specifications (Issued by the Department, Year & Volume no. etc) with upto date corrections
slips as applicable.
Clause 12 12.1.2(ii) | Enter the reference to the Schedule of Rates
12.1.2(ii) Enter the % of above/below the estimated cost as accepted by the competent authority — to be filled
after acceptance of tender.
(Should be same as that mentioned in the letter of acceptance)
12.2&12.3 Enter 50% (unless otherwise specified in the approved NIT).
It should be ensured that this %age and the %age filled at the under General Rules and Directions is
same.
Clause 16 Enter “Superintending Engineer, BSNL the Circle under who se jurisdiction the work falls"
Clause 25 Enter the designation of the conciliatory authority
« In respect of the works for which the Chief Engineer has issued the NIT, the
Conciliatory Authority shall be the Chief Engineer of the adjoining Zone.
* In respect of the works for which the NIT has been issued by the Superintending
Engineer/ Executive Engineer/ Sub-divisional Engineer, the Conciliatory Authority
shall be the Superintending Engineer within the Zone of the adjoining Circle.
Clause 36 (iii) Enter the number of years — to be decided by the NIT issuing authority.
Clause 42 i)a Enter the Year of Schedule of Rates as applicable
Star prices / | Enter the Star Prices.
recovery for Less
used beyond
permissible
variation
Correction Slip No. 2
S.No. | Clause or Para Existing Modified
1. Clause-10 The contractor shall submit every month The contractor shall submit every month
statement of cement, reinforcement steel | statement of cement, reinforcement
and PVC Pipes procured, consumed and steel, galvanized steel and PVC Pipes
balance at site............. procured, consumed and balance at
Site..........
2. Clause-10C If the prices of materials (not being If the prices of materials (not being

materials supplied or services rendered
at fixed prices by the BSNL in accordance
with Clauses 10 & 34 thereof)............
Completion is 18 (Eighteen) months or
less. Such compensation for escalation in
the prices of materials and labour, when
due shall be worked out based on the
following provisions:-

a) Adjustment for
Cement.......

component of

b) Adjustment for component of
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Reinforcement steel.........

No provision for escalation for tower
material

¢) Adjustment for component of other
materials

VM=(W* X/100-Qc*SPc-Qs*SPs)*(MI-
Mlo)/Mlo

VM Variation in other material cost i.e.
increase or decrease in the amount in
rupees to be paid or recovered.

W Cost of work done worked out as
indicted in sub-para ii) above

X Component of materials expressed as
per cent of the total value of work as
indicated in schedule F

MI All India wholesale index for all
Commodities for the period under
consideration as published by the
Economic adviser to Government of India,
Ministry of Industry and commerce.

Milo: All India wholesale index for all
Commodities as published by the
Economic adviser to Government of India,
Ministry of Industry and Commerce as
valid on the last stipulated date of receipt
of tender including extension if any.

Reinforcement steel.........

c) Adjustment for the component of
Galvanized Steel

Vt Qt * SPt *{0.85]  (TI-
Tlo))/Tlo]+0.15[(ZI - Zlo)/ Zlo]}

Vt; Variation in Galvanized Steel cost i.e.
increase or decrease in the

amount in rupees to be paid or
recovered.

Qt Quantity of Galvanized steel
brought at site or used in works since
previous bill (whichever is earlier)

SPt : Star price of Galvanized steel as
mentioned in Schedule-F (to be fixed by
concerned CE(C).

Tl : All India wholesale index for Tower
steel materials (angles, channels &
Sections) for the period under
consideration as published by the
Economic adviser to Government of
India, Ministry of Industry and
Commerce.

However, the price Index shall be
minimum of the following:

i) Index for the month when the last
consignment of Galvanized steel for the
work is procured or

ii) Index for the month in which half of
the stipulated contact period is over.

iii) Index for the period under the
consideration.

For the period extended under the
provision of clause-5 of the contact
without any action under clause 2, the
same principle as for the period within
stipulated period of completion will

apply.

Tlo: All India wholesale index for Tower
steel materials (Angles, channels &
sections) as published by the Economic
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adviser to Government of India, Ministry
of Industry and Commerce and that valid
on the last stipulated date of receipt of
tender including extension if any.

ZI : All India wholesale index for Zinc for
the period under consideration as
published by the Economic adviser to
Government of India, Ministry of Industry
and commerce.

However, the price index shall be
minimum of the following:

i) Index for the month when the last
consignment of Galvanized steel for the
work is procured or

ii) Index for the month in which half of
the stipulated contract period is over.

iii) Index for the period under
consideration.

For the period extended under the
provision of clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will

apply

Zlo: All India wholesale Index for Zinc as
published by the Economic adviser to
Government of India, Ministry of Industry
and commerce and that valid on the last
stipulated date of receipt of tender
including extension if any.

d) Adjustment for component of other
materials

VM = (W * X/100-Qc*SPc-Qs * SPs-
Qt*SPt) * (MI-Mlo) / Mlo

VM : Variation in other material cost i.e.
increase or decrease in the amount in

rupees to be paid or recovered.

W: Cost of work done worked out as
indicated in sub-para ii) above.

X : Component of materials expressed as
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d) Adjustment for component of
P.OLuiorrieanne.

viii)

a) No such adjustment for decrease in the
price of Cement, Reinforcement Steel,
Other materials and/or wages of labour
aforementioned would be made in case of
contracts in which the stipulated period of
completion of work s eighteen months or
less.

b) The Engineer-in-charge.......... On the
contractor.
Provided always......... applicable.

per cent of the total value of work as
indicated in schedule F

MI:  All India wholesale index for All
commodities for the period under
consideration as published by the
Economic Adviser to Government of India
, Ministry of Industry and Commerce.

Mio: All India wholesale index for All
Commodities as published by the
Economic Adviser to Government of
India, Ministry of Industry and Commerce
as valid on the last stipulated date of
receipt of tender including extension if
any.

e) Adjustment for
P.O.L.cueuene

component of

(viii)

a) No such adjustment for decrease in
the price of Cement, Reinforcement
steel, Galvanized steel Other Materials
and/or wages of labour aforementioned
would be made in case of contracts in
which  the stipulated period of
completion of work is eighteen months
or less.

b) The Engineer-in-charge........... on the
contractor.
Provided always.................. applicable

3. Clause-10CA

If after submission of the tender, the price
of cement and/or reinforcement steel bars
(not being materials supplied from the
Engineer-in Charge’s stores in accordance
with Clause 10 thereof) increase(s) beyond
the price(s)prevailing at the time of the
last stipulated date of receipt of tenders
(including extension, if any) for the work,
then the amount of the contract shall
accordingly be varied and providing
further that any such variation shall be
effected for stipulated period of contract
including the justified period extended
under clause -5 of the contract without

If after submission of the tender, the
price of cement and/or reinforcement
steel bars and/or galvanized steel (not
being materials supplied from the
Engineer-in-charge’s stores in accordance
with Clauses 10 thereof)
increase(s)/decreases beyond the price
(s) prevailing at the time of the last
stipulated date of receipt of tenders
(including extension, if any) for the work.
Then the amount of the contract shall
accordingly be varied and provided
further that any such variation shall be
effected for stipulated period of contract
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any action under clause-2 subject to the
condition that no such compensation shall
be payable for a work for which the
stipulated period of completion is 03
(Three) months or less.

If after submission of the tender, the
prices of cement and/or reinforcement
steel bars (not being materials supplied
from the Engineer-in Charge’s stores in
accordance with Clauses 10 thereof)
decreased, BSNL shall in respect of those
materials incorporated in the works (not
being materials supplied from the
Engineer-in-charge’s stores in accordance
with clauses 10 thereof) be entitled to
deduct from the dues of the contractor
such amount as shall be equivalent to the
difference between the prices of cement
and/or reinforcement steel bars as
prevailed at the time of the last stipulated
date of receipt of tenders (including
extension, if any) for the work, and the
prices of these materials on the coming
into force of such star price of cement and
or reinforcement steel bars issued by
CE(C) of concerned zone.

The increase/decrease in prices shall be
determined by the All India Wholesale
Price Indices for Cement and Steel (bars
and rods) as published by Economic
adviser to Government of India, Ministry
of Commerce and Industry and Star price
for cement and/or steel reinforcement
bars as issued under authority of
concerned CE(C) as valid on the last
stipulated date of receipt of tender,
including extension if any and for the
period under consideration. The amount
of contract shall accordingly be varied for
Cement and/or Reinforcement Steel and
shall be worked out as per the formula
given below

a) Adjustment for component of
Cement..............
b) Adjustment for component of

Reinforcement Steel...........

including the justified period extended
under the provisions of clause-5 of the
contract without any action under clause-
2 subject to the condition that no such
compensation shall be payable for a work
for which the stipulated period of
completion is 03 (Three) months or less.
However, in case of tower works,
compensation under part (a), (b) & (c) of
this clause shall be payable/recoverable
to/from the agency for all contracts for
which stipulated period of completion is
even less than 03 (Three) months.

The increase/decrease in prices shall be
determined by the all India Wholesale
Price indices for cement, Steel (bars and
rods) and galvanized steel (angles,
channels &Section etc.) as published by
Economic Advisor to Government of
India, Ministry of Commerce and
Industry and star price for cement and/or
steel reinforcement bars and/or
Galvanized steel as issued under
authority of concerned CE(C) as valid on
the last stipulated date of receipt of
tender, including extension if any and for
the period under consideration.

In case, price index of particular materials
is not issued by Ministry of commerce
and industry, than the price index of
nearest similar material in schedule-F
shall be followed .

The amount of contract shall accordingly
be varied for Cement and/or
Reinforcement Steel and/or Galvanized
steel and shall/will be worked out as per
the formula given below for individual
material.

a) Adjustment for component of
cement.........

b) Adjustment for component of
Reinforcement Steel..........

c) Adjustment for component of
Galvanized Steel

Vt = Qt * SPt *{0.85[ (TI-Tlo)/Tlo] +
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c) (NO PROVISION)

0.15[(z1-Zlo)/ Zlo]}

Vt : Variation in Galvanized Steel cost
i.e. increase or decrease in the amount in
rupees to be paid or recovered.

Qt: Quantity of Galvanized steel brought
at site or used in works since previous bill
(whichever is earlier).

SPt:  Star price of Galvanized Steel as
mentioned in Schedule-F (to be fixed by
concerned CE(C).

Tl : All India wholesale Index for Tower
Steel material (Angles, channels &
Sections) for the period under
consideration, as published by the
Economic Adviser to Government of
India, Ministry of Industry and
Commerce.

However, the price index shall be
minimum of the following:

i) Index for the month when the last
consignment of Galvanized Steel for the
work is procured or

ii) Index for the month in which half of
the stipulated contract period is over or

iii) Index for the period under
consideration.

For the period extended under the
provisions of Clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will

apply.

Tlo: All India wholesale index for Tower
steel material (Angles, channels &
Sections) as published by the Economic
Adviser to Government of India, Ministry
of Industry and Commerce and as valid
on the last stipulated date of receipt of
tender including extension if any.

ZI:  All India wholesale index for zinc for
the period under consideration as
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published by the Economic Adviser to
Government of India, Ministry of Industry
and Commerce.

However, the price index shall be
minimum of the following:

i) Index for the month when the last
consignment of Galvanized Steel for the
work is procured or

ii) Index for the month in which half of
the stipulated contract period is over or

iii) Index for the period wunder
consideration.

For the period extended under the
provisions of Clause-5 of the contract
without any action under Clause 2, the
same principle as for the period within
stipulated period of completion, will
apply.

Zlo : All India wholesale index for the zinc
as published by the Economic adviser to
Government of India, Ministry of Industry
and commerce and as valid on the last
stipulated date of receipt of tender
including extension if any.

Additional Conditions and Specifications

3.2: Steel

Para

Existing

Modified

3.21

The contractor shall procure steel reinforcement
bars conforming to relevant BIS codes from main
producers as approved by the Ministry of Steel.
In cases when the contractor is required to
procure steel reinforcement bars conforming to
relevant BIS codes from other than main
producers such as secondary producers or re-
rollers having BIS License, can be done with prior
approval of the Engineer-in-Charge.

The  contractor  shall procure steel
reinforcement bars conforming to relevant BIS
codes from main producers as approved by the
Ministry of Steel or from secondary producers
and re-rollers having BIS License to produce
CTD bars as specified in schedule-F subject to
following stipulations:

(i) If it is provided in the agreement that steel
is to be procured from primary producers and
procurement of steel from secondary
producers is allowed then a deduction based
on the difference in market rate of steel from
primary producers and secondary producers
shall be made in the running/final bills
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The procurement of TMT Bar conforming to
relevant BIS codes shall be made from main
producers and secondary producers having BIS
License with prior approval of the Engineer-in-
charge. The contractor shall have to obtain and
furnish test certificates to the Engineer-in Charge.
The contractor shall have to obtain and furnish
test certificate to the Engineer-in-charge in
respect of all supplies of steel brought by him to
the site of work. Samples shall also be taken and
got tested by the Engineer-in-charge as per the
provisions in this regard in the relevant BIS codes.
In case the test results indicate that the steel
arranged by the contractor does not conform to
BIS codes, the same shall stand rejected, and
shall be removed from the site of work within; a
weeks” time from written order from the
Engineer-in-charge to do so.

(ii) However, if the stipulation is for
procurement of steel from secondary
producers then if the contractor uses steel
from primary producers the same shall be
allowed but nothing extra shall be payable on
this account.

The procurement of TMT Bars conforming to
relevant BIS codes shall be made from main
producers as approved by the Ministry of Steel
or from secondary producers having BIS License
to produce TMT bars as specified in schedule-F
subject to following stipulations:

(i) If it is provided in the agreement that steel
is to be procured from primary producers and
procurement of steel from secondary
producer is allowed by E-in-charge then
deduction based on the difference in market
rate of steel from primary producer and
secondary producer shall be made in the
running/final bills.

(ii) However, if the stipulation is for
procurement of steel from secondary
producer then if the contractor uses steel
from primary producers the same shall be
allowed but nothing extra shall be payable on
this account.

The contractor shall have to obtain and furnish
test certificates to the Engineer-in-charge in
respect of all supplies of steel brought by him
to the site of work Samples shall also be taken
and got tested by the Engineer-in-charge as per
the provisions in this regard in the relevant BIS
codes. In case the test results indicate that the
steel arranged by the contractor does not
conform to BIS codes, the same shall stand
rejected and shall be removed from the site of
work within a weeks’ time from written order
from the Engineer-in Charge to do so.

*Deduction item made on account of use of
steel from secondary producers instead of
primary producers shall not be treated as sub
standard work.

3.24

For steel procured from main producers, for
checking nominal mass, tensile strength, bend
test etc. specimen of sufficient length shall be

For steel procured from main producers or
secondary producer, for checking nominal
mass, tensile strength, bend test, etc. specimen
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cut from each diameter of the bar at random at
frequency not less than that specified below. In
case of works costing more than Rs. 2 Crores and
when the steel is procured from other than main
producers, additional tests such as retest, re-
bend test, elongation test, proof stress my also
be conducted.

of sufficient length shall be cut from each
diameter of the bar at random at frequency not
less than that specified below . In case of
works costing more than Rs. 2 Crores and when
the steel is procured from other than main
producers, additional tests such as, retest, re-
bend test, elongation test, proof stress may
also be conducted.

ANNEXURE -A

Corresponding Addition/ modifications in instructions/ Guidelines for filling up the NIT and Tender/ GCC/ Schedule F

PROFORMA OF SCHEDULE - ENSURE THE FOLLOWING

SCHEDULE “F”
GENERAL RULES AND DIRECTIONS:

Clause 10

conditions.

Fill in either Primary or Secondary In the blank space keeping In view the site / local

Clause — 42

Methodology for working at the Star Price of Galvanized Steel in 2(d) shall be as under:
I) Work out the average prevailing market rate of steel from three main producers SAL, TISCO & RINL.
for each at the following sections:

a) 130 x 130 x 10 mm
b) 75x75x8 mm
c) 50x50x5 mm

i) Calculate average of i)(a), i)(b) & (i)(c)
iii)  Calculate 18% of (ii) for the cost of zinc galvanizing.
iv)  Star price will be the sum of ii) & iii) above.

Correction Slip no. 3

(To GCC for BSNL Civil works-2006, issued on 15-4-09)

Sr. No. | Clause Existing Provision Modified Provision

1. 1 For amount exceeding Rs. 6.00 | ........... For amount exceeding Rs. 15.00
Lakhs (Rupees six lakhs) shall submit an | Lakhs (Rupees fifteen Lakhs) shall submit
irrevocable PERFORMANCE | an irrevocable PERFORMANCE GUARANTEE
GUARANTEE of 5% (Five Percent) of the | of 5% (Five percent) of the tendered
tendered amount......... amount......

2. 1A (Foot note) | In case of works with estimated cost | In case of works with estimated cost put to
put to tender is up-to and including Rs. | tender is up-to and including Rs.
6,00,000/-, the clause 1 shall not be | 15,00,000/-, the clause 1 shall not be
applicable and......... applicable and........

3. 17 ....if any defect shrinkage or other | ..... if any defect, shrinkage or other faults
faults appear in the work within twelve | appear in the work within twelve months
months (12 months) after a certificate | (12 months) (Six months in the case of
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final........ the contractor shall......
the same good at his own expense or
....... a sufficient portion thereof. The
security deposit of the contractor shall
not be refunded before the expiry of
twelve months after the issue of the
certificate final or otherwise, of
completion of work, or till the final bill

work costing Rs. Fifteen lakhs and below
except road work) after a certificate
final....... the contractor shall........make the
same good at his own expense or........ a
sufficient portion thereof. The security
deposit or the contractor shall not be
refunded before the expiry of twelve
months (Six months in the case of work

NIT
through press.

the website, of tenders whose values is upto
Rs. 2 lakh.

has been prepared and passed | costing Rs. Fifteen lakhs and below except
whichever is later. road work) after the issue of the certificate
final or otherwise, of completion of work,
or till the final bill has been prepared and

passed whichever is later.

ANNEXURE-A
S.No. Subject Existing Provision Modified Provision

1 Cost of work for | It will be mandatory for all units including | It Will be mandatory for Civil and Electrical wing
publicity of Civil & Electrical wings to display NITs on | to display NITs on the website, of tenders whose

estimated cost! value is upto Rs. 5 lakh.
However, in respect of works estimated to cost

more than Rs. 5 Lakh a brief advertisement
inviting tenders should also be invariably inserted
in the press in the classified category.

Correction Slip no. 4
(To GCC for civil works-2006)

Clause/para
of BSNL 6/8

Existing Provisions

Modifications proposed

1A

The contractor shall permit BSNL at the time
of making any payment to him for work done
under the contract to deduct a sum at the
rate of 5% of gross amount of each running
bill till the sum along-with the sum already
deposited as earnest money, will amount to
security deposit of 5% of the tendered value
of the work. Such deductions will be made
and held by BSNL by way of Security Deposit
unless he/they has/have deposited the
amount of Security at the rate mentioned
above in cash (upto Rs.2500.00/Demand
draft/Banker’s Cheque/Deposit at Call
Receipt of a Scheduled Bank or The State
Bank Of India in accordance with the form
annexed hereto. In case a Fixed Deposit
Receipt of any bank is furnished by the
contractor to the BSNL as part of the security

The contractor shall permit BSNL at the time of
making any payment to him for work done
under the contract to deduct a sum at the rate
of 5% of gross amount of each running bill till
the sum along-with the sum already deposited
as earnest money, will amount to security
deposit of 5% of the tendered value of the work.
Earnest money shall be adjusted first in the
security deposit and further recovery of
security deposit shall commence only when the
up to date amount of security deposit starts
exceeding the earnest money. Such deductions
will be made and held by BSNL by way of
Security Deposit unless he/they has/have
deposited the amount of Security at the rate
mentioned above in cash (upto Rs. 2500)
Demand draft/Banker’s Cheque/ Deposit at Call
Receipt of a Scheduled Bank or The State Bank
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Deposit and the Bank is unable to make
payment against the said fixed deposit
receipt, the loss caused thereby shall fall on
the contractor and the contractor shall
forthwith on demand furnish additional
security to the BSNL to make good the deficit.

All compensations or the other sums

....................... will be treated a part of the
Security Deposit.

Does not exist

NOTES: - In case of works with........ tendered
value of the work

Of India in accordance with the form annexed
hereto. In case a Fixed Deposit Receipt of any
bank is furnished by the contractor to the BSNL
as part of the security Deposit and the Bank is
unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall
on the contractor and the contractor shall
forthwith on demand furnish additional security
to the BSNL to make good the deficit.

All  compensations or the other sums
.......................... will be treated a part of the
Security Deposit.

The Security Deposit as deducted above can be
released against the Bank Guarantee by a
scheduled bank , on its accumulation to a
minimum of Rs. 5 lakh subject to the condition
that amount of such Bank Guarantee, except
last one, shall not be less than Rs. 5 Lakh.
Provided further that the validity of Bank
Guarantee including the one given against the
earnest money shall be in conformity with the
provisions contained in clause which shall be
extended from time to time depending upon
the extension of contract granted under
provisions of Clause 2 and Clause 5.

NOTES: - In case of works with ............ tendered
value of the work

CLAUSE 2.
(COMPENSA
TION FOR
DELAY

If the contractor fails to maintain......... The
decision of the aforesaid authority in writing
shall be final and binding on the contractor.
This will also apply to items or group of items
for which separate period of completion has
been specified.

Compensation for delay of work

@ 2.0 % Per month of delay to be computed
on daily basis for the works having stipulated
time of completion more than six months

@ 1.0 % Per week of delay to be computed
on daily basis for the works having stipulated
time of completion upto six months

If the contractor fails to maintain......... The
decision of the aforesaid authority in writing
shall be final and binding on the contractor.

This will also apply to items or group of items for
which separate period of completion has been
specified.

Compensation for delay of work

@ 2.0 % Per month of delay to be computed on
daily basis for the works having stipulated time
of completion more than six months

@ 1.0 % Per week of delay to be computed on
daily basis for the works having stipulated time
of completion from three months to six months

@ 1.5 % Per week of delay to be computed on
daily basis for the works having stipulated time
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Provided always ....... is originally given.
The amount ... other contract with the BSNL.

In case, the contractor does not ..... However,
no interest, whatsoever, shall be payable on
such withheld amount.

Does not exist

of completion up to three months

Provided always ....... is originally given.
The amount ... other contract with the BSNL.

In case, the contractor does not ..... However, no
interest, whatsoever, shall be payable on such
withheld amount.

The compensation for slow progress or non-
completion of work in stipulated time, at the
rates specified therein, is an “agreed
compensation” under clause 2, which the
contractor has to pay in case of default.
Therefore, Engineer-in-Charge will recover the
same at the rates mentioned above, if the
progress of the work is slow or the work is not
completed in stipulated time. In case the
contractor feels aggrieved, he may appeal to
the authority specified in Schedule ,F* against
such recovery, who has to take a balanced view
of the delays on the part of the contractor, vis-
a-vis the delays of the department and may
uphold the recovery at the original rates or at
reduced rates or completely waive off the same
depending upon the merits of each case. In
such cases the decision of the competent
authority shall be final and out of purview of
the clause 25.

CLAUSE 3
(WHEN
CONTRACT
CAN BE
DETERMINE
D)

If the Contractor:
i) Having been ....... seven days thereafter; or,

ii) has without ........ seven days from the
Engineer-in-Charge; or

iii) persistently neglects to... Engineer-in-
Charge; or

iv) fails to complete ........ Engineer-in-Charge;
or

v) being a company shall pass a resolution or
the court shall make an order that the
company shall be wound up or if a receiver or

If the Contractor:
i) Having been ....... seven days thereafter; or,

ii) has without ........ seven days from the
Engineer-in-Charge; or
iii) persistently neglects to... Engineer-in-Charge;

or

iv) fails to complete ........ Engineer-in-Charge; or

v) shall offer or give or agree to give to any
person in Government/BSNL service or to any
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a manager on behalf of a creditor shall be
appointed or if circumstances shall arise
which entitle the court or the creditor to
appoint a receiver or a manager or which
entitles the court to make a winding up
order; or

vi) commits any act/acts mentioned in
Clause-21 there of

vii) fails to start the work within 1/8 th of

stipulated time

Does not exist

Does not exist

other person on his behalf any gift or
consideration of any kind as an inducement or
reward for doing or forbearing to do or having
been done or forborne to do any act in relation
to the obtaining or execution of this or any
other contract for BSNL; or

vi) Shall enter in to a contract with BSNL in
connection with which commission has been
paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such
commission and the terms of payment thereof
have been previously disclosed in writing to the
Engineer-in-charge; or

vii) Shall obtain a contract with BSNL as a result
of wrong tendering or other non-bonafide
methods of competitive tendering; or

viii) Shall any time be adjudged insolvent or
have a receiving order or order for
administration of his estate made against him
or shall take any proceedings for liquidation or
composition ( other than a voluntary
liquidation for the purpose of amalgamation or
reconstruction ) under any Insolvency Act for
the time being in force or make any
conveyance or assignment of his effect of
composition or arrangement for the benefit of
his creditors or purport so to do, or if any
application be made under any Insolvency Act
for the time being in force for the sequestration
of his estate or if a trust deed be executed by
him for benefit of his creditors; or

ix) being a company shall pass a resolution or
the court shall make an order that the company
shall be wound up or if a receiver or a manager
on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the
court or the creditor to appoint a receiver or a
manager or which entitles the court to make a
winding up order; or

Does not exist

Does not exist

x) shall suffer an execution being levied on his
goods and allow it to be continued for a period
of 21 days; or

xi) assigns, transfer, sublets ( engagement of
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THEN the Engineer-in-Charge may, without
prejudice to his any other rights or remedy
against the Contractor in respect of any delay
or inferior workmanship or otherwise or to any
claims for damage in respect of any breach of
the Contract and in addition to any right or
remedies under any of the provisions of the
Contract or otherwise and whether the date
for completion has or has not elapsed, shall by
a notice in writing, shall have powers: -

a) To determine or rescind the contract as
aforesaid (of which termination notice in
writing to the contractor under the hand of the
Engineer-in—Charge shall be conclusive
evidence). Upon such determination, the
Performance Guarantee, Earnest Money
Deposit and security deposit already recovered
under the contract shall be liable to be
forfeited and shall be absolutely at the disposal
of the BSNL.

b) To measure up the work of the contractor,
after giving notice to the contractor, and to
take such balance or part thereof as shall be
un-executed out of his hands and to give it to
another contractor to complete the work.

The Engineer-in-charge shall on such
determination or recession shall have powers
to carry out such items of the work by any
means at the risk and cost of the contractor.
The Engineer-in-Charge shall determine the
amount, if any, is recoverable from the
contractor for the completion of such items of
work. Any expenses which may be incurred in
excess of the sum which would have been paid
to the original contractor if the whole work
had been executed by him (the certificate in
writing of the Engineer-in-Charge for the
amount which exceeds the amounts
contracted for the unexecuted / imperfectly
executed items shall be final and conclusive)
shall be borne and paid by the original
contractor and may be deducted from any

labour on a piece-work basis or of a labour with
materials not to be incorporated in the work,
shall not be deemed to be subletting) or
otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the
entire works or any portion thereof without the
prior written approval of the Engineer-in-
charge

THEN the Engineer-in-Charge may, without
prejudice to his any other rights or remedy
against the Contractor in respect of any delay or
inferior workmanship or otherwise or to any
claims for damage in respect of any breach of
the Contract and in addition to any right or
remedies under any of the provisions of the
Contract or otherwise and whether the date for
completion has or has not elapsed, shall by a
notice in writing, shall have powers: -

a) To determine the contract as aforesaid (of
which termination notice in writing to the
contractor under the hand of the Engineer-in—
Charge shall be conclusive evidence). Upon such
determination, the Performance Guarantee,
Earnest Money Deposit and security deposit
already recovered under the contract shall be
liable to be forfeited and shall be absolutely at
the disposal of the BSNL.

b) To measure up the work of the contractor,
after giving notice to the contractor, and to take
such balance or part thereof as shall be un-
executed out of his hands and to give it to
another contractor to complete the work.
Deleted

Deleted
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money due to him by the BSNL under the
contract or on any other account whatsoever
or from his Security Deposit

and Performance Guarantee or the proceeds
of sales thereof, or a sufficient part thereof as
the case may be. If said available Performance
Guarantee, Security Deposit and moneys are
not sufficient, the contractor shall be called
upon in writing and shall be liable to pay the
same within 30 days. If the contractor shall fail
to pay the required sum within the aforesaid
period of 30 days, the Engineer-in-charge shall
have the right to sell any or all of the
contractor’s unused materials, constructional
plant, implements, temporary The Buildings,
etc. and apply the proceeds of sale thereof
towards the satisfaction of any sums due from
the contractor under the contract and if
thereafter there be any balance outstanding
from the contractor, it shall be recovered in
accordance with the provisions of the contract.
If the expenses incurred by the BSNL are less
than the amount payable to the contractor at
his agreement rates, the difference shall not
be paid to the contractor.

In the event of above course(s) ...... to be paid
the value so certified.

The contractor, whose contract is determined
or rescinded as above, shall be allowed to

In the event of above course(s) ...... to be paid
the value so certified.

Clause
3A

Does not exist

In case, the work cannot be started due to
reasons not within the control of the contractor
within 1/8th of the stipulated time for
completion of work, either party may close the
contract. In such eventuality, the Earnest
Money Deposit and the Performance
Guarantee of the contractor shall be refunded,
but no payment on account of interest, loss of
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CLAUSE
6A
Comput
erized
Measure
ment
Book

Does not exist

Engineer-in-Charge shall, except as otherwise
provided, ascertain and determine by
measurement the value of work done in
accordance with the contract.

All measurement of all items having financial
value shall be entered by the contractor and
compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as
per the format of department so that a
complete record is obtained of all the items of
works performed under the contract.

All such measurement and levels recorded by
the contractor or his authorized representative
from time to time, during the progress of the
work, shall be got checked by the contractor
from the Engineer-in-Charge or his authorised
representative as per interval or program fixed

in consultation with Engineer-in-Charge or his
authorized representative. After the necessary
corrections made by the Engineer-in-Charge,
the measurement sheets shall be returned to
the contractor for incorporating the corrections
and for resubmission to the Engineer-in-Charge
for the dated signatures by the Engineer-in-
Charge and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the
contractor would initially submit draft
computerized measurement sheets and these
measurements would be got checked/test
checked from the Engineer-in-Charge and/or
his authorized representative. The contractor
will, thereafter, incorporate such changes may
be done during these checked/test checks in his
draft computerized measurements, and submit
to the department a  computerized
measurement book, duly bound, and with its
pages machine numbered. The Engineer-in-
Charge and/or his authorised representative
would thereafter check this MB, and record the
necessary certificates for their checks/test
checks.

The final, fair, computerized measurement
book given by the contractor, duly bound, with
its pages machine numbered, should be 100%
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correct and no cutting or over-writing in the
measurements would thereafter be allowed. If
at all any error is noticed, the contractor shall
have to submit a fresh computerized MB with
its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the
department. Thereafter, the MB shall be taken
in the Divisional Office records, and allotted a
number as per the Register of Computerised
MBs. This should be done before the
corresponding bill is submitted to the Division
Officer for payment. The contractor shall
submit two spare copies of such computerized
MBs for the purpose of reference and record by
the various officers of the department.

The contractor shall also submit to the
department separately his computerized
Abstract of Cost and the bill based on these
measurements, duly bound, and its pages
machine numbered along with two spare
copies of the bill. Thereafter, this bill will be
processed by the Division Office and allotted a
number as per the computerized record in the
same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge,
provide all assistance with every appliance,
labour and other things necessary for checking

of measurements/ levels by the Engineer-in-
Charge or his representative.

Except where any general or detailed
description of the work expressly shows to the
contrary, measurements shall be taken in
accordance with the procedure set forth in the
specifications notwithstanding any provision in
the relevant Standard Method of measurement
or any general or local custom. In the case of
items which are not covered by specifications,
measurements shall be taken in accordance
with the relevant standard method of
measurement issued by the Bureau of Indian
Standards and if for any item no such standard
is available then a mutually agreed method
shall be followed.

The contractor shall give not less than seven
days" notice to the Engineer-in-Charge or his
authorised representative in charge of the work
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before covering up or otherwise placing beyond
the reach of checking and/or test checking the
measurement of any work in order that the
same may be checked and/or test checked and
correct dimensions thereof be taken before the
same is covered up or placed beyond the reach
of checking and/or test checking measurement
and shall not cover up and place beyond reach
of measurement any work without consent in
writing of the Engineer-in-Charge or his
authorized representative incharge of the work
who shall within the aforesaid period of seven
days inspect the work, and if any work shall be
covered up or placed beyond the reach of
checking and /or test checking measurements
without such notice having been given or the
Engineer-in-Charge"s consent being obtained in
writing the same shall be uncovered at the
Contractor"s expense, or in default thereof no
payment or allowance shall be made for such
work or the materials with which the same was
executed.

Engineer-in-Charge or his authorised
representative may cause either themselves or
through another officer of the department to
check the measurements recorded by
contractor and all provisions stipulated herein
above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that checking
and/or test checking the measurements of any
item of work in the measurement book and/or
its payment in the interim, on account of final
bill shall not be considered as conclusive
evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve
the contractor

from liabilities from any over measurement or
defects noticed till completion of the defects
liability period.

CLAUSE 10
Bi)
Secured
Advance
on Non-
perishable
Materials

The contractor on signing an indenture in the
form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during the
progress of the execution of the work, upto
75% of the assessed value of any materials
which are in the opinion of the Engineer-in-
Charge non-perishable, non-fragile and non-
combustible and are in accordance with the

The contractor on signing an indenture in the
form to be specified by the Engineer-in-Charge,
shall be entitled to be paid during the progress
of the execution of the work, upto 90% of the
assessed value of any materials which are in the
opinion of the Engineer-in-Charge non-
perishable, non-fragile and non-combustible and
are in accordance with the contract and which
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contract and which have been brought on the
site in connection therewith and are
adequately stored and/or protected against
damage by weather or other causes but which
have not at the time of advance been
incorporated in the works. When materials on
account of which an advance has been made
under this sub-clause are incorporated in the
work the amount of such advance shall be
recovered/deducted from the next payment
made under any of the clause or clauses of
this contract.

Such secured advance
diesel etc.

glass, sand, petrol,

have been brought on the site in connection
therewith and are adequately stored and/or
protected against damage by weather or other
causes but which have not at the time of
advance been incorporated in the works. When
materials on account of which an advance has
been made under this sub-clause are
incorporated in the work the amount of such
advance shall be recovered/deducted from the
next payment made under any of the clause or
clauses of this contract.

Such secured advance
diesel etc.

glass, sand, petrol,

CLAUSE 10
C:
(Payment
due to
increase/d
ecrease in
prices/wag
es after
receipt of
tender for
the work)

If the prices of materials (not being materials
supplied or services rendered at fixed prices
by the BSNL in accordance with Clauses 10 &
34 thereof) and/or wages of labour required
for execution of the work increase, the
contractor shall be compensated for such
increase as per provisions detailed below and
the amount of the contract shall accordingly
be varied, subject to the condition that such
compensation for escalation in prices shall be
available only for the work done during the
stipulated period of the contract including
such period for which the contract’s validity is
extended under the provisions of Clause 5 of
the contract without any action under Clause
2 and also subject to the condition that no
such compensation shall be payable for a work
for which the stipulated period of completion
is 18(Eighteen) months or less. Such
compensation for escalation in the prices of
materials and labour, when due, shall be
worked out based on the following provisions:

i) The base date for ...s including extension, if
any.

ii) The cost of work on which the escalation
will be payable shall be reckoned as below: -
Table is same.

iii) Components of Cement, Reinforcement
Steel, Engineer-in-Charge in working
out such percentage shall be binding on the

If the prices of materials (not being materials
supplied or services rendered at fixed prices by
the BSNL in accordance with Clauses 10 & 34
thereof) and/or wages of labour required for
execution of the work increase, the contractor
shall be compensated for such increase as per
provisions detailed below and the amount of the
contract shall accordingly be varied, subject to
the condition that such compensation for
escalation in prices shall be available only for the
work done during the stipulated period of the
contract including such period for which the
contract’s validity is extended under the
provisions of Clause 5 of the contract without
any action under Clause 2 and also subject to
the condition that no such compensation shall
be payable for a work for which the stipulated
period of completion is 18(Eighteen) months or
less. Such compensation for escalation in the
prices of materials and labour, when due, shall
be worked out based on the following
provisions: -

i) The base date for
any.

...... s including extension, if

ii) The cost of work on which the escalation will
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contractor.

iv)] The compensation for escalation for
Cement, Reinforcement Steel, Other Materials
and P.O.L. shall be worked out as per the
formula given below:

a) Adjustment for component of Cement ......

b) Adjustment for component of
Reinforcement Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs = Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered.

Qs = AQuantity of Reinforcement Steel
consumed, based on theoretical consumption,
or actual quantity consumed whichever is
less during the Quarter.

SPs = Star price of Reinforcement Steel as

be payable shall be reckoned as below: - Table is
same

iii) Components of Cement, Reinforcement
) d=T=] P Engineer-in-Charge in working
out such percentage shall be binding on the
contractor.

iv) The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and P.O.L.
shall be worked out as per the formula given
below:

a) Adjustment for component of Cement (No
Change)

b) Adjustment for component of Reinforcement
Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs = Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered.

Qs = Quantity of Reinforcement Steel consumed,
based on theoretical consumption, or actual
quantity consumed whichever is less during the
Quarter.

SPs = Star price of Reinforcement Steel as
mentioned in Schedule F.

mentioned in Schedule F.

SI= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce. However, the price index shall be
minimum of the following:

i) Index for the month when the Ilast
consignment of steel reinforcement for the
work is procured or

ii) Index for the month in which half of the
stipulated contract period is over

SI= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce.

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
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iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Slo = All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and that valid on the last
stipulated date of receipt of tender including
extension if any.

c) Adjustment for component of Galvanized
steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-
Zlo)/Zlol}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Tower steel
material (Angles , channels and sections) for
the period under consideration as published
by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce.
However, the price index shall be minimum of
the following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

ii) Index for the month in which half of the
stipulated contract period is over

period under consideration, whichever is less,
shall be considered)

Slo = All India wholesale index for Bars and Rods
(Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, for the period under consideration
and that valid on the last stipulated date of
receipt of tender including extension if any.

¢) Adjustment for component of Galvanized
steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-
Zlo)/Zlo]}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Tower steel
material (Angles , channels and sections) for
the period under consideration as published by
the Economic Adviser to Government. of India,
Ministry of Industry and Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
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period under consideration, whichever is less,
shall be considered)

iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Tlo = All India wholesale index for Tower steel
material (Angles , channels and sections) as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

ZI = All India wholesale index for Zinc for the
period under consideration as published by
the Economic Adviser to Government of India,
Ministry of Industry and Commerce. However,
the price index shall be minimum of the
following:

i) Index for the month when the Ilast
consignment of galvanized steel for the work
is procured or

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.
For the period extended under the provisions
of clause-5 of the contract without any action
under clause-2, the same principle as for the
period within stipulated period of completion,

will apply.

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

d)Adjustment for component of Other
Materials
(No Change)

Tlo = All India wholesale index for Tower steel
material (Angles , channels and sections) as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

ZI = All India wholesale index for Zinc for the
period under consideration as published by the
Economic Adviser to Government of India,
Ministry of Industry and Commerce. (In respect
of the justified period extended under the
provisions of clause-5 of the contract without
any action under clause 2, the index prevailing
at the time of stipulated date of completion or
the prevailing index of the period under
consideration, whichever is less, shall be
considered)

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

d) Adjustment for component of Other
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e) Adjustment for component of P.O.L.
(No Change)

Materials
(No Change)

e) Adjustment for component of P.O.L.
(No Change)

CLAUSE 10
CA

If after submission of the tender, the price of
cement and/or reinforcement steel bars
and/or galvanized steel (not being materials
supplied from the Engineer-in Charge's stores
in accordance with Clauses 10 thereof)
increase(s) / decreases beyond the price(s)
prevailing at the time of the last stipulated
date of receipt of tenders (including
extensions, if any) for the work, then the
amount of the contract shall accordingly be
varied and provided further that any such
variation shall be effected for stipulated
period of contract including the justified
period extended

If after submission of the tender, the price of
cement and/or reinforcement steel bars and/or
galvanized steel (not being materials supplied
from the Engineer-in Charge's stores in
accordance with Clauses 10 thereof) increase(s)
/ decreases beyond the price(s) prevailing at the
time of the last stipulated date of receipt of
tenders (including extensions, if any) for the
work, then the amount of the contract shall
accordingly be varied and provided further that
any such variation shall be effected for
stipulated period of contract including the
justified period extended under clause-5 of the

under clause-5 of the contract without any
action under clause-2 subject to the condition
that no such compensation shall be payable
for a work for which the stipulated period of
completion is 03 (Three) months or less.
However, in case of tower works,
compensation under part (a), (b) & (c) of this
clause shall be payable/ recoverable to/from
the agency for all contracts for which
stipulated period of completion is even less
than 03 (Three) months.

The increase/decrease in prices ..... including
extension if any and for the period under

consideration.

In case, price index of a particular material
....... schedule-F shall be followed.

The amount of contract ..... as per the formula
given below for individual material:

a) Adjustment for component of Cement (No
Change)

b) Adjustment for component of
Reinforcement Steel

Vs = Qs * SPs * (SI-Slo) / Slo

contract without any action under clause-2
subject to the condition that no such
compensation shall be payable for a work for
which the stipulated period of completion is 03
(Three) months or less. However, in case of
tower works, compensation under part (a), (b) &
(c) of this clause shall be payable/ recoverable
to/from the agency for all contracts for which
stipulated period of completion is even less than
03 (Three) months.

The increase/decrease in prices ..... including
extension if any and for the period under
consideration.

In case, price index of a particular material .......
schedule-F shall be followed.

The amount of contract ..... as per the formula
given below for individual material:

a) Adjustment for component of Cement (No
Change)
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Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered

Qs : Quantity of Reinforcement Steel paid
either by way of secured advance or used in
works since previous bill (whichever is earlier)

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

SI= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce. However, the price index shall be
minimum of the following:

i) Index for the month when the last
consignment of steel reinforcement for the
work is procured or

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

b) Adjustment for component of Reinforcement
Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered

Qs : Quantity of Reinforcement Steel paid either
by way of secured advance or used in works
since previous bill (whichever is earlier)

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

SI= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)

Slo : All India wholesale index for Bars and
Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of
Industry and Commerce, for the period under
consideration and as valid on the last
stipulated date of receipt of tender including
extension if any.

c) Adjustment for component of Galvanized
Steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] + 0.15[(zI-
Zlo)/Zlol}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in rupees
to be paid or recovered.

Slo : All India wholesale index for Bars and Rods
(Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, for the period under consideration
and as valid on the last stipulated date of receipt
of tender including extension if any.

c) Adjustment for component of Galvanized
Steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] + 0.15[(ZI-
Zlo)/Zlo]}

Vt = Variation in Galvanized Steel cost i.e.
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Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule-F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Tower steel
material (Angles , channels and sections) for
the period under consideration as published
by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce.
However, the price index shall be minimum of
the following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.

For the period extended under the provisions
of clause-5 of the contract without any action
under clause 2, the same principle as for the
period within stipulated period of completion,

will apply.

Tlo = All India wholesale index for Tower steel
material (Angles, channels and sections) as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

ZI = All India wholesale index for Zinc for the
period under consideration as published by
the Economic Adviser to Government of India,
Ministry of Industry and Commerce. However,
the price index shall be minimum of the
following:

i) Index for the month when the last
consignment of galvanized steel for the work
is procured or

increase or decrease in the amount in rupees to
be paid or recovered.

Qt = Quantity of Galvanized Steel brought at site
or used in works since previous bill (whichever is
earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule-F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)

Tlo = All India wholesale index for Tower steel
material (Angles, channels and sections) as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

ZI = All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce
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(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index

ii) Index for the month in which half of the
stipulated contract period is over

iii) Index for the period under consideration.
For the period extended under the provisions
of clause-5 of the contract without any action
under clause-2, the same principle as for the
period within stipulated period of completion,

will apply.

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

CLAUSE 12:
(Deviations
, Variations
Extent and
Pricing)

12.1 The Engineer-in-Charge shall have power
...... except as hereafter provided.

12.1.1 The time ... requested by the
contractor, as follows:

(i) In the proportion ...... | tendered value(+)
plus

(i) 25% of the time .....t authority under
Clause-5.

12.1.2 Rates for such altered, additional or
substituted work shall be determined by the
Engineer-in-Charge as follows:

i) If the rate for altered, additional or
substituted item of work is specified in the
schedule of quantities, the contractor shall
carry out the altered, additional or substituted
items at the same rate. In the case of
composite tenders, where two or more
schedules of quantities may form part of the
contract, the applicable rate shall be taken
from the schedule of quantities of that
particular part in which the deviation is
involved, failing that at the lowest applicable
rates for the same item of work in the other
schedules of quantities.

12.1 The Engineer-in-Charge shall have power
...... except as hereafter provided.

12.1.1 The time ....... requested by the
contractor, as follows:

(i) In the proportion ......| tendered value(+) plus

(ii) 25% of the time .....t authority under Clause-
5.

To be deleted
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ii) If the rate for any altered, additional, or
substituted item of work is not specified in the
schedule of quantities, the rate for that item
shall be derived from the rate for the nearest
similar item specified therein. In case of
composite tender where two or more
schedule of quantities form part of the
contract the rate shall be derived from the
nearest similar item in the schedule of
quantities of the particular part of works in
which the deviation is involved failing that
from the lowest of the nearest similar item in
other

schedule of quantities. The rate of such item
shall be worked out on the basis of rate of
similar item plus the difference in rate of the
original item and the substituted item at the
rate entered in Schedule of Rates mentioned
in Schedule ‘F’ plus/minus the percentage by
which the tendered amount of the works
actually awarded is higher or lower than the
corresponding estimated amount of the works
actually awarded. iii) If the rate for any
altered, additional or substituted item of work
cannot be determined in the manner specified
in sub-para (i) to (ii) above, the contractor
shall, within 15 days of the date of receipt of
the order to carry out the said work, inform
the Engineer-in-Charge of the rate which he
proposes to claim for such item of work,
supported by analysis of the rate claimed and
the Engineer-in-Charge shall, within three
months  thereafter, after giving due
consideration to the rate claimed by the
contractor, determine the rate on the basis of
market rate(s). In the event of the contractor
failing to inform, the Engineer-in-Charge
within the stipulated period of time, the rate,
which he proposes to claim, the rate for such
items shall be determined by the Engineer-in-
Charge on the basis of market rate(s)
prevailing during the fortnight following the
date of the order plus ten per cent for profit
and overhead.

12.2 In the case of contract items, substituted
items, contract cum substituted items or
additional items which individually exceeds
the deviation limits laid down in Schedule ‘F’
the contractor shall within fifteen days of
receipt of order or occurrence of the excess,

12.2 In the case of extra item(s) (items that are
completely new, and are in addition to the
items contained in the contract), the contractor
may, within 15 days of receipt of the order or

occurrence of

rates,
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claim revision of the rates, supported by
proper analysis, for the work in excess of the
above mentioned limit provided that if the
rate so claimed are in excess of the rates
specified in the Schedule of Quantities of
those derived in accordance with the
provisions of sub-para (i) to (ii) of conditions
12.1.2 and the Engineer-in-Charge shall, after
giving consideration to the analysis of the
rates submitted by the contractor, determine
the rates on the basis of market rates and the
contractor shall be paid in accordance with the
stipulated rates so determined. In the event of
the contractor failing to claim the revision of
rates within the stipulated period, the
Engineer-in-Charge shall make payment at the
rates as specified in the Schedule of Quantities
or those already determined under sub-paras
(i) to (ii) of condition 12.1.2 for the quantities
in excess of the deviation limit laid down in
Schedule ‘F.

Does not exist

supported by proper analysis, for the work and
the Engineer-in-Charge shall, within one month
of the receipt of the claim supported by
analysis, after giving consideration to the
analysis of the rates submitted by the
contractor, determine the rate on the basis of
market rate(s). In the event of the contractor
failing to inform, the Engineer-in-Charge within
the stipulated period of time, the rate, which
he proposes to claim, the rate for such items
shall be determined by the Engineer-in-Charge
on the basis of market rate(s) prevailing during
that period.

In case of substituted items (items that are
taken up with partial substitution or in lieu of
items of work in the contract), the rate for the
agreement item (to be substituted) and
substituted item shall also be determined in
the manner as mentioned below:-

12.2.1 If the market rate for the substituted
item so determined is more than the

Does not exist

market rate of the agreement item (to be
substituted), the rate payable to the contractor
for the substituted item shall be the rate for
the agreement item (to be substituted) so
increased to the extent of the difference
between the market rates of the substituted
item and the agreement item (to be
substituted).

12.2.2 If the market rate for the substituted
item so determined is less than the market rate
of the agreement item (to be substituted), the
rate payable to the contractor for the
substituted item shall be the rate for the
agreement item (to be substituted) so
decreased to the extent of the difference
between the market rates of the substituted
item and the agreement item (to be
substituted).

In the case of contract items, substituted items,
contract cum substituted items which exceeds
the limits laid down in Schedule ,F“ the
contractor may within fifteen days of receipt of
order or occurrence of the excess, claim
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12.3 All the provisions of the preceding
paragraph i.e. Clause 12.2 shall also apply to
the decrease in the rates of items for the work
in excess of the deviation limit and the
Engineer-in-Charge may after giving notice to
the contractor and after taking into
consideration any reply received from him,
revise the rates for the work in question
having regard to decrease in the market rates.

12.4 The Engineer-in-Charge shall intimate to
the contractor the sanctioned rates of items
falling under the sub—clauses 12.1.2(i) to (ii)
above within three months of written orders
to carry out the work and in case item falling
under sub-clauses 12.1.2 (iii) and clauses 12.2
within three months of intimation of rate
claimed by the contractor. The reduced rates
of items falling

revision of the rates, supported by proper
analysis, for the work in excess of the above
mentioned limits, provided that if the rate so
claimed are in excess of the rates specified in
the Schedule of Quantities, the Engineer-in-
Charge shall within one month of receipt of the
claims supported by analysis, after giving
consideration to the analysis of the rates
submitted by the contractor, determine the
rates on the basis of market rates and the
contractor shall be paid in accordance with the
stipulated rates so determined for the
quantities in excess of the deviation limit laid
down in schedule-F.

12.3 The provisions of the preceding paragraph
shall also apply to the decrease in the rates of
items for the work in excess of the limits laid
down in Schedule ,F*, and the Engineer-in-
Charge shall after giving notice to the
contractor within one month of occurrence of
the excess and after taking into consideration
any reply received from him within fifteen days
of the receipt of the notice, revise the rates for
the work in question within one month of the
expiry of the said period of fifteen days having
regard to the market rates.

12.4 The contractor shall send to the Engineer-
in-Charge once every three months, an upto
date account giving complete details of all
claims for additional payments to which the
contractor may consider himself entitled and of
all additional work ordered by the Engineer-in-
Charge which he has executed during the
preceding quarter failing which the contractor

under clause 12.3 shall be intimated within
three months of the receipt of order by the
contractor. Under no circumstances the
contractor shall suspend the work on the plea
of non-settlement of rates or disputes in the
rates fixed by the Engineer-in-Charge of the
items falling under the above clauses.

Does not exist

shall be deemed to have waived his right.
However, the Superintending Engineer may
authorize consideration of such claims on
merits.

12.5 For the purpose of operation of Schedule
“F”, the following works shall be treated as
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12.5 Any operation incidental to or necessarily
has to be in contemplation of tenderer while
filing tender, or necessary for proper
execution of the item included in the Schedule
of Quantities or in the schedule of rates
mentioned above, whether or not, specifically
indicated in the description of the item and
the relevant specifications, shall be deemed to
be included in the rates quoted by the
tenderer or the rate given in the said schedule
of rates, as the case may be. Nothing extra
shall be admissible for such operations.

works relating to foundation unless &

otherwise defined in the contract:-

i) For Buildings: All works upto 1.2 m above the
ground level or upto floor 1 level whichever is
lower.

ii) For abutments, piers and well steining: All
works upto 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound
walls, chimneys, overhead reservoirs/tanks and
the other elevated structures: All works upto 1.2
meters above the ground level.

iv) For reservoirs/tanks (other than overhead
reservoirs/tanks): All works upto 1.2 metres
above the ground level.

v) For basement: All works uptol.2 m above
ground level or upto floor 1 level whichever is
lower. vi) For Roads, all items of excavation and
filling including treatment of subbase.

12.6 Any operation incidental to or necessarily
has to be in contemplation of tenderer while
filing tender, or necessary for proper execution
of the item included in the Schedule of
Quantities or in the schedule of rates mentioned
above, whether or not, specifically indicated in
the description of the item and the relevant
specifications, shall be deemed to be included in
the rates quoted by the tenderer or the rate
given in the said schedule of rates, as the case
may be. Nothing extra shall be admissible for
such operations.

CLAUSE 25
Settlement
of Disputes
&

Arbitration

Except where otherwise provided in the
contract all questions and disputes relating to
the meaning of the specifications, design,
drawings and instructions herein before
mentioned and as to the quality of
workmanship or materials used on the work or
as to any other question, claim, right, matter
or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings,
specifications, estimates, instructions orders
or these conditions or otherwise concerning

Except where otherwise provided in the contract
all questions and disputes relating to the
meaning of the specifications, design, drawings
and instructions herein before mentioned and as
to the quality of workmanship or materials used
on the work or as to any other question, claim,
right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions
orders or these conditions or otherwise
concerning the works or the execution or failure
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the works or the execution or failure to
execute the same whether arising during the
progress of the work or after the cancellation,
termination, completion or abandonment
thereof shall be dealt with as mentioned
hereinafter:-

to execute the same whether arising during the
progress of the work or after the cancellation,
termination, completion or abandonment
thereof shall be dealt with as mentioned
hereinafter:-

(i) If the contractor considers that he is
entitlted to any extra payment or
compensation in respect of the works over
and above the amounts admitted as payable
by the BSNL or in case the contractor wants to
dispute the validity of any deductions or
recoveries made or proposed to be made from
the contract, the contractor shall forthwith
give notice in writing of his claim, in this behalf
to the Engineer-in-Charge within 30 days from
the date of disallowance thereof for which the
contractor claims such additional payment or
compensation or disputes the validity of any
deduction or recovery. The said notice shall
give full particulars of the claim, grounds on
which it is based and detailed calculations of
the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the
BSNL be in any way liable in respect of any
claim by the contractor unless notice of such
claim shall have been given by the contractor
to the Engineer-in-Charge in the manner and
within the time as aforesaid. The contractor
shall be deemed to have waived and
extinguished all his rights in respect of any
claims not notified to the Engineer-in-Charge
in writing in the manner and within the time
aforesaid.

(i) The Engineer-in-Charge shall give his
decision in writing on the claims notified by
the contractor within 30 days of the receipt of
the notice thereof. If the contractor is not
satisfied with the decision of the Engineer-in-
Charge, the contractor may within 15 days of
the receipt of the decision of the Engineer-in-
Charge submit his claims to the conciliating
authority named in Schedule ‘F for
conciliation along with all details and copies of
correspondence exchanged between him and
the Engineer-in-Charge.

(i) If the contractor considers that any work
demanded of him to be outside the
requirements of the contract, disputes any
drawings, record or decision given in writing by
the Engineer-in-Charge on any matter in
connection with or arising out of the contract
or carrying out of the work, to be unacceptable,
he shall promptly within 15 days request the
Superintending Engineer in writing for written
instruction or decision. Thereupon, the
Superintending Engineer shall give his written
instructions or decision within a period of one
month from the receipt of contractor"s letter.

(ii) If the Superintending Engineer fails to give
his instructions or decision in writing within the
aforesaid period or if the contractor is
dissatisfied with the instructions or decision of
the Superintending Engineer, the contractor
within a period of 30 days from receipt of the
decision, give a notice, in the form prescribed
by the BSNL as per Appendix-XV to the Chief
Engineer, Bharat Sanchar Nigam Limited in-
charge of the work or if there be no Chief
Engineer, to the Administrative Head of the
Bharat Sanchar Nigam Limited for appointment
of an arbitrator to adjudicate the notified
claims failing which the said decision shall be
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(iii) The party initiating conciliation shall send
to the other party a written invitation to
conciliate. Conciliation proceedings shall
commence when the other party accepts in
writing the invitation to conciliate. If the other
party rejects the invitation, or does not reply
within thirty days from the date of invitation,
there will be no Conciliation Proceedings.

(iv) When it appears to the Conciliator that
there exists element of a settlement which
may be acceptable to the parties, he shall
formulate the terms of a possible settlement
and submit them to parties for their
observation after

final binding & conclusive and not referable to
adjudication by the arbitrator.

To be deleted

To be deleted

receiving the observations of the parties. He
may reformulate the terms of a possible
settlement in the light of such observations. If
the parties reach agreement on settlement of
the dispute, they may draw up and sign a
written settlement agreement. Parties may
request the Conciliator to draw up or assist
them in drawing up the settlement
agreement. Such settlement agreement shall
have the same status and effect as if it is an
arbitral award on agreed terms on the
substance of the dispute rendered by an
arbitral tribunal under section 30 of
Arbitration and Conciliation Act 1996. If a
settlement does not appear possible, the
Conciliator, after consultation with the parties
will give a written declaration that further
efforts at Conciliation are no longer justified
and the Conciliation Proceedings are
terminated.

(v) When conciliation proceedings have
become in-fructuous or have been terminated
the party, which initiated the Conciliation
shall, within a period of 30 days of termination
thereof shall give a notice, in the form
prescribed by the BSNL, to the Chief Engineer,
Bharat Sanchar Nigam Limited in-charge of the
work or if there be no Chief Engineer, to the
Administrative Head of the Bharat Sanchar
Nigam Limited for appointment of an
arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall
be deemed to have been considered
absolutely barred and waived.

To be deleted
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(vi) Except where the decisions have become
final, binding and conclusive in terms of the
contract, all disputes arising out of the notified
claims of the contractor as aforesaid and all
claims of the BSNL shall be referred for
adjudication through the arbitration by the
Sole Arbitrator appointed by the Chief
Engineer, Bharat Sanchar Nigam Limited in-
charge of the work or if there be no Chief
Engineer, the Administrative Head of the
Bharat Sanchar Nigam Limited. It will also be
no objection to any such appointment that the
Arbitrator so appointed is a BSNL Employee
and that he had to deal with the matters to
which the Contract relates in the course of his
duties as BSNL Employee. If the arbitrator so
appointed is unable or unwilling to act or
resigns his appointment or vacates his office
due to any reason whatsoever another sole
arbitrator shall be appointed in the manner
aforesaid by the said Chief Engineer. Such
person shall be entitled to proceed with the
reference from the stage at which it was left
by his predecessor.

It is a term of this contract that the party
invoking arbitration shall give a list of disputes
with amounts claimed in respect of each
dispute along-with the notice for appointment
of

(iii) Except where the decisions have become
final, binding and conclusive in terms of Sub
para

(ii) above, disputes or differences shall be
referred for adjudication through the
arbitration by the Sole Arbitrator appointed by
the Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if there be no
Chief Engineer, the Administrative Head of the
Bharat Sanchar Nigam Limited. It will also be no
objection to any such appointment that the
Arbitrator so appointed is a BSNL Employee and
that he had to deal with the matters to which
the Contract relates in the course of his duties as
BSNL Employee. If the arbitrator so appointed is
unable or unwilling to act or resigns his
appointment or vacates his office due to any
reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the
said Chief Engineer. Such person shall be
entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party
invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute
along-with the notice for appointment of
arbitrator and giving

arbitrator.

Itis also a term ...... arbitration at all.

The conciliation and arbitration shall be
conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or

reference to the rejection by the
Superintending Engineer of the appeal.

Itis also a term ...... arbitration at all.

It is also a term of this contract that if
contractor does not make any demand for
appointment of arbitrator in respect of any
claims in writing as aforesaid within 120 days of
receiving the intimation from the Engineer-in-
charge that the final bill is ready for payment,
the claim of the contractor shall be deemed to
have been waived and absolutely barred and
BSNL shall be discharged and released of all
liabilities under the contract in respect of these
claims.

The arbitration shall be conducted in
accordance with the provisions of the

Tender .doc

Executive Engineer (C)

Page 66

Contractor




any statutory modification or re-enactment
thereof and the rules made thereunder and
for the time being in force shall apply to the
arbitration proceeding under this clause.

It is also a term of ...... give reasons for the
award for each dispute referred to him.

It is also a term ..... equally by both the parties.

Itis alsoaterm........ costs to be so paid.

Arbitration & Conciliation Act 1996 or any
statutory modification or re-enactment thereof
and the rules made thereunder and for the time
being in force shall apply to the arbitration
proceeding under this clause

It is also a term of ... give reasons for the
award for each dispute referred to him.

Itis also a term ..... equally by both the parties.

Itis also aterm ........ costs to be so paid.

CLAUSE 36
Employme
nt of
Technical
Staff and
employees

Contractors Superintendence, Supervision,
Technical Staff & Employees

i) The contractor ....... under the contract. The
contractor shall immediately after receiving
letter of acceptance of the tender and before
commencement of the work, intimate in
writing to the Engineer-in-Charge the name,
qualifications, experience, age, address and
other particulars along with certificates, of the
principal technical representative to be in
charge of the work. Such qualifications and
experience shall not be lower than specified in
Schedule ‘F’. The Engineer-in-Charge shall
within 15 days of receipt of such
communication intimate in writing his
approval or otherwise of such representative
to the contractor. Any such approval may at
any time be withdrawn and in case of such
withdrawal, the contractor shall appoint
another such representative according to the
provisions of this clause. Decision of the
Engineer-in-Charge shall be final and binding
on the contractor in this respect. Such a
principal technical representative shall be
appointed by the contractor soon after receipt
of the approval from the Engineer-in-Charge
and

Contractors  Superintendence,  Supervision,
Technical Staff & Employees

i) The contractor ....... under the contract. The
contractor shall immediately after receiving
letter of acceptance of the tender and before
commencement of the work, intimate in writing
to the Engineer-in-Charge the name,
qualifications, experience, age, address and
other particulars along with certificates, of the
principal technical representative to be in
charge of the work and other technical
representative(s) who will be supervising the
work. Minimum requirement of such technical
representative(s) and their qualifications and
experience shall not be lower than specified in
Schedule ‘F’. The Engineer-in-Charge shall within
15 days of receipt of such communication
intimate in writing his approval or otherwise of
such representative to the contractor. Any such
approval may at any time be withdrawn and in
case of such withdrawal, the contractor shall
appoint another such representative according
to the provisions of this clause. Decision of the
Engineer-in-Charge shall be final and binding on
the contractor in this respect. Such a principal
technical

shall be available at site within fifteen days of
start of the work.

If the contractor (or any partner in case of
firm/company) who himself has such
qualifications, it will not be necessary for the
said contractor to appoint such a principal
technical representative but the contractor

representative shall be appointed by the
contractor soon after receipt of the approval
from the Engineer-in-Charge and shall be
available at site within fifteen days of start of
the work.

To be deleted .
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shall designate and appoint a responsible
agent to represent him and to be present at
the work whenever the contractor is not in a
position to be so present. All the provisions
applicable to the principal technical
representative under the Clause will also be
applicable in such a case to contractor or his
responsible agent. The principal technical
representative and/or the contractor shall on
receiving reasonable notice from the
Engineer-in-Charge or  his  designated
representative(s) in charge of the work in
writing or in person or otherwise, present
himself to the Engineer-in-Charge and/or at
the site of work, as required, to take
instructions. Instructions given to the Principal
technical representative or the responsible
agent shall be deemed to have the same force
as if these have been given to the contractor.
The principal technical representative and/or
the contractor or his responsible authorised
agent shall be actually available at site atleast
two working days every week, these days shall
be determined in consultation with the
Engineer-in-Charge as well as fully during
important stages of execution of work, during
recording measurement of works and
whenever so required by the Engineer-in-
Charge by a notice as aforesaid and shall also
note down instructions conveyed by the
Engineer-in-Charge or  his  designated
representative in the site order book and shall
affix his signature in token of noting down the
instructions and in token of acceptance of
measurements. There shall be no objection if
the representative/agent looks after more
than one work and not more than three works
in the same station provided these details are
disclosed to the Engineer-in-Charge and he
shall be satisfied that the provisions and
purpose of this clause are fulfilled
satisfactorily.

If the Engineer-in-Charge, whose decision in
this respect is final and binding on the
contractor, is convinced that no such technical
representative or agent is effectively
appointed or is effectively attending or
fulfilling the provisions of this clause, a
recovery shall be effected from the contractor
as specified in Schedule ‘F’ and the decision of
the Engineer-in-Charge as recorded in the site

If the Engineer-in-Charge, whose decision in this
respect is final and binding on the contractor, is
convinced that no such technical representative
or agent is effectively appointed or is effectively
attending or fulfilling the provisions of this
clause, a recovery shall be effected from the
contractor as specified in Schedule ‘F and the
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order book and measurement recorded in
Measurement Books shall be final and binding
on the contractor.

decision of the Engineer-in-Charge as recorded
in the site order book and measurement
recorded in Measurement Books shall be final
and binding on the contractor.

Further if the contractor fails to appoint a
suitable  technical representative or
responsible agent and if such appointed
persons are not effectively present or do not
discharge their responsibilities satisfactorily,
the Engineer-in-Charge shall have full
powers to suspend the execution of the
work until such date as a suitable agent is
appointed and the contractor shall be held
responsible for the delay so caused to the
work. The contractor shall submit a
certificate of employment of the technical
representative/ responsible agent along-
with every on account bill/ final bill and shall
produce evidence if at any time so required
by the Engineer-in-Charge.

ii)The contractor shall ... for
proper supervision of the work.

The contractor shall ..........ccc........ execution
of the work.

The Engineer-in-Charge shall be .............
possible by competent substitutes.

Further if the contractor fails to appoint a
suitable principal technical representative and/
or other technical representative(s) and if such
appointed persons are not effectively present or
are absent by more than two days without duly
substitute or do not discharge their
responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the
execution of the work until such date as a
suitable other technical representative(s) is/are
appointed and the contractor shall be held
responsible for the delay so caused to the work.
The contractor shall submit a certificate of
employment of the technical representative(s)
along-with every on account bill/ final bill and
shall produce evidence if at any time so required
by the Engineer-in-Charge.

ii)The contractor shall ...................... for proper
supervision of the work.

The contractor shall ...................... execution of
the work.
The Engineer-in-Charge shall be ............... possible

by competent substitutes.

CLAUSE 37
Levy/
Taxes
Payable by
Contractor

i) Sales Tax or any other tax on materials in
respect of this contract shall be payable by
the contractor and Government shall not
entertain any claim whatsoever in this
respect.

ii) The contractor shall deposit ....... from
local authorities.

i) : : -

SalesFaxiv; ‘l.(" © IE E“.' 9 SEIIuIEE II a”f ants,
Building and other Construction Workers
Welfare Cess or any other tax or cess in
respect of this contract shall be payable by the
contractor and BSNL shall not entertain any
claim whatsoever in this respect.

ii) The contractor shall deposit ..... from local
authorities.

i) If pursuant to or under any law..... as
aforesaid from dues of the contractor.
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iii) If pursuant to or under any law,
aforesaid from dues of the contractor.

CLAUSE 38
Conditions
for
reimburse
ment of
Levy/
Taxes, if
levied
after
receipt of
tenders

i) All tendered rates shall be inclusive of all
taxes and levies payable under respective
statutes. However, pursuant to the
constitution (46th Amendment) Act, 1982, if
any further tax or levy is imposed by statute,
the last stipulated date for the receipt of
tender including extensions, if any, and the
contractor thereupon necessarily and
properly pays such taxes/levies the
contractor shall be reimbursed the amount
so paid, provided such payments, if any, is
not, in the opinion of the Superintending
Engineer ( whose decision shall be final and
binding on the contractor)

i) All tendered rates shall be inclusive of all taxes
and levies (ircluding—Service—Tax—upto—the—
extent—mentione—d—in—Sechedule—F")— payable
under respective statutes. However, if any
further tax or levy or cess is imposed by statute,
after the last stipulated date for the receipt of
tender including extensions, if any, and the
contractor thereupon necessarily and properly
pays such taxes/levies the contractor shall be
reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the
Superintending Engineer ( whose decision shall
be final and binding on the contractor)
attributable to

attributable to delay in execution of work
within the control of the contractor.

ii) The contractor shall keep necessary books
of accounts and other documents for the
purpose of this condition as may be
necessary and shall allow inspection of the
same by a duly authorised representative of
the Government and/or the Engineer-in-
Charge and further shall furnish such other
information/document as the Engineer-in-
Charge may require from time to time.

iii) The contractor shall, within a period of
30 days of the imposition of any such
further tax or levy, pursuant to the
Constitution (Forty Sixth Amendment) Act
1982, give a written notice thereof to the
Engineer-in-Charge that the same is given
pursuant to this condition, together with all
necessary information relating thereto

delay in execution of work within the control of
the contractor.

ii) The contractor shall keep necessary books of
accounts and other documents for the purpose of
this condition as may be necessary and shall
allow inspection of the same by a duly authorised
representative of BSNL and/or the Engineer-in-
Charge and shall also furnish such other
information/document as the Engineer-in-Charge
may require from time to time.

iii) The contractor shall, within a period of 30
days of the imposition of any such further tax or
levy or cess, give a written notice thereof to the
Engineer-in-Charge that the same is given
pursuant to this condition, together with all
necessary information relating thereto.

Conditio ns of BSNL W-6
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Para 6

documents the
hours
specified above on payment of the

following: -

Tender

during

() Rs in cash as
cost of tender(Non refundable) and
(i) Earnest money of Rs. in

cash (upto Rs.2500/-only)/ deposit at Call
receipt of a scheduled bank/fixed
deposit receipt of a

scheduled bank/demand draft of a
scheduled bank issued in favour of
5 lakhs, part of the earnest money is
acceptable in the form of Bank Guarantee
also. In such case, minimnum 50% of
earnest money (but not less than Rs. 5
lakh) or Rs. 25 lakh, whichever is less, will
have to be deposited in the shape
prescribed above. For balance amount of
earnest money, bank guarantee will also be
acceptable.

(i) The tender shall be accompanied by
Earnest Money along with cost of tender,
if not paid earlier as in the case of down
loaded tender from Website in the form as

money of .........cccceeee. in cash (upto Rs. 2500/-
only)
/Banker's cheque/deposit at call receipt of
a

___| scheduled bank/fixed deposit receipt of a

Tender documents ....... during the hours
specified

above on payment of

following:-

i Rs. - plus Sales Tax (as

applicable) as cost of tender (Non-refundable)
in cash or Demand Drafts / Pay Orders of a
Scheduled Bank drawn in favour of Accounts
Officer, BSNL Civil Division

ii. The tender shall be accompanied by Earnest

scheduled bank/ Demand draft of a Scheduled
Bank issued in favour of Accounts Officer,
BSNL Civil Division

. When amount of Earnest money is
more than Rs. 5 lakhs, part of earnest
money is acceptable in form of Bank Guarantee
also. In such case, minimum 50% of earnest
money (but not less than Rs. 5 Lakhs) or Rs. 25
lakh, whichever is less, will have to be deposited
in the shape prescribed above. For balance
amount of earnest money, bank guarantee will
also be acceptable.

detailed at sub para(ii) above. To be
deleted
Note: Money due to contractor in any other
work or earnest money of the previous call
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Para 9
Submission
of tender

9.2 In case tender document is purchased
from

Div/Sub-div

office

9.2.1: Proof for paying the cost of tender
documents, proof of payment of EMD and
copies of documents showing eligibility
credentials to be placed in sealed envelope
no.1l

9.2.2 :Envelope no. 2 will be as per Para
9.1.2.

9.2.3: The sealed envelopesl&2 shall be
placed in another sealed envelop no 3

9.2.4 :same as
9.14

Note: In case the eligibility credentials
contract or existing
law

9.3 The tender in which rates/percentage
are to be quoted should be properly bound
and sealed. Loose/spiral bound submission

(in case the tender is down loaded from

website) shall be rejected out rightly. In
case of any

correction/addition/alteration/omission in

tender document vis-a-vis tender document
available on website shall be treated as non-
responsive and shall be summarily rejected.

9.2 In case the tender document is purchased
from

Division

office

9.2.1 Earnest Money Deposit in

required format or proof of payment of
EMD( if paid in cash) and copies of documents
showing eligibility credentials to be placed in
sealed envelope no. 1

9.2.2 Envelope no. 2 will be as per Para
9.1.2.

9.2.3 The sealed envelopes 1 & 2 shall be
placed in another sealed envelope no. 3

9.24 Same as
9.14
Note: In case the eligibility credentials

contract or existing
law

9.3 The tender in which rates/percentage are to
be quoted should be properly bound and sealed (

wax sealed/ adhesive tape
sealed). Loose/spiral bound submission
(in case the tender is

downloaded from website) shall be rejected
out rightly. In case of any correction/addition/
alteration/ omission in tender document vis-a-vis
tender document available on website

shall be treated as non-responsive and

shall be summarily rejected.
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Schedu le- Reference to General Condition of contract: - Reference to General Condition of
F contract: -
Name of work: -

Estimated cost of work: - Rs.----------- (Rupeesy--
Earnest money: - - RS.----------- (Rupees-----)

Performance Guarantee (5 % of the tendered value i
form of Bank Guarantee from Scheduled Bank in respe
of works with estimated cost put to tender Rs 6
Lakhs) Rs.----------- (Rupees-----)

Security deposit

(10 % of the tendered value for works with estirdatest CHANGE-------------
put to tender upto 6 Lakhs) :-
Rs.----------- (Rupees-----)

(5 % of the tendered value in form of Bank Guarante
from Scheduled Bank in respect of worksith
estimated cost put to tender Rs 6 Lakhs) :- Rs=—

GENERAL RULESAND DIRECTIONS

Officer invitingtender: - --------- GENERAL RULESAND

Maximum percentage for quantity of items of workbt® DIRECTIONS
executed beyond which rates are to be determined in

accordance with the clause 12.2 & 12.3. --------

Definitions:
2 (v) Engineer —in —Charge --------------------

2 (viii) Accepting Authority ---------------

2 (x) Percentage on cost of material and labour t
cover all overheads and profits. ----—-

2 (xi) Standard Schedule of Rates --------------

2 (xii) Department ---------=----=-----

9 (i) Standard B.S.N.L. contract form ------—--

Clause2 o .
Authority for fixing compensation wrdclause 2 ---- Clause- 2
------------ No change ----

Clause 2A _
Whether Clause 2A shall be applicableres/No  ---- Clause- 2A
---------- No change ----

Clause3A _
Does not exist ---- Whether Clause 3A shall be applicable --s/Xe

Clause 5 _

)] Time allowed for execution of work --- --- labse- 5

X R e No change -
i) Authority to give fair and reasonable extensiotiroe

For completion of WOrk -------seesemmmmmmmmmmmmmeee mmmmeeees No change ----
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Clause 6A .
Does not exist ---- Whether Clause 6A shall be applicable --s/X®

Clause 7

Gross value of work to be done together with net

payment /adjustment of advances for materials collected,  ............... No Change......
if any, since the last such payment for being eligible to

interim payment..............ccco.oeenie.

Clause 11

Specification to be followed for execution of work
Clause 11
------------ No change ----

Clause 12

12.1.2(iii) Schedule of rates for determining reftas Clause- 12
additional, altered or substituted items that chnn ~~ ------- Deleted-------
be determined under 12.1.2(i) and (ii).

12.1.2 (iii) Plus / minus the % over the rate esder
in the Schedule of Rates e Deleted-------

12.2 & 12.3 Limit for value of any item of any
individual trade beyond which sub- clauses
() to (v) shall notbeappy e No Clogy------

Clause 16
Competent authority for deciding reduced rates----- Clause 16

Clause 25
Competent Authority for conciliation -------------- Clause 25
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APPENDIX- XV

Notice for appointment of Arbitrator

To
The Chief Engineer
BSNL Civil Zone

Dear Sir,

In terms of clause 25 of the agreement, particulars
notice to you to appoint an arbitrator for settleme

. Name of applicant

N

. Full address of the applicant

. Name of the work and contract number in which ar
. Name of the Division which entered into contract

. Date of contract
. Date of contract Date of initiation of work

3

4

5

6. Contract amount in the work

7

8

9. Stipulated date of completion of work

10. Actual date of completion of work (if completed

11. Total number of claims made

12. Total amount claimed

13. Date of intimation of final bill (if work is co
14. Date of payment of final bill (if work is compl
15. Amount of final bill (if work is completed)
16. Date of request made to SE for decision

17. Date of receipt of SE"s decision

18. Date of appeal to you

19. Date of receipt of your decision.

I/We certify that the information given above
following documents.

1. Statement of claims with amount of claims.

2.

3.
4.

Copy in duplicate to:
1. The Executive Engineer,
..................... Division.

. Whether applicant is Individual/Prop. Firm/Partne

[Refer Clause 25]

of which are given below, l/we hereby give
nt of disputes mentioned below:

rship Firm/Ltd. Co.

bitration sought

)

mpleted)

eted)

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

is true to the best of my/our knowledge. I/We enclose

Yours faithfully,

(Signatures)
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Annexure -A

Amend ments in Instructions for filling up

“The Contract Conditions of Contract”
Correction Slip No. 4

(To GCC for Civil works -2006)

Clause/para

Existing Provisions

Modification proposed

Clause 3A of Does not exists It shall be applicable to all BSNL internal works but

Schedule-F for turn key/External Projects this clause will not be
applicable to keep the contractor engaged and to
safe guard the BSNL interest. Respective NIT
approving authority shall provisioned this clause
accordingly.

Clause 6A of Does not exists For operation of 6A regarding Computerised

Schedule-F Measurement Books, the NIT approving authority

shall initially implement this clause for all works
costing more than Rs.1.00 (Rs. One Crore) and after
six months with effect from issue of this Correction
Slip (C.S. No. -4) the same may be reviewed for
lesser value of works depending on the

preparedness of the contractors and BSNL
executives in that Civil Zone for all works as per
Section 7.12 of CDWD Works Manual 2012.

Executive Engineer (C)

Clause 12.1.2(lI) & Enter reference to Schedule of Rates Deleted

12.1.2(I1) of &

Schedule-F Enter % of Above / Below

Clause 25 of Enter the designation of Concilliatory Authority Deleted

Schedule-F . In respect of ........ the adjoining Zone

. In respect of ........ the adjoining Zone
Clause 36 of (iii) Enter the number of years......... NIT issuing To be filled up by NIT approving authority as per
Schedule-F Authority. latest provision of Appendix-18 of CDWD Works
Manual.
Correction Slip no. 5
(To GCC for civil works-2006)
Clause Present Provision in the Clause Modified Provision in the Clause
No.

37 (i) Sales Tax/VAT (except Service Tax). Building | Sales—Fax VAT {including-ServiceTFax—up-to-the —
and other construction workers Welfare Cess | extent—mentioned—in—Schedule—F), Building and
or any other tax or cess in respect of this | other construction workers Welfare Cess or any
contract shall be payable by the contractor | other tax or cess in respect of this contract shall be
and BSNL shall not entertain any claim | payable by the contractor and BSNL shall not
whatsoever in this respect. However, in | entertain any claim whatsoever in this respect.
respect of Service Tax, same shall be paid by
the contractor to the concerned department
on demand and it will be reimbursed to him by
the Engineer-in-Charge after satisfying that it
has been actually and genuinely paid by the
contractor.

38 (ii) All tendered rates shall be inclusive of all | All tendered rates shall be inclusive of all taxes and
taxes and levies (except Service Tax) payable | levies {including—Service—Fax—up—to—theextent—
under respective statutes. However, if any | mentioned—in—Schedule -F—under—Clause—-37(H}},
further tax or levy or cess is imposed by | payable under respective statutes. However, if any
statute after the last stipulated date for the | further tax or levy or cess is imposed by statute after
receipt of tender including extensions, if any | the last stipulated date for the receipt of tender
and the contractor thereupon necessarily and | including extensions, if any, and the contractor
properly pays such taxes/levies, the | thereupon necessarily and properly pays such
contractor shall be reimbursed the amount so | taxes/levies, the contractor shall be reimbursed the
paid, provided such payments, if any, is not in | amount so paid, provided such payments, if any, is
the opinion of the Superintending Engineer | not in the opinion of the Superintending Engineer
(whose decision shall be final and binding on | (whose decision shall be final and binding on the
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the contractor) attributable to delay

in

execution of work within the control of the

contractor) attributable to delay in execution of work
within the control of the contractor.

contractor.
Correction Slip no. 6
(To GCC for civil works-2006)
Clause Present Provision Proposed Provision
No.
7 No payment shall be made for work,........ | No change.

rates as decided by Engineer — in — Charge.

the headquarter of the Engineer — in

extended to fifteen working days.

All such interim payment
measurement thereof.

The amount admissible will as far as possible
be paid by 10™ working day after the day of
presentation,of the bill by the contractor to
the Engineer — in — Charge or his Asstt.
Engineer together with the account of the
material issued by the BSNL,or dismantled
materials,if any.In the case of works outside

Charge,the period of ten working days will be

detailed

The amount admissible will as far as possible be
paid by 30" working day after the day of
presentation,of the bill by the contractor to the
Engineer — in — Charge or his Asstt. Engineer
together with the account of the material issued by
the BSNL,or dismantled materials,if any.In the case
of works outside the headquarter of the Engineer —
in — Charge,the period of thirty working days will be
extended to forty five working days.

No change

Modifications in Schedule “F”

Clause Present Provision in the Clause Modified Provision in the Clause

No.

Clause- | Extent of Service Tax payable by Contractor for | Extent of Service Tax payable by Contractor for

37(i) Building and Construction works :- Building and Construction works :-

------ No Provision--- 50% of total Service Tax, as per notification issued

by Ministry of Finance, Govt. of India vide
Notificatio No. 30/2012-Service Tax dated
2 .2012.
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1.0

1.1.

1.2

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

SPECIAL CONDITIONS FOR CIVIL WORKS

General:

The quoted rates for various items in the tender shall be inclusive of all terms and conditions such as
additional conditions, special conditions, particular specifications etc. and for adherence to all terms,
conditions and specifications mentioned in the tender document . No extra payment shall be made to
the contractor on account of this. Any infringement and/or breach of these specification and
condition(s) etc. shall render the contractor liable for action(s) under various clauses of the contract and
such action stipulated in conditions therein.

GST (including GST up to the extent mentioned in Schedule-F), Building and other Construction
workers Welfare Cess or any other tax or cess in respect of this contract shall be payable by the
contractor and BSNL shall not entertain any claim whatsoever in this respect.

The Contractor shall make his own arrangements for electricity required for the execution of the work.
Necessary payment shall be made by the Contractor directly to the department concerned. In case the
statutory authority fails to sanction the electric connection or delays the sanction of electric connection,
the Contractor shall make his own arrangements by providing diesel generators of adequate capacity at
his own cost. No delay on this account shall be accepted. Nothing extra shall be paid on this account.

The Contractor shall make his own arrangement for back up power at his own cost. No interruption of
work shall be accepted due to power failure. Nothing extra shall be paid on this account.

No walls or terraces shall be cut for making any opening after water proofing has been done without
written approval of Engineer-in-Charge. When permitted cutting of water proofing work shall be done
very carefully so that other portion of water proofing is not damaged. On completion of work at such
place the water proofing work shall be made good and ensured that the opening / cutting is made fully
water proof as per contract specifications/ directions of Engineer-in-Charge. Nothing extra shall be
payable on this account.

No structural member shall be chased or cut without the written permission of the Engineer-in- Charge.

The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions
of Contract” given in the General Conditions of Contract for BSNL 2006 form, may be read as the
following:
(i) Nomenclature of items as per schedule of quantities.
(ii) Particular specifications, special and additional conditions etc., as stipulated in tender
document.
(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to last date
of receipt of tenders.
(iv) CPWD Specifications.
(v) Architectural Drawings.
(vi) Indian Standard Specifications.
(vii) Sound Engineering Practice.
(viii)  Manufacture Specifications.
(ix) Decision of Engineer-in-Charge shall be final and binding.

A references made to any Indian Standard Specifications in these documents, shall imply to the latest
version of that standard, including such revisions / amendments as issued by the Bureau of Indian
Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian Standard applicable to the work at site.

The Contractor shall be bound to follow the instructions and restrictions imposed by the Local
Administration / Police authorities on the working and /or movement of labour, materials etc. and or
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1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

1.19

1.20.

1.21

due to less/ restricted working hours or any detours in movement of vehicles. Nothing extra shall be
payable on this account.

The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such
as day and night boards, speed limit boards and flags, red lights and providing barriers, etc. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be
caused to traffic during the execution of work. Nothing extra shall be payable on this account.

All material shall only be brought at site as per programme finalized with the respective Engineer-In-
Charge. Any pre-delivery of the material, not required for immediate consumption shall not be accepted
and thus not paid for.

Large scale details and manufacture’s dimensions for material to be incorporated shall take
precedence over small scale drawings.

No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants,
machinery, material of any kind or other items required to be carried out in execution of work .

In accordance with requirements of the pollution control board, the contractor shall ensure that, the
vehicles for bringing construction material to the site shall be in good condition and should conform to
applicable air and noise emission standards and should be operated only during non-peak hours/ at such
hours as are permitted by the local authorities. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the contractor shall ensure that,
ambient noise levels should conform to residential standards both during day and night. Incremental
pollution loads on the ambient air and noise quality should be closely monitored during construction
phase. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the contractor shall ensure that,
adequate measures to reduce air and noise pollution during construction have been adopted as per
CPCB norms on noise limits. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the contractor shall ensure that, the
temporary roads inside the site must be sprinkled with water to control the dust arising due to
movement of vehicles. Nothing extra shall be payable on this account.

Construction spoils, including bituminous material and other hazardous materials, must not be allowed
to contaminate watercourses and the dump sites for such material must be secured so that they should
not leach into the ground water. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the DG sets installed during
construction activity must be provided with necessary acoustic measures and exhaust pipe above the
height of nearest tall building. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the diesel generator sets to be used
during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules prescribed for
air and noise emission standards. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the safety equipments like boots,
helmets, safety belts, gloves etc. must be provided for the workers and best and safe engineering
practices must be adopted. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the stipulations under the provisions of
Water(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control of Pollution) Act
1981, the Environment (Protection) Act, 1986, the Public Liability (Insurance) Act,1991 and EIA
Notification, 2006 shall be ensured. Nothing extra shall be payable on this account.
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1.22.

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

1.34

If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of
violation of the above specified norms, the same shall be recovered from the contractor.

Except for the items, for which Particular Specifications are given or where it is specifically mentioned
otherwise in the description of the items in the schedule of quantities, the work shall generally be
carried out in accordance with the “CPWD Specifications” (Refer Schedule F) and as per instructions of
Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be
followed and the rates should be all inclusive.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of that
standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto last
date of receipt of tenders. The Contractor shall keep at his own cost all such publications including
relevant Indian Standard applicable to the work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities,
drawings etc. (FPS units wherever indicated are for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and
floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines.
Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls
simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various
disciplines viz. sanitary & water supply, horticulture & electrical etc.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly
tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved
from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from
the site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work.

The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire
precautions prevailing in the area.

Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-
in-Charge and satisfy himself about complete characteristics of soil and other parameters at site.
However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required at
site or existing approach is to be improved and maintained for cartage of materials by the contractor,
the same shall be provided, improved and maintained by the contractor at his own cost.

Contractor shall take all precautionary measures to avoid any damage to adjoining property. All
necessary arrangement shall be made at his own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all
damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to
traffic, during the execution of the work.
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1.35

1.36

1.37

1.38

1.39

1.40

141

1.42

1.43

1.44

1.45

The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
buildings, roads, compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring
arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

Contractor shall provide permanent bench marks, flag tops and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall be in
relation to the levels and locations, given in the Architectural and plumbing drawings.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to
byelaws and municipal body / corporation where CPWD Specifications are not applicable. The contractor
should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities
wherever required at his own cost.

The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to
be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural drawings issued for the work,
nomenclature of items, specifications etc. and satisfy himself that the information available there from is
complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the
measurement by scale. The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge
for immediate decision before execution of the work. The contractor alone shall be responsible for any
loss or damage occurring by the commencement of work on the basis of any erroneous and/ or
incomplete information and no claim, whatsoever shall be entertained on this account.

The Architectural drawings other than those indicated in nomenclature of items are only indicative of
the nature of the work and materials/fittings involved unless and otherwise specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-
Charge before actually commencing the execution of work under the item. Nothing extra shall be
payable on this account.

Other agencies may also simultaneously execute and install the works and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc.
as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates,
clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the
same at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall
be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as
possible arrange his work and shall place and dispose off the materials being used or removed so as not
to interfere with the operations of other contractor or he shall arrange his work with that of the others
in an acceptable and coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre
delivery of the material not required for immediate consumption shall not be accepted and thus not paid
for.

The contractor shall procure the required materials in advance so that there is sufficient time for testing
of the materials and approval of the same before use in the work.
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1.46

1.47

1.48

1.49

1.50

1.51

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered
in the course of the execution of work shall be protected against the damage by the contractor at his
own expense. The contractor shall not store materials or otherwise occupy any part of the site in a
manner likely to hinder the operation of such services. In case temporary supporting/shifting of such
services is required to facilitate the work, the same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the existing services,
alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use
of existing services. The contractor has to plan the alternate suitable route for diversion/shifting of
service lines and get the same approved from the Engineer-in-Charge before starting shifting of services.
Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per
conditions of contract.

The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings
and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage
and breakage during the period of installations and thereafter till the building is physically handed over
to the department. No extra payment shall be made on this account.

The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him
even though the materials may be under double lock key system.

For construction works which are likely to generate malba / rubbish to the tune of more than a tempo /
truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his
own cost to the notified /specified dumping ground and under no circumstances these shall be stacked /
dumped even temporarily, outside the construction premises.

Surplus excavated earth which is beyond the requirement of the B.S.N.L. shall have to be
disposed of the contractor at his own cost beyond the municipal limits or at places identified by the
local bodies or as directed by the Engineer-in-Charge after obtaining written permission of the
Engineer-in-Charge and no payment will be made by the Department for such disposal of this  surplus
excavated earth.

The work is to be carried out in the compound where free movement of contractor’s vehicle and labour
may be restricted. The contractor has to follow the security requirement of campus area viz. entry
passes for the labour and vehicles, security checks at entry/ exit gates, restriction on movement of
vehicles, restricted timings of working etc. The BSNL however shall assist the contractor in obtaining
such passes for movement of vehicles and labour. No claim whatsoever shall be entertained on account
of delay in entry of vehicles and labour in the campus area including restrictions in working hours, if
there is any.

1.52 Communication and commuting:

In order to maintain instant and effective communication at all times, the contractor shall provide one
set of communication system to the site so as to receive and pass on the instructions to and form the
staff of department/ contractor irrespective their place and location. The rates quoted by the contractor
shall be deemed to be inclusive of this cost. No additional payment shall be made to the contractor for
providing these facilities.

1.53  The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all
damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to
traffic, during the execution of the work.

1.54  With each Running Bill, the details of test carried out shall be submitted by the contractor as per
proforma given in the document.
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1.55

1.56

1.57

2.0

3.0

3.1

On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to
the Engineer-in-Charge. These drawings shall have the following information.

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks.

b) Ground and invert level of all drainage pipes together with locations of all manholes and
connections, upto out fall.

c) Run off of all water supply lines with diameters, location of control valves, access panels etc. In case
the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion,
then the recovery @ Rs.10, 000/- each for such set of drawings shall be made from the contractor’s
final bill.

In the item of providing and fixing precast reinforced cement concrete in shelves the cost

of cutting chases and making good the same shall be inclusive in the item and nothing extra shall be paid

on this account.

In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for

payment and nothing extra shall be paid on account of pointed wall surface.

Rates:

Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all
inclusive and apply to the following: -

(i) Alllifts & all heights, floors including terrace, leads and depths.

(ii) All labour, material, tools and plants and other inputs involved in the execution of the item.
(iii) Any of the conditions and specifications mentioned in the tender documents.

(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason.
(v) Providing sunk flooring in bath-rooms, kitchen, etc.

(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building materials,
debris, malba, if any.

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc.
or any other material collected by him for the work direct to revenue authorities.

(viii) Performance test of the entire installation(s) before the work is finally accepted.

(ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond is
deemed to have been built in the items.

(x) All incidental charges for cartage, storage and safe custody of materials brought to site.
SECRECY
The contractor shall take all steps necessary that all persons employed on any work in connection with

the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to
apply even after the execution of such works under the contract.
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3.2

3.3

4.0

4.1

4.2

4.3

4.4

4.5

4.6

5.0

5.1

5.2

53

The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as
confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract.

All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the
Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract.

LABOUR AND SECURITY

The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The
contractor shall, on demand submit list of his agents, employees and work people concerned & shall
satisfy as to the bonafides of such people.

The contractor & his work people shall observe all relevant rules regarding security promulgated in
which work is to be carried out by the Controlling Administrative Authority of the IISER campus/area
(hereinafter referred to as “Administrator”).

The contractor, his representative, workman shall be allowed to enter through specified gates & timing
as laid down by the controlling authority. They shall be issued an identity card or an individual pass in
accordance with the standing rules & regulations & they should possess the same while working. The
contractor shall be responsible for the conduct & actions of his workman, agents / representatives.

Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be
allowed to carryout the work beyond 6 PM & up to 7 AM if the site conditions / circumstances so
demand with prior written permission from the “Administrator”. However, if the work is carried out in
more than one shift or at night, no claim on this account shall be entertained.

Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM
only & no movement of material / vehicles out of site of work shall be allowed during night hours unless
specific permission is obtained from the “Administrator”.

In case if a separate entry has been allowed, the contractor has to make all arrangement for making a
separate entry gate and barricading of the working area to segregate/separate the same from other
areas. All these have to be done by the contractor at his own cost including safeguarding any untoward
incident in the restricted area due to separate entry gate and barricading arranged by the contractor.
No extra amount on this account shall be payable by the department.

PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower, equipment and machinery
required for the fulfillment of the program within the stipulated period or earlier and submit the same
for approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the
contract.

The work has to be completed in stages as indicated in the Milestones under clause 5 and the program
should be prepared in such a manner to achieve these Milestones as indicated therein or even earlier.

The program chart should include the following: -
a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower
and specialized equipment for every important stage.

c) Program for procurement of materials by the contractor.
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5.4

5.5

6.0

7.0

7.1

7.2

7.3.

d) Program of procurement of machinery / equipments having adequate capacity, commensurate
with the quantum of work to be done within the stipulated period, by the contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to
the approved program referred above, the contractor shall produce a revised program showing the
modifications to the approved program by additional inputs to ensure completion of the work within the
stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such program or the
furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities under
the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged
directly or indirectly on the work according to the provisions of the labour regulations and the

agreement entered upon and/or extra amounts for any other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10" day of each month, progress report of the work
done during the previous month. Such progress report will include the project progress summary, work
progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower
deployment status, important materials consumed, materials at site at the beginning of the month,
materials consumed during the month and the balance quantities at the end of month and progress of
the work stating the reasons for shortfall, if any including the steps and measures to be taken for making
good the shortfall in the succeeding period. Non submission of aforesaid progress report shall make
contractor liable for action under breach of contract conditions.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is
not specified in the item of work, the contractor shall submit the samples as per List of Preferred Makes
stated in the document for approval of Engineer-in-Charge. For all items, ISI Marked materials and
fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings
are not available, the contractor shall submit samples of materials / fittings manufactured by firms of
repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in advance so as to give timely
orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective
or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost.

BIS marked materials ,except otherwise specified , shall also be subjected to quality test besides testing
of other materials as per the specifications described for the item/material. Wherever BIS marked
materials are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or
test certificate from approved testing laboratory to establish that the material procured by the
contractor for incorporation in the work satisfies the provisions of specifications relevant to the material
and / or the work done.

BIS marked items (except cement & steel for which separate provisions have been made in para 10.0)
required on the work shall be got tested, for only important tests, which govern the quality of the
product, as decided by the Engineer-in-Charge. For mandatory test, frequency shall be as specified in
CPWD Specifications .
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7.4

8.0

8.1

8.2

8.2.1

For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests
shall be carried out as per decision of Engineer-in-Charge.

CEMENT & STEEL REINFORCEMENT

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement
procured at site.

CEMENT: -

The contractor shall procure Ordinary Portland cement conforming to relevant BIS Code, as required in
the work, from reputed manufacturers of cement having a production capacity of one million tonnes per
annum or more such as Ambuja, A.C.C., Ultratech, Vikram, Shri Cement, Reliance, La-farge etc. as
approved by Ministry of Industry, Govt of India, holding license to use ISI certification mark for their
product. If cement of any other manufacturer is used the same shall be got approved from the Engineer-
in-Charge. Supply of cement shall be taken in 50 kg bags bearing manufacture’s name and ISI marking,
along with manufacturers test certificate for each lot of cement. Samples of cement arranged by the
contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of the
relevant BIS codes. In case test results indicate that the cement arranged by the contractor does not
conform to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do
so.

8.2.2 The Cement shall be brought at site in quantity of lots as decided by the Engineer-in-Charge.Cement bags

8.2.3

8.24

8.2.5

shall be stored in separate godowns. Separate godowns for tested cement and fresh cement (under
testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D
Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the
sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra
shall be paid for the same. Double lock provision shall be made to the door of the cement godown. The
keys of one lock shall remain with the Engineer-in-Charge or his authorised representative and the key of
other lock shall remain with the contractor. The contractor shall facilitate the inspection of the cement
godown by the Engineer-in-Charge at any time.

The contractor shall supply free of charge the cement required for testing. The cost of tests
shall be borne by the contractor/ Department in the manner indicated below:
i By the contractor, if the results show that the cement does not conform to relevant BIS
codes.
ii. By the Department, if the results show that the cement conforms to relevant BIS codes.

If the quantity of cement actually used in the work is found to be more than the theoretical quantity of
cement including authorized variation, nothing extra shall be payable to the contractor on this account.
In the event of it being discovered that after the completion of the work, the quantity of cement used is
less than the quantity ascertained as herein before provided (allowing variation on the minus side as
stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the
contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity
of cement which should have been actually used as per the schedule and recovered at the rate specified,
shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of

the cement, which should have been actually used, shall be final and binding on the contractor.

In case the contractor brings surplus quantity of cement the same shall be removed from the site after
completion of work by the contractor at his own cost after approval of the Engineer-in-Charge.
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8.3 STEEL REINFORCEMENT: -

8.3.1

8.3.2

8.3.3

8.3.4

8.3.5

8.3.6

8.3.7

8.3.8

The contractor shall procure TMT steel reinforcement bars confirming to relevant BIS codes from
approved Primary producers having BIS License to produce TMT bars as per list of preferred makes
stated in the document only / as specified in schedule —F. The documents in support of the purchase of
steel shall be produced by the contractor along with the particulars of the manufacturer/supplier of
steel and test report for every lot of steel. The contractor shall obtain Original Vouchers and Test
Certificates and furnish the same to the Engineer-in-Charge in respect of all the lots of steel brought by
him from approved supplier to the site of work. The original vouchers and test certificates shall be
defaced by the Site staff and kept on record in the site office

The steel reinforcement shall be brought to the site in quantity of lots as approved by the Engineer-in-
charge along with manufacturer test certificate for each lot.

The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above
ground in such way as to prevent distortion and corrosion. A coat of cement wash shall be given to steel
bars when stored at site for long duration so as to prevent corrosion. Nothing extra shall be paid on
these accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy counting
and checking.

In case the contractor bring surplus quantity of steel, the same after completion of the work will be
removed from the site by the contractor at his own cost after approval of the Engineer-in- Charge.
Nothing shall be paid on this account.

Reinforcement including authorised spacer bars and lappages shall be measured in length of different
diameters as actually (not more than as specified in the drawings) used in the work nearest to a
centimeter. Wastage and unauthorized overlaps shall not be measured.

Samples of steel reinforcement of each diameter shall also be taken and got tested by Engineer-in-Charge
as per the provisions in this regard in the relevant BIS codes. In case test results indicate that the steel
arranged by the contractor does not conform to the BIS codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of written order from the
Engineer-in-Charge to do so.

For steel procured from main producers or secondary producer, for checking nominal mass, tensile
strength, bend test, etc. specimen of sufficient length shall be cut from each diameter of the bar at
random at frequency not less than that specified below. In case of works costing more than Rs. 2 Crores
and when the steel is procured from other than main producers, additional tests such as, retest, re-bend
test, elongation test, proof stress may also be conducted.

Size (Diameter) of For consignment

bar Below 100 tonnes Over 100 tonnes

Under 10m dia. One sample for each 25 tonnes or part One sample for each 40 tonnes or
thereof part thereof

10mm to 16 | One sample for each 35 tonnes or part One sample for each 45 tonnes or
mm dia. thereof part thereof

Over 16mm dia One sample for each 45 tonnes or part One sample for each 50 tonnes or
thereof part thereof

The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall be
borne by the contractor/ Department in the manner indicated below:

i.) By the contractor, if the results show that the steel does not conform to relevant BIS codes.
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8.3.9

ii.) By the Department, if the results show that the steel conforms to relevant BIS codes.

Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall be
ascertained at site before using it and certified by the Engineer-in-charge. In case weight per unit length
is beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected and shall be removed
from the site of work within; a week’s time from written order from the Engineer-in - Charge to do so. In
case weight per unit length is more than the standard coefficient of weight for the diameter, but is
within the rolling margin, then the payment shall be made as per the standard weight per unit length,
and, where the weight per unit length is lesser than the standard coefficient of weight for the diameter,
but is within the rolling margin, the payment shall be restricted with respect to the actual weight per
unit length of the diameter.

8.3.10 The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the revised

CPWD specifications 2002 for cement mortar , cement Concrete and RCC works, are to be considered for
conversion of length of various sizes of Steel Reinforcement bars into weight and are reproduced below
ready reference.

Size (mm) Weight (Kg/M) Size (mm) Weight (Kg/M)

6 0.222 20 2.470

8 0.395 22 2.980

10 0.617 25 3.850

12 0.888 28 4.830

16 1.580 32 6.310

18 2.000 36 7.990

8.4

8.5

8.6

9.0

10.1

10.2

10.3

The actual issue and consumption of steel and Cement on the work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall
be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by
conditions laid therein.

Steel and Cement brought to site and remaining unused shall not be removed from site without written
permission of the Engineer-in-charge.

Cement used in ready mix concrete shall be evaluated based on the certification by the in-charge of the
RMC plant in accordance with design approved by the Engineer in-charge.

No payment shall be made to the contractor for any damage caused during the execution of work
because of cause(s) not covered under Clause 43 of the Contract. The damage to work will be made
good by the contractor at his own cost, and no claim on this account shall be entertained.

Some restrictions may be imposed by the Statutory Authority etc. on the working and/ or movement of
labour, materials etc. and the contractor shall be bound to follow all such restrictions/ instructions and
nothing extra shall be payable on this account.

The contractor shall comply with proper and legal orders and directions of the local or public authority
or municipality and abide by their rules and regulations and pay all fees and charges which he may be
liable and nothing extra shall be payable on this account. The work shall be carried out without infringing
on any of the local Municipal Bye-Laws.

The rate for every item of work to be done under this contract shall be for all heights, depths, lengths
and widths of the structure (except where specially mentioned in the item) and nothing extra will be
paid on this account.
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10.4

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards
such as day and night boards, speed limit boards and flags, red lights and providing barriers etc. He shall
be responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be
caused to traffic during the execution of work. Nothing extra shall be paid on this account.

10.5 The contractor will work in close liaison, during the works, with other contractors of water supply,

11.

12,

13.

14.

15.

151

15.2

16.0

16.1

sanitary, drainage arrangements, electrical installation and any other works and adjust his work plan
accordingly.

Stone Aggregate :-

Stone aggregate used in the work shall be of hard broken stone to be obtained from approved source
(quarries ) at Chutupalu. and shall conform to the relevant provisions in the C.P.W.D. Specifications
2009 ( vol .I') as mentioned in Para (I) above.

Coarse Sand :-

Coarse sand used in the work shall be obtained from approved sources at Kanchi river and conform to
the relevant provisions in the CPWD specifications 2009, Vol. | as mentioned in Para -1 (1 ) above as per
grading zone - Il in case of RCC Work & Brick Work and grading zone-IV for plastering.

Fine Sand :-

Fine sand used in the work shall be obtained from approved sources at Kanchi river and shall conform
to the relevant provisions in the CPWD Specifications 2009 (vol. 1) as mentioned in Para | (1) above as per
grading zone IV. In case sand available at above source does not conform to the required specifications
coarse sand shall be fixed in it to the required specifications. Nothing extra shall however be paid for it.
NOTE:-

Where only one variety of sand is available, the sand will be sieved for use in finishing work, as directed
by the Engineer-in-charge, in order to obtain smooth surface and nothing extra will be paid on this
account.

Brick Work :-

Brick used in the work shall be FPS to be obtained from approved kilns at Namkom . They shall be
well burnt and shall have a compressive strength of not less than 50 Kgs./ Sg. cm. And water absorption
percentage of not more than 20% of its dry weight when immersed in the water for 24 hours. In all other
respects they shall conform to the bricks of class designations provisions in CPWD Specifications for
works 2009 ( Vol.l ) with up to date correction slip.

Other Taxes and Royalties

Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance, Government

of India, shall be deducted from all the running and final bills of the contractor. Should there be any
increase in rate of Income Tax and surcharge during execution of the contract, the same shall be payable
by the contractor.

Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders, metal,
shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used for the
execution of the work direct to the Revenue Authority of the District/State Govt. concerned. The
contractor shall obtain “No Demand” certificate from the District/State Govt. authority concerned
before the final bill is paid, failing which necessary recovery will be effected at the applicable rates in the
final bill.

ENGAGING SPECIALISED AGENCIES FOR WORKS: -

The Contractor shall engage specialized agency unless otherwise approved by any Government
Department having adequate technical capability and experience of having executed at least one work of
similar items of 80% or more magnitude or two works of similar items of minimum 60% magnitude or
three works of similar items of minimum 40% magnitude individually for executing the following items of
the work and/or any other items of work where specialized firm is required to be engaged as per
contract conditions. For determining the required magnitude, the value of the work executed may be
suitably enhanced with the prevailing approved cost index.
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i) Water proofing treatment work of all types

ii) Fabrication and erection of steel truss,

iii) False ceiling , wall paneling and Furnishing of auditorium
iv) Tube well

V) Road work

16.2  The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before
actual commencement of the item of work. The contractor shall submit the list of Specialized agencies,
proposed to be engaged by him along with necessary performance certificates, within 15 days from the
date of issue of acceptance letter to substantiate technical capability and experience of the agency for
prior approval of the Engineer-in-Charge.

16.3  The conditions of approval of specialized agency shall be final and binding on the contractor and he shall
comply with such conditions of approval.

17.0 QUALITY ASSURANCE & QUALITY CONTROL

17.1. The work shall be subjected to a strict quality assurance and quality control as prescribed in the tender
documents and as may be further required by the Engineer-in-charge.

17.2. The Contractor shall be required to carry out all mandatory tests as per the CPWD specifications and
other tests prescribed in this tender document. In addition, the Engineer-in-charge may at his discretion,
order carrying out additional tests , as may be felt necessary by him.

17.3. Tests shall be carried out from one of the following laboratories/test houses as shall be decided by the
Engineer in- charge.

i. National Test House, Kolkata

ii. Shri Ram Institute for Industrial Research, New Delhi

iii. NABL accredited labs.

iv Any Government Technical Institute / Lab.

v. NIT, Jamshedpur

vi. Any other labs approved by O/o CE (C), BSNL Civil Jharkhand Zone, Ranchi
GODOWN BSNL

17.4  The agency shall essentially deploy equipment & machinery (owned or hired) as per the list given the
document, in addition to any other T & P required to achieve the Milestone(s) at his own cost.
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List of Preferred Makes for Civil Works

SI.No. Name of Materials Preferred Makes

1 Ordinary Portland Cement Ambuja /Jaypee/ACC/ Ultratech /Vikram/ Sri Cement
/Reliance/ La-farge

2 White Cement Birla White / J. K. White

3 Reinforcement Steel (a)Primary producer-
SAIL / TATA Steel / RINL

4 Commercial Board Novapan / Kitply / Greenply
5 Water Proofing Compound Fosroc / Pidilite / Impermo by M/s Snowcem / Sika.
6 Acrylic smooth exterior paint / Plastic | ICl / Asian Paints/Nerolac /Berger
Emulsion Paint / OBD
7 Synthetic Enamel Paint ICI / Asian Paints / Nerolac/Berger
8 Steel Primer ICI / Asian Paints/ Nerolac/Berger
9 Dash / Anchoring Fasteners HILTI / Fischer
10 Nuts / Bolts & Screws GKW / Atul
11 Admixtures Fosroc / Sika/Pidilite

It is certified that | have gone through the above list of preferred make of materials and the rates has been
quoted accordingly.

(Signature of Contractor)
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SPECIAL CONDITIONS OF CONTRACT

These conditions shall be binding on the contractor. No deviation shall be permissible unless specifically
approved by the Engineer-in-charge.

1

The whole quantity of material required, of approved brand and manufacture, is to be
brought to site well in advance in 'one go' with tax paid bill directly from manufacturer or
from an authorized dealer of it, and stored with authorized representative of the Department.
Material will be issued daily as per daily- requirement.

Agency shall be bound to take away the material only on completion of work, balance due to
any reasons, beyond "theoretical consumption as per specifications + 5%" and nothing shall
be paid on account of any balance quantity of material remaining with BSNL within above
limit, or on account of removal of surplus material from site.

The quantum of work for daily execution depends upon the actual requirement and
availability of site at the time of execution and agency has to make all necessary
arrangement even for a limited portion as decided by the competent authority on a particular
day.

The agency shall be bound by the schedule, given daily or in advance, irrespective of time
and quantity.

Any damage caused to the existing work including finished work by the contractor while executing
the work shall be got done/rectified by the contractor at his own cost.

1.1.

12

2.0

2.1

2.2

2.3

2.4

Special conditions of contract shall be read in conjunction with the general conditions of contract,
Technical Specifications, Additional specifications, drawings and any other documents forming
part of this contract wherever the context so requires.

These special terms and conditions shall be in addition to the general conditions of the contract
and other terms and conditions specified in the contract documents. The special conditions of
contract shall over-ride the provisions of the general conditions of the contract, if and only, if the
terms contained in the general conditions of the contract is repugnant to the terms contained in
the special conditions of contract and such repugnancy cannot be reconciled at all; the intention
of the parties being not to render any clause as invalid or inapplicable except in case of direct and
irreconcilable repugnancy.

SITE CLEANING & OTHER FACILITIES TO BE PROVIDED BY THE CONTRACTOR:

The contractor shall take care for cleaning the work site from time to time for easy access to work
site and also from safety point of view.

The site shall be maintained spotlessly clean by the Contractor at his own cost all the time during
execution with using polyethylene sheet /news paper /cloths etc to cover the valuable office
equipments/articles etc . The Contractor shall provide adequate numbers of toilets located in an
approved location for use of his work-force.

Garbage, waste emanating from contractor's work site shall be removed, transported and
disposed off the site by the contractor at his cost.

The dumping of deposal of refuse or any other contaminant into any nullah/other water course or
areas other than those as approved by local authorities will not be permitted.

The contractor shall include the cost of keeping the site clean in accordance with this clause
including initial and final cleaning to the satisfaction of the Engineer-in-charge-in-charge, in the
prices quoted.
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4.0 INSPECTION BY STATUTORY AUTHORITIES

The Contractor shall also give every facility and assistance to the authorized representatives of
statutory agencies/authorities to inspect the works whenever required and shall observe and
abide by any instructions given by the Engineer-in-charge and the Engineer-in-charge in regard
to the use of plant, equipment and temporary works whether in respect of fire hazards or general
safety and to any restrictions on smoking or the use of naked lights by persons employed by the
Contractor. Any payments to be made to such representatives shall be the responsibility of the
contractor however responsible for statutory fees, charges only. Compliance of such
requirements shall not be used as the basis of claim against Engineer-in-charge-in-charge.

5.0 INDEMNITY

The Contractor shall indemnify and keep indemnified the BSNL against all losses and claims
for injuries or damage to any persons or property whatsoever which may arise out of or in
consequences of the construction and maintenance of the works and against all claims,
demands, proceedings, damages, costs, charges and expanses whatsoever in respect of or in
relation thereto.

6.0 TELEPHONE
The Contractor shall make his own arrangements for Telephone connection at his own cost.
7.0 SECURITY & IDENTITY CARD

Every member of the Contractor's organisation shall be supplied identity card which the
individual shall always carry with him while working at the site. Identity cards will be made by
Contractor at his own expenses. These cards shall be shown whenever demanded.

8.0 ATTENTION TO ALL BIDDERS

The site is located on a VIP/restricted movement area. As such is subject to various kinds of
restrictions and compliance requirements in respect of storage, muck/dumping materials,
movement, environmental cleanliness etc. these factors and impact there from shall be dully
noted. So as to ensure the objective of completion of works within the frame work of time and
cost, in no way is jeopardized.

9.0 INSURANCE:

9.1 Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the
Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in the
joint names of the Corporation & the Contractor with any of the subsidiary of the General
Insurance Corporation of India in such a manner that the Corporation and the Contractor are
covered for the all time during the period of Contract i.e. the time period allowed for
completion of work, extended period and the defect liability period. The Insurance shall be
affected in accordance with terms approved by the Corporation and the Contractor shall submit
the Insurance policies to the Engineer-in-charge-in-Charge within one week of signing of the
agreement along with the receipt of premium. The Contractor shall timely pay and submit the
receipts of payment of premiums for extensions of policies, if any. The Insurance shall cover
the following.

9.1.1 Contractor’'s All Risks Insurance.

The Contractor shall insure the work for a sum equivalent to the Contract value or such
additional sums as specified and the interest of the Corporation against ALL RISKS , claims
,proceedings ,loss or damages, costs ,charges and expenses from whatsoever cause arising
out of or in consequence of the execution and maintenance of work for which the Contractor is
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responsible under the Contract.
9.1.2 Workman compensation & Engineer-in-charge-in-charges liability insurance.

Insurance shall be affected for all the contractor's employees engaged in the performance of
this Contract. If any of the work is Sub- contracted, the Contractor shall require the Sub-
contractor to provide workman’'s compensation and Engineer-in-charge-in-charge’s liability
insurance for the later's employees if such employees are not covered under Contractor's
Insurance policy.

9.1.3 Third party Insurance

Contractor shall be responsible for making good to the satisfaction of the Corporation any loss
or any damages to all structures and properties belonging to the Corporation or being executed
or procured or being procured by the Corporation or of the other Agencies within the premises
of all work of the Corporation if such loss or damages is due to fault and/or the negligence or
willful acts or omissions of the Contractor, his employees, agents, representative or sub-
contractor.

The Contractor shall take sufficient care in moving his plants, equipments and materials from
one place to another so that they do not cause any damage to any person or to the property of
the Corporation or any third party including overhead and underground cables and in the event
of any damage resulting to the property of the Corporation or to a third party during the
movement of the aforesaid plant, equipment or materials the cost of such damages including
eventual loss of production, operations or services in any plant or establishment as estimated
by the Corporation or ascertained or demanded by the third party shall be borne by the
Contractor.

Before commencing the execution of the work, the Contractor, shall insure and indemnify and
keep the Corporation harmless of all claims against the Contractor’s liability for any material or
physical damages, loss or injury which may occur to any property, including that of the
Corporation or to any person including any employees of the Corporation or arising out of the
executions of the Work or in the carrying out of the Contract, otherwise than due to the
matters referred to in the provision to (a) above Such insurance shall be effected for an amount
sufficient to cover such risks. The terms shall include a provision whereby ,in the event of any
claim in respect of which the Contractor ,would be entitled to receive indemnity under the
policy being brought or made against the Corporation the insurer will fully indemnify the
Corporation against such claims and any costs charges and expenses in respect thereof.

10.1.4 Accident or injury to workman.

The Corporation shall not be liable for or in respect of any damages or compensation payable
at law in respect of or in consequence of any accident or injury to any workman or any other
person in the employment of the Contractor or any Sub- contractor and the Contractor shall
indemnify and keep indemnified the Corporation, against all such damages and compensation
and against all claims ,demands, proceedings ,costs, charges and expenses, whatsoever in
respect or in relation thereof.

10.1.5 The Contractor shall also at all times indemnify the Corporation against all claims, damages
or compensation under the provisions of payment of wages Act , 1936,Minimum Wages
Act,1948,Engineer-in-charge-in-charge’s Liability Act 1938, the workman’s Act.1947, Industrial
Disputes Act, 1947 and Maternity Benefit Act,1961,or any modifications thereof or any other
Law relating thereof and rules made there under from time to time.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the
Engineer-in-charge-in-Charge has agreed to their cancellation.

10.1.6 Any other Insurance required under the law or regulations or by the Corporation.
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Contractor shall also at his own cost carry and maintain any and all other insurance (s) which
he may be required under any law or regulations from time to time. He shall also carry and
maintain any other insurance which may be required by the Corporation.

10.2 The Contractor shall ensure that similar insurance policies are taken out by his sub —contractor
(if any ) and shall be responsible for any claims or losses to the Corporation resulting from
their failure to obtain adequate insurance protection in connection thereof. The Contractor shall
produce or cause to be produced by his sub-contractors(if any) as the case may be, the
relevant policy or policies and premium receipts as and when required by the Engineer-in-
charge-in-Charge.

10.3 The Contractor shall prove to the Engineer-in-charge-in-charge from time to time that he has
taken out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defects Liability period. The aforesaid Insurance
policies shall provide that they shall not be cancelled till the Engineer-in-charge-in-Charge has
agreed for cancellation.

10.4 Remedy on the Contractor’s failure to insure.

If the contractor and /or his Sub contractors(if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect
under the terms of the Contract then and in any such case the Corporation may without being
bound to effect and keep in force any such insurance and pay such premium or premiums, as
may be necessary for that purpose and from time to time deduct the amount so paid by the
Corporation from any moneys due or which may become due to the Contractor or recover the
same as a debt due from the Contractor.

11.0 Testing of materials:

Samples of various material required for testing shall be provided free of cost by the contractor.
Testing charges, if any shall be borne by the department. All other expenditure required to be
incurred for taking the samples, conveyance, packing; Octrai/ Tax if any shall be borne by the
contractor himself. Retesting charges of samples arising out of failure of original samples shall
be borne by the contractor.
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TABLE OF MILE STONE (S)

Milestones Amount to be with
S.No. held in case of non achievement
Financial Progress Time Allowed (From of milestone
date of start)
1 1/8th (Of the whole work) | 1/4™ (Of the whole In the event of not achieving
work)

the necessary progress as

assessed from the running

2 3/8th (Of the whole work) | 1/2th (Of the whole
work) payments, 1% of the tendered

value of work will be withheld

3 3/4th (Of the whole work) | 3/4th (Of the whole

work) for failure of each milestone.

4 Full Full
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1.0

1.1

1.1.1

1.1.2

113

2.0

PARTICULAR SPECIFICATIONS OF WORK

R.C.C. WORK:-
Design Mix Concrete

The Contractor shall design mixes for each class of concrete indicating that the concrete

ingredients and proportions will result in concrete mix meeting the requirements specified

at his own cost. Nothing shall be paid on this account to the contractor .

(a) The contractor has to submit design mix without use of admixtures.

(b) Admixture may be added (by maintaining the minimum cement content as given under para-
2.1.3) in case of specific technical requirement so as to meet the workability / slump
requirement or for any other reason but nothing extra is to be paid to contractor on account of
adding admixtures.

The sources of coarse aggregate, fine aggregate, water, admixture , fly ash & cement to be used in
concrete work shall be identified by the contractor & he will satisfy himself regarding their conforming to
the relevant specifications & their availability before getting the same approved from the Engineer-In-
Charge.

(a) Coarse Aggregate:- As per CPWD Specifications

(b) Fine Aggregate:- As per CPWD Specifications

(c) Water:- It shall conform to requirements laid down in 1S:456-2000 / Para 5.4 or
CPWD Specifications

(d) Cement:- As per CPWD Specifications .

(e) Admixture / Plasticizer— As per CPWD Specifications. The admixture shall conform to 1S: 9103.
Whenever required, the admixture of approved quality & approved
make only shall be used to attain the required workability. Nothing extra
on account of use of Admixture / Plasticizer shall be payable.

The Contractor shall engage, at his own cost, one of the following approved laboratories / test house for
designing the concrete mix in accordance with relevant IS Code and to conduct laboratory tests to
ensure the target strength & workability criteria for a given grade of concrete: -

Tests shall be carried out from one of the following laboratories/test houses as shall be decided by the
Engineer in- charge.

i. National Test House, Kolkata

ii. Shri Ram Institute for Industrial Research, New Delhi

iii. NABL accredited labs.

iv Any Government Technical Institute / Lab.

v. NIT, Jamshedpur

vi. Any other labs approved by O/o CE (C), BSNL Civil Jharkhand Zone, Ranchi

BATCHING & MIXING:-

(a) All design mix concrete shall be done using fully automatic / semi automatic batching plant
conforming to IS: 4925 of minimum 6 cum per hour capacity. The automatic / semi automatic
batching plant shall be charged by devices when actuated by a single starter switch, will
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5.0
5.1

5.2.

(d)

automatically start the weighing operation of each material (i.e. stone aggregate, sand, cement,
water, admixture etc.) and stop automatically when designated weight of each material has
been reached and also it should have rated capacity ( in terms of concrete in a single batch). It
shall have control panel for operation of the batching plant complete with printing facility.

In the event of mal functioning of batching plant or for any other reason for non production of
batched concrete at site the contractor shall be free to use Ready Mix Concrete (RMC) at his
cost. The contractor shall ensure that transit mixtures shall transport the concrete to site. All the
precautions shall be taken during the transportation and handling of concrete to achieve the
desired strength, durability, etc. as envisaged in the Mix Design. Contractor has to get the
approval from Engineer-In-Charge regarding source of RMC by giving the details of such plants
indicating name of owner / company, its location, technical establishment, past experience and
text of Memorandum of Understanding (proposed to be entered between purchaser and
supplier). The Engineer-in-Charge, after satisfying himself about quality / capability of the
company shall give approval in writing (subject to drawing of MOU). The MOU shall be drawn
with RMC plant owner / company and submitted to Engineer-in-Charge within a week of such
approval. The contractor will not be allowed to purchase RMC without completion of above
formalities for use in the project. Notwithstanding the approval granted by Engineer-in-Charge in
aforesaid manner, the contractor shall be fully responsible for quality of concrete including input
control, production, transportation and placement etc. The Engineer-in-Charge will reserve the
right to deploy his supervisor at plant site to inspect at any such stage and reject the material /
concrete etc if he is not satisfied about quality of material / product.

All measuring equipment shall be maintained in a clean and serviceable condition and their
accuracy shall be checked at least once a month.

Only single sized good quality stone aggregate shall be brought to site of work from the
approved source. The grading of the stone aggregate shall be controlled by blending the
aggregate of different sizes in the required proportions at site of work

The aggregate of different sizes shall be stock-piled separately, preferably a day before use.

The grading of coarse and fine aggregates shall be checked as frequently as possible and as
directed by the Engineer-In-Charge to ensure that the specified grading and quality of aggregate
is maintained.

It is important to maintain the Water Cement Ratio constant at its specified or approved value by
making adjustment for the moisture contents of both fine and coarse aggregates. The moisture
contents in the aggregate shall be determined as frequently as possible in keeping with the
weather conditions and as per the provisions of IS: 2386 (Part-Ill).

If the quantity of cement in approved design mix is less than the minimum quantity of cement
specified in the item, the same shall be recovered from the contractor. However, If the quantity
of cement in approved design mix is more than the minimum quantity of cement specified in the
item, nothing extra shall be paid.

Pumping and placing in position :

The concrete shall be laid in position with the stationary pump or truck mounted pump connected with
pipe lines. It may also be placed in position with the help of tower crane etc.

Placing :

5.2.1. Concreting shall be commenced only after Engineer-in-charge has inspected and approved the
centering, shuttering and reinforcement arrangements. Shuttering shall be clean and free from all
shavings, saw dust, pieces of wood, or other foreign materials. Concrete shall not be deposited under

water.

5.2.2 In case of concreting of slabs and beams, wooden plank or cat walks of chequred MS plates or bamboo
chalies or any other suitable material supported directly on the centring by means of wooden blocks
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or lugs shall be provided to convey the concrete to the place of deposition without disturbing the
reinforcement in any way. Labour shall not be allowed to walk over the reinforcement.

5.2.3 In case of columns and walls, it is desirable to place concrete without construction joints. The
progress of concreting in the vertical direction, shall be restricted to one metre per hour.

5.2.4 The concrete shall be deposited in its final position in a manner to preclude segregation of ingredients. In
deep trenches and footings concrete shall be placed through flexible pipe / chutes or as directed by the
Engineer-in-Charge. In case of columns and walls, the shuttering shall be so adjusted that the vertical
drop of concrete is not more than 1.5 metres at a time.

5.2.5. The Concrete shall be deposited by pumps / tower crane as nearly as practicable in its final position to
avoid re-handling. It shall be laid gently (not thrown) and shall be thoroughly vibrated and compacted
before setting commences and should not be subsequently disturbed. Method of placing shall be such as
to preclude segregation. Care shall be taken to avoid displacement of reinforcement or movement of
form work and damage due to rains.

5.2.6  Construction Joint

5.2.6.1 Concreting shall be carried out continuously upto the construction joints, the position and details of
which shall be as shown in structural drawing or as indicated in CPWD Specification or as directed by
Engineer-in-charge. Number of such joints shall be kept to minimum. These shall be straight and shall be
at right angles to the direction of main reinforcement.
Construction joints should comply with IS : 11817.

5.2.6.2 In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom of the beam running
into the column head. The portion of the column between the stepping off level and the top of the slab
shall be concreted with the beam.

5.2.6.3 When stopping the concrete on a vertical plane in slabs and beams, an approved stop-board in CPWD
Specification) shall be placed with necessary slots for reinforcement bars or any other  obstruction to
pass the bars freely without bending. The construction joints shall be keyed by providing a triangular or
trapezoidal fillet nailed on the stop-board. Inclined or feather joints shall not be permitted. Any concrete

flowing through the joints of stop-board shall be removed soon after the initial set. When
concrete is stopped on a horizontal plane, the surface shall be roughened and cleaned after the initial
set.

5.2.6.4 When the concrete is to be resumed, the joint shall be thoroughly cleaned with wire brush and loose
particles removed. A coat of neat cement slurry at the rate of 2.75 kg of cement per square meter shall
then be applied on the roughened surface before fresh concrete is laid.

6. Compaction :
6.1  Concrete shall be thoroughly compacted and fully worked around embedded fixtures and into corners of

the form work. Compaction shall be done by mechanical vibrator of appropriate type till a dense
concrete is obtained. The Mechanical vibrators shall conform to IS 2505, 1S:2506, 1S:2514, and
IS:4656.To prevent segregation, over vibration shall be avoided.

6.2 Compaction shall be completed before the initial setting starts. For the items where mechanical vibrators
are not possible to be used, the contractor shall take permission of the Engineer-in-charge in writing
before the start of the work. After compaction, the top surface shall be finished even and smooth with
wooden trowel before the concrete begins to set.

6.3 Concrete shall be compacted into dense mass immediately after placing by means of mechanical
vibrators designed for continuous operations. The Engineer-in-Charge may however relax this conditions
at his discretion for certain items, depending on the thickness of the members and feasibility of
vibrating the same and permit hand compaction instead. Hand compaction shall be done with the help
of tamping rods so that concrete is thoroughly compacted and completely worked around the
reinforcement, embedded fixtures, and into corners of the form. The layers of concrete shall be so
placed that the bottom layer does not finally set before the top layer is placed. The vibrators shall
maintain the whole of concrete under treatment in an adequate state of agitation, such that de-aeration
and effective compaction is attained at a rate commensurate with the supply of concrete. The
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6.4

vibration shall continue during the whole period occupied by placing of concrete, the vibrators being
adjusted so that the centre of vibrations approximates to the centre of the mass being compacted
at the time of placing.

Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse
aggregate and begins to cream up to form an even surface. When this condition has been attained, the
vibrator shall be stopped in case of vibrating tables and external vibrators. Needle vibrators /
internal vibrators shall be withdrawn slowly so as to prevent formation of loose pockets. In case both
internal and external vibrators are being used, the internal vibrator shall be first withdrawn slowly
after which the external vibrators shall be stopped so that no loose pocket is left in the body of the
concrete. The specific Contractor instructions of the makers of the particular type of vibrator used shall
be strictly complied with. Shaking of reinforcement for the purpose of compaction should be
avoided. Compaction shall be completed before the initial setting starts or extended initial setting time
in case where retarder is used.

7. Curing :

7.1.

7.2.

7.3

7.4
7.5

8.1.

8.2.

8.3

b)

As soon as concrete is compacted and leveled, the exposed surface shall be covered with polythene
sheet for initial two to three hours after laying of the concrete so that moisture loss from the concrete
can be prevented.

When the concrete begins to harden i.e. two to three hours after compaction, the exposed surfaces shall
be kept damp with moist gunny bags, sand or any other material approved by the Engineer-in- charge.
24 hours after compaction, the exposed surface shall be kept continuously in damp or wet conditions by
ponding or by covering with a layer of sacking , canvass, Hessian or similar absorbent materials and kept
constantly wet for atleast 10 days from the date of placing of concrete.

Approved curing compounds may be used in lieu of moist curing with the written permission of the
Engineer-in-Charge. Such compounds shall be applied to all exposed surfaces of the concrete as soon as
possible after the concrete has set.

Freshly laid concrete shall be protected from rain by suitable covering.

Over the foundation concrete, the masonry work may be started after 48 hours of its compaction but
the curing of exposed surfaces of cement concrete shall be continued along with the masonry work for
at least 10 days. And where cement concrete is used as base concrete for flooring, the flooring may be
commenced before the curing period of base concrete is over but the curing of base concrete shall be
continued along with top layer of flooring for a minimum, period of 10 days.

Finishing

In case of roof slabs the top surface shall be finished even and smooth with wooden trowel, before the
concrete begins to set.

Immediately on removal of forms, the RCC work shall be examined by the Engineer-in-Charge, before
any honey combs / defects are made good.

Surface defects of a minor nature may be accepted. On acceptance of such a work by the Engineer-in-
Charge, the same shall be rectified as follows:

a) Surface defects which require repair when forms are removed, usually consist of bulges due to
movement of forms, ridges at form joints, honey combed areas, damage resulting from the

stripping of forms and bolt holes, bulges and ridges are removed by careful chipping or tooling

and the surface is then rubbed with a grinding stone. Honey-combed and other defective areas shall be

chipped out, the edges being cut as straight as possible and perpendicular to the surface, or preferably

slightly undercut to provide a key at the edge of the patch.

Shallow patches shall first treated with a coat of thin grout composed of one part of cement and one
part of fine sand and then filled with mortar similar to that used in the concrete. The mortar is placed in
layers not more than 10 mm thick and each layer is given a scratch finish to secure bond with the
succeeding layer. The last layer is finished to match the surrounding concrete by floating, rubbing or
tooling on formed surfaces by pressing the form material against the patch while the mortar is still
plastic.

Tender .doc Page 100

Executive Engineer (C) Contractor



f)

g)

8.4

8.5

9.0
9.1
9.2

9.3

9.4

10.0

10.1

Large and deep patches require filling up with concrete held in place by forms. Such patches are
reinforced and carefully dowelled to the hardened concrete.

Holes left by bolts are filled with mortar carefully packed into places in small amounts. The mortar is
mixed as dry as possible, with just enough water so that it will be tightly compacted when forced into
place.

Tiered holes extending right through the concrete may be filled with mortar with a pressure gun similar
to the gun used for greasing motor cars

Normally, patches appear darker than the surrounding concrete, possibly owing to the presence on
their surface of less cement laitance. Where uniform surface colour is important, this defect shall be
remedied by adding10 to 20 percent of white Portland cement to the patching mortar. The exact
quantity being determined by trial.
The same amount of care to cure the material in the patches should be taken as with the whole
structure, Curing must be started as soon as possible, after the patch is finished to prevent early drying.
Damp Hessian may be used but in some locations it may be difficult to hold it in place. A membrane
curing compound in these cases will be most convenient.

The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be
properly roughened immediately after the shuttering is removed, taking care to remove the laitance
completely without disturbing the concrete. The roughening shall be done by hacking. Before the surface
is plastered, it shall be cleaned and wetted so as to give bond between concrete and plaster.RCC work
shall be done carefully so that the thickness of plaster required for finishing the surface is not more than
6 mm.

The surface of RCC slab on which the flooring with cement base is to be laid shall be roughened with
brushes while the concrete is green. This shall be done without disturbing the concrete.

FORM WORK
The work shall be done in general as per CPWD Specifications.

Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all
R.C.C. work to give an even finish of concrete surface.

In order to keep the floor finish as per architectural drawings and to provide required thickness of the
flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time
of its centring, shuttering and casting for which nothing extra shall be paid to the Contractor.

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or
as required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is
payable on this account.

Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of
shuttering plates shall be 600mm x 900mm except for the case when closing pieces are required to
complete the shuttering panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not be
allowed to be used on the work. The shuttering plates shall be cleaned properly with electrically driven
sanders to remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding
compound shall be applied on the surface of the shuttering plates in the requisite quantity before
assembly of steel reinforcement.

REINFORCEMENT:-
The reinforcement shall be done as per CPWD Specifications.

The rate of item of reinforcement of RCC work includes all operations including straightening, cutting,
bending, welding, binding with annealed steel or welding and placing in position at all the floors with all
leads and lift complete as per CPWD Specifications.
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10.2  The contractor shall provide approved type of support for maintaining the bars in position and ensuring
required spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer
blocks of required shape and size. Chairs and spacer bars shall be used in order to ensure accurate
positioning of reinforcement. Spacer blocks shall be cast well in advance with approved proprietary
pre-packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or
approved equivalent) of high early strength and same colour as surrounding concrete, Pre-cast cement
mortar/concrete blocks/blocks of polymer shall not be used as spacer blocks unless specially approved
by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks.

11.0 PRE-CAST RCC WORK

11.1  The work shall be done in accordance with CPWD Specifications.

11.2  Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the
mould to accommodate fixing devices such as hooks etc. and forming of notches and holes. Each unit
shall be cast in one operation. A sample of the unit shall be got approved from Engineer-in-charge before
taking up the work.

11.3  Pre-cast units shall be clearly marked to indicate the top of member and its location.

11.4  Pre-cast units shall be stored, transported and placed in position in such a manner that these are not
damaged.

11.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by
Engineer-in-charge. The rate quoted for the item shall include the element for framework and
mechanical vibration.

11.6  Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, lugs
including their welding, lifting hooks is also included.

12.0 BRICK WORK:-

12.1  The brickwork shall be carried out with good quality well burnt FPS bricks/ clay fly ash bricks of class
designation 75 as per CPWD Specifications or as specified in the item.

12.2  The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to
come over brick work.

12.3  Brick work provided around shaft or lift walls or around slab cutouts shall be measured in the brick for
corresponding floor level. Nothing extra shall be paid on this account.

13.0 FINISHING:-

13.1  The work shall be done in accordance with CPWD Specifications.

13.2  All painting material of approved brand and manufacturer shall be brought to the site of work in the
original sealed containers. The material brought to the site of work shall be sufficient for at least 30 days
of work. The material shall be kept under the joint custody of contractor and representative of the
Engineer-in-charge. The empty containers shall not be removed from the site till the completion of the
work without permission of the Engineer-in-charge.
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PROFORMA FOR TESTS CARRIED OUT

NAME OF THE WORK: DIVISION:
AGREEMENT NO. & DATE: SUB-DIVISION:

Sl ltem | Quantities Frequency No. of | RA. | Up-to- No. of | No. of | Remarks

No. as per | as per | tests bill date tests tests

agreement | specificatio | required | No. quantity | required | actually
n done
1 2 3 4 5 6 7 8 9 10
Signature of Contractor
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GUIDELINES & GENERAL CONDITIONS

GENERAL CONDITIONS

1. As soon as the tenderer receives tender acceptance letter, he should submit to the Executive
Engineer schedule of construction in the shape of bar chart for all activities, and get this schedule
approved from the Executive Engineer. This schedule should be submitted before stipulated date of
start of construction.

2. During the course of work the contractor will have to maintain constant coordination with Electrical
and Air-conditioning work such that every type of work goes smoothly.

3. Dimensions in drawings and specification may be taken in millimeter unless otherwise mentioned.

4. All holes in RCC, brick work etc. will be made by using power Drill of appropriate size and not by
using Hammer / Chisel etc. unless specifically allowed by the Executive Engineer.

5. Finished work shall be finally tested for acceptance by a team of the department, within six months

from the recorded date of completion. The contractor will have to provide, without any charge
labour and facilities for this acceptance testing (A/T), whenever required. He will have to set right all
defective work pointed out during the course of A/T or at any other time.

-sd-
Executive Engineer (Civil),
BSNL Civil Division, Ranchi
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3.

PROFORMA FOR AGREEMENT (ON NON-JUDICIAL
STAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED

Between M/s (refer note) in the town of ----- hereinafter called the contractor (which
term shall unless excluded by or repugnant to be subject or context include its successors and permitted
assigns) of the one part and the Bharat Sanchar Nigam Limited hereinafter called the BSNL (which term
shall unless excluded by or repugnant to the subject or context include its successes and assigns) of the
other part

WHEREAS

a. The BSNL s desirous that the construction of at

should be executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting
Tender, General Conditions of the Contract, Special Conditions of the Contract, Specifications, Drawings,
Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed Variations, other
documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender documents
and has satisfied himself by carefully examination before submitting his tender as to the nature of the
surface, strata, soil, sub-soil and grounds, the form and nature of the site and local conditions the
quantities, nature and magnitude of the work the availability of labour and materials necessary for the
execution of work, the means of access to site, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and things referred to or implied in the tender
documents or having any connection therewith, and has considered the nature and extent of all the
probable and possible situations, delays, hindrances or interferences to or with the execution and
completion of the work to be carried out under the contract, and has examined and considered all other
matters, conditions and things and probable and possible contingencies, and generally all matters
incidental thereto and ancillary thereof affecting the execution and completion of the work and which
might have influenced him in making his tender.

The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of contract,
Special Conditions of Contract, Schedule of Quantities and rates, General obligations, Specifications,
Drawings, plan, time schedule for completiOn of work. Letter of Acceptance of tender and any statement of
agreed variations with its enclosures copies of which are hereto annexed form part of this contract though
separately set out herein and are included in the expression Contract wherever herein used.

AND WHEREAS

The BSNL accepted the tender of M/s (refer note ------------------——- )

(Contractor) for the construction of at and conveyed vide letter
No. dated ---------- at the rates stated in the

Schedule of quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates)
upon the terms and subject to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.

In consideration of the payment to be made to the contract for the work to be executed by him, the
contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute,
complete and maintain the said work and shall do and perform all other acts and things in the contract
mentioned or described or which are to be implied and there-from or may be reasonably necessary for the
completion of the said works and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract, AND

In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL
does hereby agree with the contractor that the BSNL will pay to contractor the respective amounts for the
work actually done by him and approved by the BSNL at the Schedule or Rates and such other sum payable
to the contractor under provision of the contract, such payment to be made at such time in such manner
as prescribed for in the contract.

"The contract is subject to the jurisdiction of Court at Ranchi only.” (Where the NIT/Tender has been
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issued)

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the
works or in the building, structures or works executed on the said site by the contractor or in the goods,
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) and
the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be
entitled to assume or retain possession or control of the site or structures and the BSNL shall have an
absolute and unfettered right to take full possession of site and to remove the contractor, their servants,
agents and materials belonging to the contractor and lying on the site.

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and
the year first above written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the
Contractor

(Bharat Sanchar Nigam Limited) (Contractor)
Official Address

Date Date
Place Place

In presence of two witnesses

Signature Signature
Name Name
Signature Signature
Name Name

For Proprietory Concern

)] o FOTR S0, [ T carrying on business under the name and style
(o] SRS =] (hereinafter called the said Contractor which expression shall unless the context
requires otherwise include his heirs, executors, administrators and legal representatives).

For Partnership Concern

MY/S ot e a partnership firm having its registered office at
............................. (hereinafter called the said Contractor which expression shall unless the context requires
otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms

are:
i) 1] o1 TR (Y4 YRR , And

ii) L] 21 R Y Lo TUT TR etc..
For Companies
MYS et a company duly incorporated under the Indian Companies Act, 1956 and having
its registered office at .......cceevvveceeienennn. in the state of ...............................(hereinafter called the said
Contractor which expression shall unless the context requires otherwise include its successors and assign).
ii) ST ettt Y Lo YU etc..
For Companies

MYS et a company duly incorporated under the Indian Companies Act, 1956 and

having its registered office at .......c.cccoveevevveeeiens in the state of .. . . ..(hereinafter called the said

Contractor which expression shall unless the context requires otherwise include its successors and assign).

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having agreed

under the terms and conditions of agreement No. Dated made between
and (hereinafter called “the said contractor(s)”) for the work (hereinafter called “the said
agreement”) for compliance of his obligation in accordance with the terms and conditions in the said
agreement.
We (indicate the name of the Bank) (hereinafter referred to as
“as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs.
(Rupees................ only) on demand by the BSNL.
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2. We (Indicate the name of the Bank) do hereby undertake to pay
the amount due and payable under this Guarantee without any demure, merely on a demand from the
BSNL stating that the amount claimed is required to meet the recoveries due or likely to be due from the
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the bank under this Guarantee.

However, our liability under this guarantee shall be restricted to an amount not exceeding

Rs. (Rupees only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating thereto
our liability under this present being absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to
there-under and the contractor(s) shall have no claim against us making such payment.

4. We (Indicate the name of Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by
virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till Engineer-in-
charge on behalf of the BSNL certifies that the terms and conditions of the said Agreement have been fully
and properly carried out be the said contractor(s) accordingly discharges this guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the BSNL
shall have the fullest liberty without our consent and without affecting any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance
by the said contractor(s) from time to time or to postpone for any time to time any of the powers
exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of the terms and
conditions relating to the said agreement shall not be relieved from our liability by reasons of any such
variation or extension being granted to the said contractor(s) or for any forbearance act of omission on that
part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effected or so

relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (indicate the name of Bank) lastly undertake not to revoke

this guarantee except with the previous consent of the BSNL in writing.

8. This guarantee shall be valid up to unless extended on demand by BSNL. Notwithstanding
anything mentioned above our liability against this Guarantee is restricted to Rs........
(Rs. only) and unless a claim in writing is lodged with us withi

six months of the date of expiry or the extended date of expiry of this guarantee, all our liabilities under the
Guarantee shall stand discharged.

Date the date of

for

(Indicate the name of Bank)
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AFFIDAVIT

I/We have submitted a bank guarantee for the work

( Name of Work ), Agreement No .

Dated: from (Name of the

Division) with a view to seek exemption from payment of performance guarantee in cash. This Bank

guarantee expires on

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at

my/our own initiative upto a period of months after the recorded date of

completion of the work or as directed by the Engineer in charge.
I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the

bank guarantee if any.

(Deponent) Signature of Contractor
Note: The affidavit is to be given by the Executants before a first class Magistrate.
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SCHEDULE OF QUANTITY

Name of Work: Providing & maintaining Garden arrangements in CGM Bunglow Campus, Main T.E.
Compound, Ranchi for six months. (Year 2023-24).

Sl Description of Items Qty Unit Rate Amount
No.

1 | Supplying, stacking of cow dung manure / cattle
manure at site i/c cost and carriage with all leads
and lifts, as per direction of E-I-C (Volume shall be
reduced by 8 % for payment.)

2 | Complete manual maintenance of garden with
entire garden features in the garden area including
lawn, tree, shrubs, hedge, vegetable plantation etc.
by doing all Inter-cultural operation like removal of
all weeds , watering mowing of lawn, pruning of
trees / shrubs / roses, clipping of hedge / edge top
dressing of in garden area with good earth &
manure once / twice in a year, including plantation
of seasonal flowers, exchanging damaged plants by
new onces etc. applying insecticides and pesticides,
application of chemical fertillizer etc. as and when 150
required, regular / proper shifting of potted plants,
maintenance of garden related work on day to day
of CGM Bunglow all complete with the help of mali
as per direction of Engineer-in-charge. ( Payment of
new plants, Manure , Fertilizers, good earth and
cow dung shall be made separately) (All T & P
required for maintenance such as Fawarah, pick
axe, Khurpi, plant cutting scissors etc. will born by
agency). (One mali shall be available for whole
working day i.e 9 AM to 5 PM)

3 | Providing labour for other contingent work as per Per
requirement from 9 00 AM to 5 00 PM. 5 Day

5.40 Cum

Per
Day

4 | Supplying and stacking at site of approved hybrid
flower plants (poly pack) in different colour well
developed with fresh & healthy foliage as per
direction of officer-in-charge.

(a) | Guldawari, Marigold, Chinese marigold, Penji,
Verbina, Flox, Gladiolus, Dahlia, Salvia, Parsee, Voila | 680.00 | Each
and Petunia, Ginea, Kuchia, Garbera, Ginnia etc.

(b) | Rose, Croton plants 20.00 Each

5 | Supplying and stacking neam, musturd and kranj
khalli at site and spreading to respective plant as | 10.00 Kg
per direction of Engineer-in-charge.

6 | Supplying, stacking at site and spreading of Bowne
Mill fertilizer to respective plant as per direction of | 4,00 Kg
Engineer-in-charge.

7 | Supplying, stacking at site and spreading of Rogar
pesticide of 100 ml to respective plant as per 2.00 Phile
direction of Engineer-in-charge.
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8 | Supplying, stacking at site of kechua fertilizer to
respective plant as per direction of Engineer-in- | 20.00 Kg
charge.
9 | Supplying, stacking at site Singenta Actara
insecticide of 100 ml as per direction of Engineer- | 2.00 Phile
in-charge.
10 | Supplying, stacking at site Samadhan plus
Acaricides of 100 ml as per direction of Engineer- | 4.00 Phile
in-charge.
11 | Supplying, stacking at site Biozyme as per direction
of Engineer-in-charge. 10.00 Kg
12 | Supplying, stacking at site HPM Super Sonata Tonic
fertiliser of 100 ml as per direction of Engineer-in- | 1 g0 Phile
charge.
13 | Supplying, stacking at site Bavistin Fungicide of 250
gram packet as per direction of Engineer-in-charge. | 2-00 | Packet
14 | Supplying, stacking at site Super Phosphate powder
as per direction of Engineer-in-charge. 4.00 Kg
15 | Supplying garden pipe of 25mm dia 100 feet length
(one bundle) of approved quality for watering of | 1 g Each
plants as per direction of E-I-C. bundle
Total = 0.00
Signature of contractor
(Full Name in Capital letter)
Seal
Postal Address:
Date: Ph. No.: (With code)
Executive Engineer (C)
BSNL Civil Division, Ranchi.
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