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BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)

NIT FOR E-TENDER

NAME OE THE WORK: Partial modification i/c other misc. Civil work in the office
of GM, BharatNet in Admin Building at ARTTC Campus at
Ranchi.

NIT No. - 27/NIT/EE(C)/BCD/RCH/2023-24 Dated:-10.10.2023

Cost of the tender document: Rs.590.00 (Rupees Five hundred ninety only) i/c G.S.T. (Non-
refundable)

This Tender document contains 01 to 123 pages

(One to One Hundred Twenty Three Pages only)

Executive Engineer (C)
BSNL Civil Division, Ranchi
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF BID
DOCUMENT AND TO BE POSTED ON WEBSITE

The Executive Engineer (C) BSNL, Civil Division, 3rd Floor, Telephone Bhawan Shaheed Chowk,
Ranchi-834001(Phone No 0651-2245155) Invites online item rate e-tender on behalf of Bharat
Sanchar Nigam Limited (A Govt. Of India Enterprise), from approved and eligible contractors of
D.O.T / BSNL and contractors registered with other Public Works Organizations like CPWD,
Jharkhand state Building Construction Department, DOP, MES, Railways and Central Govt. /
State Government undertakings for the following work.
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1. Theintending bidder must read the terms and conditions of BSNL W-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specificajaine schedule of quantities of
various types of items to be executed and the séerms and conditions of the
contract to be complied with and other necessarguahents can be seen and
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10.

11.

downloaded from website  https://etenders.gov.in/eprocure/app or
www.jharkhand.bsnl.co.in free of cost.

The bid can only be submitted after uploading the mandatory scanned documents such as
EMD Cost, Demand Draft or Banker’s Cheque or Deposit at call Receipt or Fixed Deposit
Receipts of any Scheduled Bank towards cost of EMD, cost of bid document and for
participating in e-Tendering process bidder shall access e-bid document uploaded on the
CPP portal and pay requisite tender processing fees as per CPP portal.

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process as
per details available on the website.

The intending bidder must have valid class-Ill digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate of each item. If for one or more item no rate is quoted
by the bidder, rate of such item/items shall be treated as "0" (ZERO).

If the contractors do not submit the physical bid documents/ Technical Bid consecutively
three times after submission of online bids, action shall be taken to withdraw his / their
enlistment /debar him/them from tendering in BSNL for the period of six months.

List of Documents to be scanned and uploaded within the period of bid submission:

(i) Demand Draft/ Banker’s Cheque /Deposit at Call Receipt/FDR of any Scheduled Bank
against EMD

(ii) Demand Draft/ Banker’s Cheque of any Scheduled Bank towards cost of Bid

Document.
(iii) Enlistment Order of the Contractor.
(iv) Certificates of Work Experience (For non BSNL contractors).

(v) Affidavit as per clause 1.2.1.2 of BSNL W-6 (Required from non BSNL contractors).
(vi) Any other document required as per BSNL W-6.

(vii)  Valid GST registration and acknowledgement of ugddte filed return from
concerned authority.

(viii)  ANNEXURE-I - Certificate for near Relatives.
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(ix)  Annexure Il — Undertaking for non submission of gicgl Bid document /
Technical Bid.

Note: No Running Account Bill shall be paid for the work till the registration with EPFO is
submitted by the contractor to the Engineer — in — Charge.

Executive Engineer (Civil)
BSNL Civil Division, Ranchi
For & behalf of
BHARAT SANCHAR NIGAM LIMITED
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<7 BHARAT SANCHAR
S NigAM UMITED

(A Govt. of India Enterprise)

0/o the Executive Engineer (C) BSNL, Civil Division, 3rd Floor, Telephone Bhawan Shaheed
Chowk, Ranchi-834001
NOTICE INVITING e- TENDER
No. 27/NIT/EE(C)/BCD/RCH/2023-24 Date: - 10.10.2023

The Executive Engineer (C) BSNL, Civil Division, 3rd Floor, Telephone Bhawan Shaheed Chowk,
Ranchi-834001 (Phone No 0651-2245155) invites online item rate e-tender on behalf of Bharat
Sanchar Nigam Limited (A Govt. of India Enterprise), from approved and eligible contractors of D.O.T
/ BSNL and contractors registered for Civil works with other Public Works Organizations like CPWD,
Jharkhand state Building Construction Department, DOP, MES, Railways and Central Govt. / State
Government undertakings for the following work.
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1.0 The enlistment of contractor should be valid on the last date of submission of bids. In

case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

1.1 The work is estimated to Cost Rs. 2,04,802/- (Rupees Two lakh four thousand eight
hundred two) only.
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1.2 All intending bidder is eligible to submit the bid paed he has definite proof of
valid enlistment from the appropriate authority,iethshall be to the satisfaction
of the competent authority, of having satisfacjodbmpleted similar works of
magnitude specified below.

1.2.1 Criteria of eligibility for submission of bid documents for non-BSNL registered
contractors of Public Works Organizations like CPWD, Jharkhand state Building
Construction Department, Jharkhand state Road Construction Department, DOP, MES,
Railways, Central Govt. / State Government undertakings etc.

1.2.11 All intending bidders other than BSNL registered contractor should have satisfactorily
completed works in Central Govt. /State Govt. /Public sector undertaking as per details
below during the last seven years ending last day of the month previous to the one in
which the tenders are invited.

a) The intending Contractors should have satisfactorily completed:-

Three similar completed works costing not less than Rs. NIL
or

Two similar completed works costing not less than Rs. NIL
or

One similar completed works costing not less than Rs. NIL

Note: Similar works shall mean Building Works. Building Works shall mean construction of
Administrative/ Technical Buildings and Staff quarters in R.C.C. frame construction
and/or load bearing construction including related sanitary installation/ Water Supply
Installation works, Compound walls. Construction of Tower Foundations/Tower
foundations with tower erection, tower supply and erection, of tower members,
additions/alterations/repairs to Buildings shall also be considered as similar works. Such
works should have been executed under Central Government/State Government/Public
sector Undertaking

The certificate of completion of above works shall be issued by the officer of the rank not below
Executive Engineer.

Note; No Running Account Bill shall be paid for thework till registration with
EPFO is submitted by the contractor tohte Engineer — in — Charge.

To become eligible for bidding, the bidder shall have to furnish an affidavit as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then |/we shall be debarred for tendering in BSNL in future forever. Also,
if such a violation comes to the notice of Department before date of start of work, the Engineer-
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in- Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

1.2.1.2 It is mandatory for Non-BSNL contractors to upload the work experience certificates and the
affidavit as per the provisions of clause 1.2.1.1.

1.3 Allintending bidder shall have valid GST regisimatfrom concerned authority.

2 Agreement shall be drawn with the successful bidder on prescribed Form No. BSNL W-7/8 which
is available as a BSNL Publication / BSNL Web site www.jharkhand.bsnl.co.in/tendercivil.php. Bidders

shall guote their rates as per various terms and conditions of the said form, which will form part of
the agreement.
3 The time allowed for carrying out the work will be 01 (one) Month from the 10" days after the

date of issue of letter of award of work or from the first day of handing over of site, whichever is
later, in accordance with phasing, if any, indicated in the bid Document.
4 The site for the work is available.

5. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can be
seen from website www.jharkhand.bsnl.co.in or eprocure.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times but

before last time and date of submission of bid as notified.

7. While submitting the revised bid, bidder can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of
bid as notified.

8. Earnest Money of Rs. 4,096/- (Rupees Four thousand ninety six) only in the form of Banker’s
cheque/ deposit at call receipt of a scheduled bank/ Fixed deposit receipt of a Scheduled Bank/
Demand Draft of a Scheduled Bank issued in favour of Accounts officer (Cash), O/o the
GMTD, BSNL Ranchi payable at Ranchhall be scanned and uploaded to the e-Tendering
website within the period of bid submission and original should be deposited in office of Executive
Engineer. When amount of earnest money is more than Rs. 5 Lakhs, part of the earnest money is
acceptable in the form of Bank Guarantee also. In such case, minimum 50% of earnest money (but
not less than Rs. 5 Lakhs) or Rs. 25 Lakh, whichever is less, will have to be deposited in the shape
prescribed above. For balance amount of earnest money, bank guarantee of any schedule bank
which is to be scanned and uploaded by the intending bidders.

Intending bidder who wish to participate in the bid has also to make following payments in the
form of Demand Draft/ Banker's Cheque of any Scheduled Bank and to be scanned and uploaded
to the e-Tendering website within the period of bid submission:

(i) Cost of Bid Document — Rs 590.00 (Rupees Five hundred ninety) only i/c G.S.T. drawn in
favour of Accounts officer (Cash), O/o the GMTD, BSNL RanchiPayable at
Ranchi .
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(ii) For participating in e-Tendering process bidder shall access e-bid document upload on
the CPP portal and pay requisite tender processing fees as per CPP portal.

Demand Draft or Banker's Cheque or Deposit at Ralteipt or FDR or Bank Guarantee
against EMD and Cost of Bid Document shall be plade single sealed envelope
superscripted as "Earnest money and Cost of BicduBent" with name of work and due
date of opening of the bid also mentioned thereon.

Copy of Enlistment Order and certificate of workpexence and other documents as
specified in the press notice shall be scanneduptahded to the e-Tendering website within
the period of bid submission and certified copyeath shall be deposited in a separate
envelop marked as "Other Documents”. Both the @ped shall be placed in another
envelope with due mention of Name of work, datei®et of opening of bids and to be
submitted in the office of The Executive Engine€iv(l), BSNL Civil Division, Ranchj
(Phone No 0651-2245155) after last date & time of submission of bid aqpdtei15.00 Hrs on
19.10.2023. The documents submitted shall be opatied30 Hrs on the same day.

Online bid documents submitted by intending bidddall be opened only of those bidders,
whose Earnest money deposit, Cost of Bid Document an@rottocuments placed in the
envelope are found in order. The online Techni@khibmitted shall be opened at 15.30 Hrs
on 19.10.2023

5 The bid submitted shall become invalid and codiidf& e-Tender processing fee shall not
be refunded if:
(i) The bidder is found ineligible.

(i) The bidder does not upload all the documeststgulated in the bid document.

(ii) If any discrepancy is noticed betweeme tdocuments as uploaded at the time of
submission of bid and hard copies as submitted ipdljss in the office of tender opening
authority.

Executive Engineer (C)
BSNL Civil Division, Ranchi
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BSNLWE6

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)

O/o The Executive Engineer (C) BSNL, Civil Division, 3rd Floor, Telephone Bhawan Shaheed
Chowk, Ranchi-834001

(Phone No 0651-2245155)

No. 27/NIT/EE(C)/BCD/RCH/2023-24 Date: - 10.10.2023
NOTICE INVITING e-TENDER

Item rate e- tenders are invited online on behalf of Bharat Sanchar Nigam Limited (A Govt. Of India

Enterprise), from approved and eligible contractors of D.O.T / BSNL and contractors registered with

other Public Works Organizations like CPWD, Jharkhand state Building Construction Department,

Jharkhand state Road Construction Department, DOP, MES, Railways and central govt. / state

Government undertakings for the work of “Partial modification i/c other misc. Civil work in the

office of GM, BharatNet in Admin Building at ARTTC Campus at Ranchi.

1.0 The enlistment of contractor should be valid on the last date of submission of bids. In

case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

1.1 The work is estimated to Cost Rs. 2,04,802/- (Rupees Two lakh four thousand eight
hundred two) only.

1.2 All intending bidders are eligible to submit the bid provided he has definite proof of
valid enlistment from the appropriate authority, which shall be to the satisfaction of the
competent authority, of having satisfactorily completed similar works of magnitude
specified below.

1.2.1  Criteria of eligibility for submission of bid documents for non-BSNL registered
contractors of Public Works Organizations like CPWD, Jharkhand state Building
Construction Department, Jharkhand state Road Construction Department,
DOP, MES, Railways, central govt. / state Government undertakings etc.

1.2.1.1 All intending bidders other than BSNL registered contractor should have
satisfactorily completed works in Central Govt. /State Govt./Public sector
undertaking as per details below during the last seven years ending last day of
the month previous to the one in which the tenders are invited.
a) The intending Contractors should have satisfactorily completed:-

Three similar completed works costing not less than Rs. NIL
or

Two similar completed works costing not less than Rs. NIL
or

One similar completed works costing not less than Rs. NIL
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Note: Similar works shall mean Building Works. Building Works shall mean construction of
Administrative/ Technical Buildings and Staff quarters in R.C.C. frame construction
and/or load bearing construction including related sanitary installation/ Water Supply
Installation works, Compound walls. Construction of Tower Foundations/Tower
foundations with tower erection, tower supply and erection, of tower members,
additions/alterations/repairs to Buildings shall also be considered as similar works. Such
works should have been executed under Central Government/State Government/Public
sector Undertaking

The certificate of completion of above works shall be issued by the officer of the rank not below
Executive Engineer.

(b) The intending bidder shall have Valid GST registration and acknowledgement of up to date filed
return from concerned authority.

To become eligible for bidding, the bidder shall have to furnish an affidavit as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in BSNL in future forever. Also,
if such a violation comes to the notice of Department before date of start of work, the Engineer-
in- Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

1.2.1.2 It is mandatory for Non-BSNL contractors to upload the work experience

certificates and the affidavit as per the provisions of clause 1.2.1.1.

1.3  Allintending bidder shall have valid G&Ristration from concerned authority.

2.0 Agreement shall be drawn with the successful bidder on prescribed Form No. BSNL W-
7/8 which is available as a BSNL Publication / BSNL Web site
www.jharkhand.bsnl.co.in/tendercivil.php. Bidders shall quote their rates as per various
terms and conditions of the said form, which will form part of the agreement.

3.0 The time allowed for carrying out the work will be 01 (One) Month from the 10th
days after the date of issue of letter of award of work or from the first day of
handing over of site, whichever is later, in accordance with phasing, if any, indicated
in the bid Document.

4.0 The site for the work is available.

5.0 The bid document consisting of plans, specificatjghe schedule of quantities of various
types of items to be executed and the set of texnasconditions of the contract to be
complied with and other necessary documents ex8égtdard General Conditions of
Contract Form can be seen frooPP Portal https://etenders.gov.in/eprocure/app or
www.jharkhand.bsnl.co.in free of cost.

Contractor EE (C) Page 11



8.0

6.0  After submission of the bid the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

7.0 While submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time and
date of submission of bid as notified.

Earnest Money of Rs.4,096/- (Rupees Four thousand ninety six) only in the form of Banker’s
cheque/ deposit at call receipt of a scheduled bank/ Fixed deposit receipt of a Scheduled Bank/
Demand Draft of a Scheduled Bank issued in favour of Accounts officer (Cash), O/o the
GMTD, BSNL Ranchi Payable at Ranchi shall be scanned and uploaded to the e-Tendering
website within the period of bid submission and original should be deposited in office of Executive
Engineer. When amount of earnest money is more than Rs. 5 Lakhs, part of the earnest money is
acceptable in the form of Bank Guarantee also. In such case, minimum 50% of earnest money (but
not less than Rs. 5 Lakhs) or Rs. 25 Lakh, whichever is less, will have to be deposited in the shape
prescribed above. For balance amount of earnest money, bank guarantee of any schedule bank
which is to be scanned and uploaded by the intending bidders.

Intending bidder who wish to participate in the bid has also to make following payments in the
form of Demand Draft/Banker’s Cheque of any Scheduled Bank and to be scanned and uploaded
to the e-Tendering website within the period of bid submission:

(i) Cost of Bid Document — Rs 590.00 (Rupees Five hundred ninety) only i/c G.S.T. drawn in
favour of Accounts officer (Cash), O/o the GMTD, BSNL Ranchi payable at
Ranchi

(ii) For participating in e-Tendering process bidder shall access e-bid document uploaded on
the CPP portal and pay requisite tender processing fees as per CPP portal.

Demand Draft or Banker's Cheque or Deposit at Rateipt or FDR or Bank
Guarantee against Earnest money deposit and C&stddocument shall be placed
in single sealed envelope superscripted as " Earmesmey and Cost of Bid
Document " with name of work and due date of opgrohthe bid also mentioned
thereon.

Copy of Enlistment Order and certificate of workperence and other documents as
specified in the press notice shall be scanneduptwhded to the e-Tendering website
within the period of bid submission and certifiempg of each shall be deposited in a
separate envelop marked as "Other Documents”. Batenvelopes shall be placed
in another envelope with due mention of Name ofkydiate & time of opening of
bids and to be submitted in the office of Thecutive Engineer (C) BSNL, Civil Division,

3rd Floor, Telephone Bhawan Shaheed Chowk, Ranchi-834001, (Phone No 0651-2245155)
after last date & time of submission of bid andtad5.00 Hrs on 19.10.2023 The
documents submitted shall be openetlZaB0 Hrs on the same day.
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Online bid documents submitted by intending biddgrall be opened only of those
bidders, whose Earnest money deposit, cost of bmumient and othetocuments
placed in the envelope are found in order. The online Technical bid subsdishall be
opened at 15.30 Hrs on 19.10.2023

9.0 The bid submitted shall become invalid and cost of bid & e-Tender processing fee shall not
be refunded if:
(i) The bidder is found ineligible.
(i) The bidder does not upload all the documents as stipulated in the bid document.
(iii) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically in the office of tender
opening authority.

10.0 The description of the work is as follows:
Partial modification i/c other misc. Civil work in the office of GM, BharatNet in
Admin Building at ARTTC Campus at Ranchi.

10.1 Copies of other drawings and documents pertaining to the work will be open for
inspection by the tenderers at the office of the above-mentioned officer.

10.2 Intending bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the ground and
sub-soil (so far as is practicable), the form and nature of the site, the means of access to
the site, the accommodation they may require and in general, shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their tender. A tenderer shall be deemed to have full knowledge of
the site whether he/they inspects/inspect it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible
for arranging and maintaining at his/their own cost all materials tools & plants, water,
electricity, access facilities for workers and on all other services required for executing
the work unless otherwise specifically provided for in the contract documents.
Submission of tender by a tenderer implies that he/they has/have read this notice and
all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools
and plants, etc. will be issued to him/them by the BSNL and local conditions and other
factors having a bearing on the execution of the work.

11 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself
to accept the lowest or any other tender, and reserves to himself the authority to reject any
or all of the tenders received without the assignment of a reason. All tenders, in which any
of the prescribed conditions is not fulfilled or any condition including that of conditional
rebate is put forth by the tenderer, shall be summarily rejected.
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12 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractors who resort to canvassing will be liable to
rejection.

13 The competent authority on behalf of Bharat Sanchar Nigam Limited reserves with himself
the right of accepting the whole or any part of the tender and the tenderer shall be bound
to perform the same at the rate quoted.

14 The company or firm or any other person shall not be permitted to tender for works in
BSNL Civil Zone in which his/their near relative (s) (directly recruited or on deputation in
BSNL) is / are posted in any capacity either non-executive or executive employee. Near
relative (s) for this purpose is / are defined as:

(i)  Member of Hindu Undivided family (HUF).

(ii)  They are Husband and Wife.

(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife
(daughter-in-law), Daughter(s), Daughter’s husband (son-in-law), brother(s),
brother’s wife, sister(s), sister’s husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any

capacity or are subsequently employed by him and who are near relative to any executive

employee / gazetted officer in the BSNL or Department of Telecom or in the Ministry of

Communications.

All the intending tenderers will have to give a certificate that none of his / their such near

relative (s) as defined above is / are working in the concerned BSNL Civil Zone where he/they is

going to apply for tender / work. The format of the certificate is as under:

I HH e s/o Shri ............ HE s Resident of ............... e hereby certify that
none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In case
at any stage, it is found that the information given by me is false / incorrect, BSNL shall have the
absolute right to take any action as deemed fit without any prior intimation to me”.

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership
Firm certificate shall be given by all partners and in case of Limited Company, by all Directors of
the company. However, Government of India / Financial Institutions nominees and independent
non-official part-time Directors appointed by Govt. of India or the Governor of the State are
excluded from the purview of submission of this certificate while submitting tenders by Limited
Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender / work
will be cancelled and Earnest Money / Security Deposit will be forfeited at any stage, whenever
it is so noticed. BSNL will not pay any damages to the company or Firm or the concerned person
but damages arising on account of such cancellation to be borne by the contractor. The
Company or Firm or the person will also be debarred for further participation in the tender in
the concerned BSNL Civil Zone. Further, any breach of this condition by the tenderer would also
render him liable to be removed from the approved list of contractors or BSNL. If however the
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contractor is registered in any other Department he shall also be debarred from tendering in

BSNL for any breach of this condition.

15.0 No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or

16.0

17.0

administrative duties in an Engineering Department of the Government of India / State
Government or PSU’s is allowed to work as a contractor for a period of two years after his
retirement from Govt. service, without previous permission of the Govt. of India or BSNL in
writing. This contract is liable to be cancelled if either the contractor or any of his employees
is found any time to be such a person who had not obtained the permission of the Govt. of
India / State Government or PSU’s as aforesaid before submission of the tender or
engagement in the contractor’s service.

The bid for the work shall remain open for acceptance for a period of 60 days from the date
of opening of technical bids. If any bidder withdraws his bid before the said period or issue of
letter of acceptance / intent, whichever is earlier, or, makes any modifications in the terms
and conditions of the bid which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money
as aforesaid and to forfeit the whole of the Earnest Money if the tenderer fails to submit the
Performance Guarantee. In the event the bidder whose bid is accepted and the award letter
issued after the receipt of Performance Guarantee, fails to commence the work “along with
change in scope, if any” in the prescribed time or abandons work before its completion, the
Government shall without prejudice to any other right or remedy be at liberty to forfeit the
whole of the Earnest Money and Performance Guarantee shall stand forfeited in full and shall
be absolutely at the disposal of B.S.N.L.

In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be
required to execute an agreement with the Engineer-in-charge in the performa annexed to
the tender document, within 10 days of the issue of letter of award by the BSNL. In the event
of failure on the part of the successful tenderer to sign the agreement, the tender will be
cancelled and the bidder will be debarred/ banned/ suspended for the period of one year for
bidding in BSNL Civil Zone Jharkhand. In case of works of estimated to cost Rs.15, 00,000/-
and above, the successful tenderer shall, upon issue of letter of acceptance of Tender, shall
be required to furnish Performance Guarantee @ 3% of the tendered value in the form of
irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Performa
annexed to the tender document, within 10 days of the issue of letter of acceptance of
Tender by the BSNL. In the event of failure on the part of the successful tenderer to furnish
the Bank Guarantee within 10 days, the earnest money will be forfeited and tender
cancelled.

18.0 This Notice Inviting bid (BSNL W-6) shall form a part of the Contract Document. In accordance

with clause 1 of the contract, the letter of acceptance shall be issued first in favour of the
successful bidder / Contractor. After submission of the performance guarantee, the letter of
award shall be issued. The contract shall be deemed to have come into effect on issue of
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letter of acceptance of the tender. On issue of letter of award, the successful Tenderer /
Contractor shall, within 30 days from such date, formally sign the agreement consisting of:

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender, and, as issued at the
time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

b) Standard BSNL W-7/8 with Correction slips 1, 2, 3,4 ,5 & 6 in the Tender Notice for
Civil Wing bidders at the web site www.jharkhand.bsnl.co.in/tendercivil.php

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the
tender document.

19.0 Payment to the contractors shall be made through e-payment system like ECS & EFT as

20.0

21.0

22.0

detailed below:

a) In cities / areas where ECS / EFT facility is provided by Banks, the tenderer must
have Account in such ECS / EFT facility providing Banks and that Bank A/c No shall
be quoted in the tender by the tenderer.

b) The cost of ECS / EFT will be borne by BSNL in all cases where the payment to
contractor is made in a local Branch i.e. tenderer is having bank account in the same
place from where the payment is made by BSNL unit.

c) In case payment is made to outside branch i.e. tenderer is having bank account not
in the same place from where the payment is made by BSNL unit, the crediting cost
will have to be borne by the tenderer only.

d) The payments to contractors will compulsorily be made through ECS / EFT in
respect of all contracts where the value of the contract is more than Rs. 1 lakh.

First running account bill shall be paid only after

a) Signing of the Agreement / Contract by both the parties, and

b) Progress chart has been prepared as required under Clause 5 and approved by the
competent authority.

c) Registration with EPFO is submitted by the contractor to the Engineer —in — Charge.
General conditions of contract 2006 corrected up to date (which incorporates Correction slip 1),
Correction slip 2, 3, 4, 5 & 6 for works in BHARAT SANCHAR NIGAM LIMITED are available on
Tender Notice for Civil Wing Tenders at the web site www.jharkhand.bsnl.co.in/tendercivil.php as

well as in the Divisional Office.

The rate quoted by the agency /bidder shall be inclusive of all taxes (i/c GST), levies, Cess,
freight, forwarding, packaging and insurance charges but exclusive of EPF & ESI contributions
to the contract workers is to be paid by the contractor.EPF (Employers part only) and ESI will
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23.0

24.0

25.0

26.0

be reimbursed by BSNL on actual basis on submission of requisite documents by the
contractor. The Contractor, as service provider, shall be fully responsible for any default in
payment of this tax.

The rates quoted by the agency shall also be inclue of 1 % ( one percent) Cess on the
work done and shall be recovered from running / final billaggplicable on the building and other
construction workers welfare Cess Act, 1996 duéntroduction of “The Building and other
Construction Works Regulation of Employment anah@@tions of Service Act 1996”.

(i) Contractor's Payment of bilis

(a) Each bill submitted by the contractor for paptrees per schedule rate of the agreement.

(b) All statuary deductions viz. TDS, WW Cess sttall be deducted on the total value of
work done as per law.

In the event of no rate has been quoted for any item (s) then the rate for such item(s) will be
considered as Zero and work will be required to be executed accordingly. It will be presumed
that the contractor has included the cost of this/these item(s) in other item(s).

If the contractors do not submit the physical batwments/ Technical Bid consecutively three
times after submission of online bids, action slaltaken to withdraw his / their enlistment
/debar him/them from tendering in BSNL for the pdrbf six months

—-sd-
Executive Engineer (Civil)
BSNL Civil Division, Ranchi

For & behalf of
BHARAT SANCHAR NIGAM LIMITED
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ABRIDGED FORM BSNL W-8

BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

STATE — JHARKHAND CIRCLE - RANCHI
DIVISION - RANCHI
ZONE — Jharkhand, Ranchi SUBDIVISION - CIVIL SUB-

DIVISION-IIl, RANCHI

Item Rate E- Tender & Contract for Works

Tender for the work of: Partial modification i/c other misc. Civil work in the office of
GM, BharatNet in Admin Building at ARTTC Campus at
Ranchi.

(i) To be submitted online by 18.00 Hrs on 17.10.2023 to the website
https://etenders.gov.in/eprocure/app or www.jharkhand.bsnl.co.in and the hard copy

uploaded scanned documents of technical bid shall be submitted after last date & time
of submission of bid and up to 19.10.2023 at 15.00 Hrs. to THE Executive Engineer (C)
BSNL, Civil Division, 3rd Floor, Telephone Bhawan Shaheed Chowk, Ranchi-834001
(Phone No 0651-2245155). The documents submitted shall be opened at 15.30 Hrs. on
the same day.

(ii) Online financial bid of the eligible bidders/Contractors to be opened in presence of
bidders who may be present at 11:00 Hrs. On 20.10.2023 in the office of THE Executive
Engineer (C) BSNL, Civil Division, 3rd Floor, Telephone Bhawan Shaheed Chowk,
Ranchi-834001 (Phone No 0651-2245155).

TENDER

I / We have read and examined notice inviting tender, schedule, A, B, C, D, E & F, specifications
applicable, Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of
Contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
Conditions of Contract and all other contents in the tender document for the work.

| / We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam
Limited within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in
all respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of the contract and
with such materials as are provided for, by and in respect in accordance with, such conditions so
far as applicable.
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| / We agree to keep the tender open for 60 days from the due date of opening of technical bid
thereof and not to make any modifications in its terms and conditions. If | / we withdraw my /
our tender before the said period or issue of letter of acceptance / intent, whichever is earlier,
or, makes any modifications in the terms and conditions of the tender which are not acceptable
to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at liberty to
forfeit 50% of the said earnest money as aforesaid. A sum of Rs. 4,096/- (Rupees Four thousand
ninety six) only has been deposited in prescribed manner as earnest money. If I/we fail to
furnish the prescribed Performance Guarantee within prescribed period, |/we agree that the
B.S.N.L shall without prejudice to any other right or remedy be at liberty to forfeit the said
Earnest Money absolutely. Further if | / We fail to commence the work specified | / We agree
that the said Bharat Sanchar Nigam Limited shall without prejudice to any other right or remedy,
be at liberty to forfeit the said earnest money and Performance Guarantee absolutely otherwise
the said earnest money shall be retained by competent authority on behalf of B.S.N.L towards
Security Deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of
that limit at the rates to be determined in accordance with the provision contained in Clause
12.2 and 12.3 of the tender form.

| / We agree that, in case of works of estimated cost exceeding Rs. 15, 00,000/-, to deposit an
amount equal to 3% of Tendered value of the work as performance guarantee in the form of
bond of any Scheduled Bank of India in accordance with the proforma prescribed or in the form
of Fixed Deposit Receipt etc., within 15 days of the issue of letter of acceptance of Tender by the
BSNL. | / We am / are aware that in the event of failure on my/our part to furnish the Bank
Guarantee within 15 days, the earnest money will be forfeited and tender cancelled.

| / We hereby intimate that for receiving payments I/we have an account in ......... *E Bank
with account No. ...... e where the ECS / EFT facility of e-payment is available.

| / We hereby declare that | / We shall treat the tender documents drawings and other records
connected with the work as secret / confidential documents and shall not communicate
information derived there from to any person other than a person to whom | / We am / are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

| / We agree that should | / We fail to commence the work specified in the above memorandum,
an amount equal to the amount of the earnest money and Performance Guarantee mentioned
in the form of invitation of tender shall be absolutely forfeited to the Bharat Sanchar Nigam
Limited and the same may at the option of the competent authority on behalf of B.S.N.L be
recovered without prejudice to any right or remedy available in law out of the deposit in so far
as the same may extend in terms of the said bond and in the event of deficiency out of any
other money due to me / us under this contract or otherwise. The information in respect of
works in hand is as per proforma enclosed.
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| / we agree that this contract is subject to jurisdiction of Court at .....**..... only. (Where the NIT

/ Tender has been issued).

Dated: ......... *E s

Witness: ...occeeeeverenee (S HE e )
Address: .......o.c..... Signature of Contractor
Occupation: .....cccveveceverinnene. Postal Address: ... **.........

ACCEPTANCE

The above tender [ as modified by you (Contractor) and as provided in the letters mentioned
hereunder ] is accepted by me for and on behalf of Bharat Sanchar Nigam Limited for a sum of
RS. .. ¥EX /= (RUPEES oieets et e o eeiereies e et

a) e HEX s
b) . HEK e
For & on behalf of
Bharat Sanchar Nigam Limited
Signature: ......... HEE e
Dated : ...... HEXE Name and Designation: ............... HEE s

Contractor EE (C) Page 20



ANNEXURE-I
CERTIFICATE FOR NEAR RELATIVES

S/o L] o1 T Resident of

.................................................................................................................... hereby certify that none
of my relative(s) as defined is/are employed in BSNL Jharkhand Civil Zone. In case at any stage, it
is found that the information given by me is false / incorrect, BSNL shall have the absolute right

to take any action as deemed fit without any prior intimation to me.”

SIGNATURE OF CONTRACTOR
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ANNEXURE-II

UNDERTAKING FOR NON SUBMISSION OF PHYSICAL BID DOCUMENT/TECHNICAL BID

ol We SIO SHIi e
B TS o 1= o Ao ) PRSPPIt hereby
certify that “If I/We do not submit the physical bid documents / Technical Bid consecutively three times
after submission of online bid, it shall be treated as breach of condition and action shall be taken to

withdraw my/our enlistment / debar me/us from tendering in BSNL for six months.”

SIGNATURE OF CONTRACTOR
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PROFORMA OF SCHEDULES

SCHEDULE “A”

“Schedule of Quantities (as per PWD-3)” - Page 121 to 123

SCHEDULE “B”

Schedule of Materials to be issued to the contractor

Description . Rates in figures & words at which the materials Place of
S. No Quantity . .
of Item will be charged from the contractor issue
1 2 3 4 5
Nil

SCHEDULE “C”

Tools and Plants to be hired to the contractor

S. No. Description of Item Hire charges per day Place of issue

DELETED

SCHEDULE “D”

Extra schedule for specific requirements/documents for the work.

1. Correctionslip1,2,3,4,5&6- See Page no. 28 to 86

2. Specific condition - See Page no. 87 to 105

SCHEDULE “E”

Schedule of component of Materials, Labour etc for escalation

CLAUSE10C Not Applicable

CLAUSE 10 CA Applicable

Component of Materials expressed as “X" 75%
percent of Total Value of Work

Component of Labour expressed as “v” 25%
percent of Total Value of Work

Component of POL expressed as percent of “2" 0%
Total value of Work
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SCHEDULE “F”

Reference to General Conditions of Contract:-

Name of Work

Partial modification i/c other misc. Civil work in the office of GM,
BharatNet in Admin Building at ARTTC Campus at Ranchi.

Estimated cost

of Work Rs. 2,04,802/- (Rupees Two lakh four thousand eight hundred two) only.
Earnest Rs. 4,096/- (Rupees Four thousand ninety six) Only

Money

(As Para 6 of

BSNL W-6)

Performance Guarantee

(3% of the tendered value in the form of Bank Guarantee
from Schedule Bank in respect of works with Estimated

cost put to tender exceeding Rs. 15 Lakhs)

Rs.---***_ - /-(Rupees---***---—-

Security Deposit

(10% of the tendered value for works with Estimated Cost

put to tender upto Rs. 15 Lakhs)

(7% of the tendered value in the form of Bank Guarantee
from Schedule Bank in respect of works with Estimated

cost put to tender exceeding Rs. 15 Lakhs)

Rs.--***-——— /-(Rupees---***----) only

GENERAL RULES AND DIRECTIONS

Officers inviting tender

Executive Engineer, BSNL Civil Division, Ranchi.

Maximum percentage for quantity of items of
work to be executed beyond which rates are

. . . 50%
to be determined in accordance with Clause
12.2 & 12.3.
Definitions. See below
2(v) Engineer-in charge Executive Engineer, BSNL Civil Division, Ranchi
2 (viii) Accepting Authority Add. Chief Engineer (C), O/o Sr. C.E. (C), BSNL

Jharkhand Civil Zone, Ranchi.

2 (x) Percentage on cost of materials
and Labour to cover all overheads 10 %
and profit
2 (xi) Standard Schedule of Rates DELHI SCHEDULE OF RATES- 2021 Published by CPWD

with up to date correction slips.
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2 (xii) Department

BHARAT SANCHAR NIGAM LIMITED

9 (ii) Standard BSNL Contract Form

BSNL W-8 form as modified and corrected up to date
with correction slip no. 1 to 6.

Clause 2

Authority for fixing compensation under

Add. Chief Engineer (C), O/o Sr. C.E.(C), BSNL Jharkhand

together with net payment /adjustment
of advances for materials collected, if
any, since the last such payment for
being eligible to interim payment.

(ii) Payment of First Running Account Bill

Clause 2 Civil Zone, Ranchi.

Clause 2A

Whether Clause 2A shall be applicable —Yes/NO No

Clause 3A

Whether clause 3A will be applicable — Yes/NO YES

Clause 5

i) Time allowed for execution of work. 01 (One) Month

i) Authority to give fair and reasonable Add. Chief Engineer (C), O/o Sr. C.E.(C), BSNL
extension of time for completion of Jharkhand Civil Zone, Ranchi.
work.

Clause 6 A

Whether clause 6A will be applicable — No

Yes/NO

Clause 7

(i) Gross value of work to be done Rs 5.00 lakhs

No Running Account Bill shall be paid for the
work till the
submitted by the contractor to the Engineer —
in — Charge.

registration with EPFO is

Clause 10
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Reinforcement steel to be used in the work shall | a) CTD bars Manufactured by: Not applicable
have to be procured : b) TMT bars Conforming to BIS 1786 grade Fe-
500 D or more Manufactured by: Primary
producers from SAIL, RINL and TATA Steel.

Clause 11

Specification to be followed for execution of CPWD Specifications 2009 Volume | & 2 with up to

work. date correction slips as on the date of opening of
tenders.

Clause 12

12.2 Limit for value of any item of any individual trade

& beyond which sub clauses (i) to (v) shall not apply 50%

123 and clauses 12.2.& 12.3 shall apply

Clause 16

Competent authority for deciding reduced Add. Chief Engineer (C), O/o Sr. C.E. (C), BSNL
rates. Jharkhand Civil Zone, Ranchi.

Clause 36(i)

General guidelines for fixing requirement of technical staff and rate of recovery in case of non-compliance,
for a work, shall be as per following table:

“ o Rate at which recovery shall be
(o)
c 2 T ] made from the contractor in
o = 2 9o _ c -
B < g c v [ the event of not fulfilling
o ) E S 2 =
= § c [ <3 provision of clause 36 (i)
z S = = 5= 5 & Fi R Words (R
A 32 3 S = g E igures (Rs) ords (Rs)
E ® [a) @ .= 5 g
P W c o =
E = 728" g
£9 a >
=+~
S. Minimum Designation Minimum Rate at Which the recovery
No. |Qualification of @ (Principal Experience . shall be made in the event of
—_ )]
Technical = Technical / -g non deployment
Representative .g Technical > Figures Words
Representative
Degree Civil | Technical 2 Years for | 1 15,000.00 per Fifteen
Engineer or Representative Graduate 5 month Thousand
Diploma years for per month
Engineer Diploma

Clause 37 (i)
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Extent of Goods & Service Tax (GST) payable
by Contractor as defined in clause 119 of
section 2 of CGST Act 2017:

GST @ 18% on total value of work done as per
Govt. of India, Ministry of Finance (Department
of Revenue), Notification and as per the extant
rule applicable from time to time shall be paid
by contractor.

Extent of EPF & ESI payable by Contractor.

EPF & ESI contributions to the contract workers
are to be paid by the contractor. EPF (Employers
part only) and ESI will be reimbursed by BSNL on
actual basis on submission of requisite
documents by the contractor.

Clause 42

i) (a)

Schedule/ statement for determining theoretical quantities of Cement, Steel on the basis of
Delhi Schedule of Rates 2021 Printed by CPWD with up to date correction slips.

i) Variation permissible on theoretical quantities.
a) Cement for works with estimated costs put to tender

i) not more than Rs. 5 lakhs 3% minus

ii) More than Rs. 5 lakhs 2% minus
b) Steel reinforcement and structural steel sections for each 2% minus

diameter, section and category.
Star prices to be considered for Escalation and Recoveries
S. No. Material Star price

(Rate in figures and words)
1. For Cement
a) For Ordinary Portland Cement (OPC) Rs.7800/- (Rupees Seven Thousand Eight
hundred) only per Metric Tonne.

2 For reinforcement Steel Rs.45, 980/-(Rupees Forty five Thousand

500 D Grade or more)

1. TMT Bars Conforming to BIS 1786 (Fe

Nine hundred Eighty) only per Metric Tonne.

Note:-The rate for recovery under clause 42 shall be same as the star price.
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Correction Slip No.1
(To GCC for Civil Works — 2006 issued on 01.11.07)

S. Clause or EXISTING MODIFIED
No. para
1 1.2 (page Tenders will below issued to Tenders will below issued to eligible contractors
No. 2 of eligible contractors provided they provided they produce proof of their valid enlistment
tender produce proof of their valid with the appropriate authority.
document) enlistment with the appropriate 1.2.1 Criteria of eligibility for issue of leader
authority. documents for non BSNL registered contractors 01
Public Works Organisation like C.P.W.D. State PWD
(B&R), DOP, MES, & Railways only.
1.2.1.1 for works upto Rs. 5 Lakhs Nil.
1.2.1.2 For works about Rs. 5 Lakhs and upto Rs. 2.5 Cr.
And all specialized works irrespective of its cost, the
applicant should have completed works as per details
below during the last seven years ending last day of the
month previous to the one in which the tenders are
invited.
a) Three similar completed works costing not less than
the amount equal to 40% of estimated cost
or
b) Two similar completed works costing not less than
the amount equal to 50% of estimated cost
or
c) One similar completed works costing not less than
the amount equal to 80% of estimated cost
For the purpose of this clause 'similar works' means the
work of ..........
2. 3.0 page The time allowed for carrying out The time allowed for carrying out the work will be
No. 2) the work will be from
the day after the date of
from issue of letter of award of work, or, from the first day
the day of handing over of the site, whichever is later, in
after the date of written order to accordance with phasing, if any, indicated in the
commence the work, or, from the Tender Document.
first day of handing over of the
site, whichever is later, in
accordance with phasing, if any,
indicated in the Tender
Document.
3. Para 5 (iii) In case...oeveeeenne last date of To be deleted.
(Page No. receipt of application as at Para
2) 5.0(i) above.
4, Para  5(iv) The list of Eligible Tenderers To be deleted.
(PABE N0 2) | e Shall be
permitted to quote Rates.
5. Para 6 6.0 Tender documents consisting 6.0 Tender documents consisting of plans,
Mode  of of plans, specifications, the specifications, the schedule of quantities of the various
submission schedule of quantities of the classes of work to be done and the set of terms and
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of EMD
(page no 2-
3)

various classes of work to be
done and the set of terms and
conditions of the contract to be
complied with by the Contractor
whose tender may be accepted
and other necessary documents,
can either be down loaded from
the BSNL
WWW: or

website

be seen in the office of
the

between 11.00 hours. & 16.00
hours from to
everyday except on
Sundays and Public Holidays.
Tender documents, excluding
standard form, will be issued
from his office, during the hours
specified above on payment of
the following:
(i) Rs
in cash as

cost of tender and

(i) Earnest money of
Rs. in cash (upto
Rs.2500/-only)/ deposit at Call
receipt of a scheduled bank/fixed
deposit receipt of a scheduled
bank/demand  draft of a
scheduled bank issued in favour
of
(iii)  The
accompanied by Earnest Money
along with cost of tender, if not

tender shall be

paid earlier as in the case of
down loaded tender from
Website in the form as detailed

at sub para ii) above.

conditions of the contract to be complied with by the
Contractor whose tender may be accepted and other
necessary documents, can either be down loaded from

the BSNL website www: or be
seen in the office of the
between 11.00 hours. & 16.00 hours from to

everyday except on Sundays and Public
Holidays. Tender documents, excluding standard form,
will be issued from his office, during the hours specified
above on payment of the following:
(i) Rs . in cash as cost of tender (Non
refundable) and
(ii) Earnest money of Rs. in cash (up to
Rs.2500/-only)/ Banker’s cheque/ deposit at Call
receipt of a scheduled bank/fixed deposit receipt of a
scheduled bank/demand draft of a scheduled bank
issued in favour of . When amount
of earnest money is more than Rs. 5 lakhs, part of the
earnest money is acceptable in the form of Bank
Guarantee also. In such case, minimum 50% of earnest
money (but not less than Rs. 5 lakh) or Rs. 25 lakh,
whichever is less, will have to be deposited in the
shape prescribed above. For balance amount of
earnest money, bank guarantee will also be
acceptable.
iii) The tender shall be accompanied by Earnest Money
along with cost of tender, if not paid earlier as in the
case of down loaded tender from Website in the form
as detailed at sub para ii) above.
Note: Money due to contractor in any other work or
earnest money of the previous call of the same work
shall not be adjusted towards earnest money.

6. Para7.0
Opening of
Tender
(pageno 3)

Tenders, which should always be
placed in sealed envelope, in the
manner detailed at para 9 below,

will  be received by the
upto
15.00 Hrs. on and will

be opened by him or his
authorized representative in his
office on the same day at 15.30
Hrs. The envelope containing the
Earnest Money along with the
cost of the tender as applicable in

Tenders, which should always be placed in sealed
envelope, in the manner detailed at para 9 below, will
be received by the upto 15.00
Hrs. on and will be opened by him or his
authorized representative in his office on the same day
at 15.30 Hrs. After opening the main envelope 3, the
envelope 1 containing the Earnest Money along with
the cost of the tender as applicable and eligibility
credentials shall be opened first.

The envelope 2 containing tender shall be opened only
for those tenderers whose Earnest Money, cost of
tender and eligibility is found in order.
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case of down loaded tender The unopened tenders shall be returned to the
documents shall be opened first. tenderers after the final decision on the tender is
The Tenders of tenderer, who do reached.
not deposit the Earnest Money
along with cost of tender, shall
not be opened.
7. Para 9 9.0 Submission of tender : - 9.0 Submission of tender
From three 9.1 The “Tender” and “Earnest Tender shall be submitted in following manner:
envelope money” shall be placed in 9.1 In case the tender document is down loaded form
system to separate sealed envelopes BSNL website
four marked “Tender” and “Earnest 9.1.1 “Earnest money plus cost of Tender and eligibility
envelope money” respectively. credentials “shall be placed in sealed envelope-1.
system 9.1.1 In case the tender marked “Earnest money plus cost of Tender and
(pageno 3) document is down loaded form eligibility credentials”.
BSNL website, the “Tender” and 9.1.2 The “Tender” shall be placed in sealed envelope-2
“Earnest money plus cost of and will be superscripted as “Tender”
tender shall be placed in a 9.1.3 The sealed envelope no. 1,&2 as above containing
separate sealed envelopes “Earnest money plus cost of Tender, Eligibility
marked “Tender” and “Earnest Credentials", and the “Tender” shall be placed in
money plus cost of tender” another sealed envelope -3.
respectively. 9.1.4 All the three envelopes shall be superscripted
9.2 The “Tender” sealed envelope with following data on it.
and “Earnest money or Earnest (i) Name of work
money plus cost of tender” (i) Name of tenderer
sealed envelope shall be placed (iii) Last date of receipt of tender
in another sealed envelope with 9.2 In case tender document is purchased from
following data written on it. Div/Sub-div office
(i)Name of work 9.2.1: Proof for paying the cost of tender documents,
(ii)Name of tenderer proof of payment of EMD and copies of documents
(iii)Last date of receipt of tender showing eligibility credentials to be placed in sealed
envelope no.1
9.3 The tender in  which 9.2.2: Envelope no. 2 will be as per Para 9.1.2.
rates/percentage are to be quoted 9.2.3: The sealed envelopes1&2 shall be placed in
should be properly bound and another sealed envelop no3
sealed. Loose/spiral bound 9.2.4 :same as 9.1.4
submission (in case the tender is Note: In case the eligibility credentials are not found in
down loaded from website) shall be order at any stage i.e. before award of work or during
rejected out rightly. In case of any execution of the work or after completion of the work,
correction/addition/alteration/omis the contractor will be debarred from tendering in BSNL
sion in tender document vis-a-vis for three years including any other action under the
tender document available on contract or existing law.
website shall be treated as non- 9.3 The tender in which rates/percentage are to be
responsive and shall be summarily quoted should be properly bound and sealed.
rejected. Loose/spiral bound submission (in case the tender is
down loaded from website) shall be rejected out
rightly. In case of any
correction/addition/alteration/omission in  tender
document vis-a-vis tender document available on
website shall be treated as non-responsive and shall be
summarily rejected.
8. Para 17 of In case of works having estimated In case of works having estimated cost below Rs.
cost below Rs. 6,00,000/-, the 6,00,000/-, the successful tenderer shall be required to
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BSNL W-6

(page no 4-
5)

successful tenderer shall be
required to

agreement with the Engineer-in-

execute an

charge in the performa annexed
to the tender document, within
15 days of the issue of letter of
acceptance by the BSNL. In the
event of failure on the part of the
successful tenderer to sign the
agreement, the earnest money
will be forfeited and tender
cancelled. In case of works of
estimated to cost Rs.6,00,000/-
and above, the
tenderer shall, upon issue of

successful

letter of acceptance of Tender,
shall be required to furnish
irrevocable Bank Guarantee of
requisite amount to the Engineer-
in-charge in the Performa
annexed to the tender document,
within 15 days of the issue of
letter of acceptance of Tender by
the BSNL. In the event of failure
on the part of the successful
tenderer to furnish the Bank
Guarantee within 15 days, the
earnest money will be forfeited
and tender cancelled.

execute an agreement with the Engineer-in-charge in
the performa annexed to the tender document, within
15 days of the issue of letter of award by the BSNL. In
the event of failure on the part of the successful
tenderer to sign the agreement, the earnest money will
be forfeited and tender cancelled.

In case of works of estimated to cost Rs.6,00,000/- and
above, the successful tenderer shall, upon issue of
letter of acceptance of Tender, shall be required to
furnish Performance Guarantee @ 5% of the tendered
value in the form of irrevocable Bank Guarantee of
requisite amount to the Engineer-in-charge in the
Performa annexed to the tender document, within 15
days of the issue of letter of acceptance of Tender by
the BSNL. In the event of failure on the part of the
successful tenderer to furnish the Bank Guarantee
within 15 days, the earnest money will be forfeited and
tender cancelled.

9. Para 18 of
BSNL W-6

(pageno5)

This Notice Inviting Tender (BSNL
W-6) shall form a part of the
Contract Document. In
accordance with clause 1 of the
contract, the letter of intent shall
be issued first in favour of the
successful Tenderer/Contractor.
After submission of  the
performance guarantee, the
letter for commencement of
work shall be issued. The contract
shall be deemed to have come
into effect on issue of
communication of acceptance of
the tender. On such
communication of acceptance,
the successful
Tenderer/Contractor shall, within
15 days from such date, formally
sign the agreement consisting of:
a) The Notice Inviting Tender, all

including
conditions,

the documents
additional

This Notice Inviting Tender (BSNL W-6) shall form a part
of the Contract Document. In accordance with clause 1
of the contract, the letter of acceptance shall be issued
first in favour of the successful Tenderer/ Contractor.
After submission of the performance guarantee, the
letter of award shall be issued. The contract shall be
deemed to have come into effect on issue of letter of
acceptance of the tender. On issue of letter of award,
the successful Tenderer/ Contractor shall, within 30
days from such date, formally sign the agreement
consisting of:

a) The Notice Inviting Tender, all the documents
including additional conditions, specifications and
drawings, if any, forming part of the tender, and, as
issued at the time of invitation of tender and
acceptance thereof together with any correspondence
leading thereto.

b) Standard BSNL W-7/8 as on website

c) Agreement signed on non-judicial stamp paper as
per Performa annexed to the tender document.

Contractor

EE (C)

Page 31




specifications and drawings, if
any, forming part of the tender,
and, as issued at the time of
invitation of tender and
acceptance thereof together with
any correspondence leading
thereto.
b) Standard BSNL W-7/8 as on
website .
c) Agreement signed on non-
judicial stamp paper as per
Performa annexed to the tender
document.

10. BSNL W-6 Signature of Divisional Officer/ Signature and Name of Divisional Officer/ Sub-
Sub-Divisional Officer. Divisional Officer.

(page no5) For and on behalf of Bharat For and on behalf of Bharat Sanchar Nigam Limited

Sanchar Nigam Limited.

11. Para 3 We agree to keep the tender I/We agree to keep the tender open
under sub open for days from for days from the due date of submission
head the due date of submission thereof and not to make any modifications in its terms
TENDER of thereof and not to make any and conditions. If I/we withdraw my/ our tender before
BSNL W-7/8 modifications in its terms and the said period or issue of letter of acceptance/intent,

conditions. If any tenderer whichever is earlier, or ...
(page no 6) withdraws his tender before the

said period or issue of letter of

acceptance/intent, whichever is

earlier, or,......... .

12. Para 4 A sum of RS..cccoververicreenee (Rupees A sum of RS.coovvineriirinnnee (RUPEES . only)
under sub only) has been has been deposited in prescribed manner as earnest
head deposited in Cash ( upto Rs. money........

TENDER of 2500/-)/ Demand draft/ Bankers

BSNL W-7/8 Cheque/ Deposit at Call Receipt
of a Scheduled Bank as earnest

(page no 6- money.....

7)

13. Court Does not Exist "I/we agree that this contract is subject to jurisdiction
Jurisdiction of Court at -------mmmmmmmmmeeeeee only.” (Where the
Sub Head NIT/Tender has been issued)

Tender of
BSNL W-7/8
(pageno 7)

14. BSNL W-7/8 For & on behalf of the Bharat For & on behalf of the Bharat Sanchar Nigam
(pageno 7 Sanchar Nigam Limited.Signature
of tender Limited.Signature Dated Name and Designation
document) Dated Designation

15. Paral: All work proposed for execution All work proposed for execution by contracts will be
General by contracts will be notified in a notified in a form of invitation to tender duly signed by
Rules and form of invitation to tender the officer inviting tender will be displayed on the
Direction pasted in public places and notice board /pasted in public places or by publication

signed by the officer inviting in News papers as the case may be and shall also be on
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(Page-8 of tender or by publication in News the BSNL website
tender papers as the case may be
Document)

16. Para 4 of ... . No single tender shall include ... . No single envelope shall include tender for more
General more than one work, but than one work, but contractors who wish to tender for
Rules and contractors who wish to tender two or more works shall submit separate envelope for
Direction for two or more works shall each. ........

(page no 8) submit separate tender for each.

17. Para 10 “In case of item ................ not the “In case of item ................ not the amount.”

(last line) of amount.” In the event of no rate has been quoted for any item(s)
General then the rate for such item(s) will be considered as zero
Rules and and work will be required to be executed accordingly. It
Directions( will be presumed that the contractor has included the
pageno9) cost of this / these item(s) in other item(s).

18 Rule 14 The contractor .............. for this To be deleted
of General purpose
Rules and
Directions
(page no
10-11)

19. Conditions The Engineer-in-Charge means The Engineer-in-Charge means the Engineer Officer
of Contract the Engineer Officer who shall who shall supervise and be in-charge of the work and
Para 2(v) supervise and be in-charge of the who shall sign the agreement on behalf of the Bharat
(Page no work and who shall sign the Sanchar Nigam Limited as mentioned in Schedule ‘F’
12) contract on behalf of the hereunder.

President of India as mentioned
in Schedule ‘F’ hereunder.

20 Clause-2 (A) In case the contractor completes In case the contractor completes the work ahead of the
(Incentive the work ahead of the schedule schedule completion time a bonus @1 %(one percent)
clause) completion time a bonus @1 % per month computed on per day basis shall be payable
(page no (one percent) per month to the contractor subject to a maximum limit of 5%(five
17) computed on per day basis shall percent) of the tendered value in respect of work

be payable to the contractor costing Rupees ten lacs and above. Payment of bonus
subject to a maximum limit of under this clause-2A shall be applicable only in case the
5%(five percent) of the tendered work is completed within the stipulated period as
value in respect of work costing notified in the tender document under all
Rupees ten lacs and above. The circumstances i.e. incentive will not be payable in case
amount of bonus if payable shall actual date of completion is beyond the stipulated date
be paid along with final bill after of completion even if the Extension of time is granted
completion of work. Decision of by the competent authority without levy of
the Superintending Engineer as to compensation. The amount of bonus if payable shall be
the quantum of bonus payable to paid along with final bill after completion of work.
the contractor shall be final and Decision of the Chief Engineer as to the quantum of
binding on the contractor. bonus payable to the contractor shall be final and
Provided always that provision of binding on the contractor. Provided always that
the Clause 2A shall be applicable provision of the Clause 2A shall be applicable only
only when so provided in when so provided in “Schedule F”.

“Schedule F”

21 Clause-10C If the prices of materials (not being If the prices of materials (not being materials supplied

materials supplied or services or services rendered at fixed prices by the BSNL in
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rendered at fixed prices by the
BSNL in accordance with Clauses 10
& 34 thereof) and/or wages of
labour required for execution of the
work increase, the contractor shall
be compensated for such increase
as per provisions detailed below
and the amount of the contract
shall accordingly be varied, subject
to the condition that such
compensation for escalation in
prices shall be available only for the
work done during the stipulated
period of the contract including
such period for which the contract’s
validity is extended under the
provisions of Clause 5 of the
contract without any action under
Clause 2 and also subject to the
condition that no such
compensation shall be payable for a
work for which the stipulated
period of completion is 12(Twelve)
months or less. Such compensation
for escalation in the prices of
materials and labour, when due,
shall be worked out based on the
following provisions: -

(iv)The compensation for escalation
for Cement, Reinforcement Steel,
Other Materials and P.O.L. shall be
worked out as per the formula
given below:

(a) Adjustment for component of
Cement

Vc =Qc * SPc * (Cl-Clo) / Clo

Vc Variation in cement cost i.e.
increase or decrease in the amount
in rupees to be paid or recovered
Qc Quantity of Cement consumed,
based on theoretical consumption,
or actual quantity consumed
whichever is less during the quarter
SPc Star price of Cement as
mentioned in Schedule F.

Cl : All India wholesale index for
Cement for the period under
consideration as published by the
Economic Adviser to Government.

accordance with Clauses 10 & 34 thereof) and/or
wages of labour required for execution of the work
increase, the contractor shall be compensated for such
increase as per provisions detailed below and the
amount of the contract shall accordingly be varied,
subject to the condition that such compensation for
escalation in prices shall be available only for the work
done during the stipulated period of the contract
including such period for which the contract’s validity is
extended under the provisions of Clause 5 of the
contract without any action under Clause 2 and also
subject to the condition that no such compensation
shall be payable for a work for which the stipulated
period of completion is 18(Eighteen) months or less.
Such compensation for escalation in the prices of
materials and labour, when due, shall be worked out
based on the following provisions: -

iv)The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and P.O.L. shall
be worked out as per the formula given below:
a)Adjustment for component of Cement

Vc = Qc * SPc * (CI-Clo) / Clo

Vc Variation in cement cost i.e. increase or decrease in
the amount in rupees to be paid or recovered

Qc Quantity of Cement consumed, based on theoretical
consumption, or actual quantity consumed whichever
is less during the quarter

SPc Star price of Cement as mentioned in Schedule F.

Cl : All India wholesale index for Cement for the period
under consideration as published by the Economic
Adviser to Government. of India, Ministry of Industry
and Commerce.

( In respect of the justified period extended under the
provisions of clause-5 of the contract without any
action under clause 2, the index prevailing at the time
of stipulated date of completion or the prevailing index
of the period under consideration, which ever is less,
shall be considered.)

Clo : All India wholesale index for Cement as published
by the Economic Adviser to Government. of India,
Ministry of Industry and Commerce, as valid on the last
for the period under consideration and that valid on
the last stipulated date of receipt of tender including
extension if any.

b)Adjustment for component of Reinforcement Steel

Vs =Qs * SPs * (SI-Slo) / Slo

Vs Variation in Reinforcement Steel cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered
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of India, Ministry of Industry and
Commerce

Clo : All India wholesale index for
published by the
Economic Adviser to Government.
of India, Ministry of Industry and
Commerce, as valid on the last for
the period under consideration and
that valid on the last stipulated date
of receipt of tender including
extension if any.

(b)Adjustment for component of

Cement as

Reinforcement Steel

Vs =Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel
cost i.e. increase or decrease in the
amount in rupees to be paid or
recovered

Qs Quantity of Reinforcement Steel
consumed, based on theoretical
consumption, or actual quantity
consumed whichever is less during
the Quarter.

SPs Star price of Reinforcement
Steel as mentioned in Schedule F.

SI : All India wholesale index for
Bars and Rods (Steel) for the period
under consideration as published by
the Economic
Government. of India, Ministry of
Industry and Commerce, New Delhi.
Slo : All India wholesale index for
Bars and Rods (Steel) as published
by the
Government of India, Ministry of
Industry and Commerce, for the

Adviser to

Economic Adviser to

period under consideration and
that valid on the last stipulated date
of receipt of tender including
extension if any.
c) Adjustment for component of
Other Materials
VM = (W * X /100 — Qc*SPc — Qs
* SPs) * (MI-Mio) / Mlo
VM Variation in other material cost
i.e. increase or decrease in the
amount in rupees to be paid or
recovered
W Cost of work done worked out as
indicated in sub-para ii) above.
X  Component of
expressed as per cent of the total

materials

Qs Quantity of Reinforcement Steel consumed, based
on theoretical consumption, or actual quantity
consumed whichever is less during the Quarter.

SPs Star price of Reinforcement Steel as mentioned in
Schedule F.

SI : All India wholesale index for Bars and Rods (Steel)
for the period under consideration as published by the
Economic Adviser to Government. of India, Ministry of
Industry and Commerce. However, the price index shall
be minimum of the followng:

i)Index for the month when the last consignment of
steel reinforcement for the work is procured or

ii)index for the month in which half of the stipulated
contract period is over

iii)Index for the period under consideration.

For the period extended under the provisions of clause-
5 of the contract without any action under clause 2, the
same principle as for the period within stipulated
period of completion, will apply.

Slo : All Indiawholesale index for Bars and Rods (Steel)
as published by the Economic Adviser to Government
of India, Ministry of Industry and Commerce, for the
period under consideration and that valid on the last
stipulated date of receipt of tender including extension
if any.

c)Adjustment for component of Other Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs) * (MI-Mio) /
Mlo

VM Variation in other material cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered

W Cost of work done worked out as indicated in sub-
para ii) above.

X Component of materials expressed as per cent of the
total value of work as indicated in schedule F.

MI: All India wholesale index for All Commodities for
the period under consideration as published by the
Economic Adviser to Government. of India, Ministry of
Industry and Commerce.

( In respect of the justified period extended under the
provisions of clause-5 of the contract without any
action under clause 2, the index prevailing at the time
of stipulated date of completion or the prevailing index
of the period under consideration, which ever is less,
shall be considered.)

Mlo: All India wholesale index for All Commodities as
published by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce as valid on
the last stipulated date of receipt of tender including
extension if any.

d)Adjustment for component of P.O.L.

VF =W *(Z/ 100) * (FI-Flo) / Flo
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value of work as indicated in
schedule F.

MiI: All India wholesale index for All
Commodities for the period under
consideration as published by the
Economic Adviser to Government.
of India, Ministry of Industry and
Commerce.

Mlo: All India wholesale index for
All Commodities as published by
the Economic Adviser to
Government. of India, Ministry of
Industry and Commerce as valid on
the last stipulated date of receipt of
tender including extension if any.
d)Adjustment for component of
P.O.L.

VF =W * (Z/ 100) * (FI-Flo) / Flo

VF Variation in cost of fuel, power,
light and lubricants, increase or
decrease in rupees to be paid or
recovered.

W Value of work done, worked out
as indicated in sub-para ii) above.
vi) The compensation for escalation
for labour shallbe worked out as
per the formula given below :-

VL =W * (Y/100 *(LI-Lio) / Lio

VL Variation in labour cost i.e
amounts of increase or decreases in
rupees to be paid or recovered.

W Value of work done, worked out
as indicated in sub para ii) above.

Y Component of labour expressed
as a percentage of the total value of
the work as indicated in schedule
F...

Lio Minimum daily wage in rupees
of unskilled adult male mazdoor,
fixed under any law statutory rule
or order as on the last stipulated
date of receipt of tender including
extension, if any.

LI Minimum daily wage in rupees of
an unskilled adult male mazdoor,
fixed under any law, statutory rule
or order as applicable on the last
date of the quarter previous to the
one under consideration.

vii) The following principles will be
followed while working out the
compensation as per sub-para (vi)

VF Variation in cost of fuel, power, light and lubricants,
increase or decrease in rupees to be paid or recovered.
W Value of work done, worked out as indicated in sub-
para ii) above.

Z Component of fuel, power, light and lubricants
expressed as per cent of total value of work as
indicated in schedule F.

Fl: All India wholesale index for

W  Value of work done, worked out as indicated in
Ssub-para ii) above.

Y Component of labour expressed as a percentage of
the total value of the work as indicated in Schedule F.
LI0O Minimum daily wage in rupees of an unskilled adult
male mazdoor, fixed under any law, statutory rule of
order as on the last stipulated date of receipt of tender
including extension, if any.

LI Minimum wage in rupees of an unskilled adult male
mazdoor fixed under any law, statutory rule or order as
applicable on the last date of the quarter previous to
the one under consideration.

(In respect of the justified period extended under the
provisions of clause-5 of the contract without any
action under clause 2, the index prevailing on the last
date of quarter previous to the quarter pertaining to
the stipulated date of completion or the index
prevailing on the last date of the quarter previous to
the one under consideration, whichever is less, shall be
considered).

vii)  The following principles will be followed while
working out the compensation as per sub-para (vi)
above.

a) The minimum wage of an unskilled male mazdoor
mentioned in sub-para (vi) above shall be the higher of
the wage notified by Government of India, Ministry of
Labour and that notified by the local administration
both relevant to the place of work and period of
reckoning.

b) The escalation for labour also shall be paid at the
same quarterly intervals when escalation due to
increase in cost of materials and/or P.O.L. is paid under
this clause. If such revision of minimum wages takes
place during any such quarterly intervals, the escalation
compensation shall be payable at the revised rates only
for work done in subsequent quarters.

c) lIrrespective of variations in minimum wages of any
category of labour, for the purpose of this clause, the
variation in the rates for an unskilled adult male
mazdoor along shall form the basis for working out the
escalation compensation

fuel, power, light and lubricants for the period under
consideration as published weekly by the Economic
Adviser to Government of India, Ministry of Industry,
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above.

a) The minimum wage of an
unskilled male mazdoor mentioned
in sub-para (vi) above shall be the
higher of the wage notified by
Government of India, Ministry of
Labour and that notified by the
local administration both relevant
to the place of work and period of
reckoning.

b)  The escalation for labour also
shall be paid at the same wuarterly
intervals when escalation due to
increase in cost of materials and/or
P.O.L. is paid under this clause. If
such revision of minimum wages
takes place during any such
quarterly

Z Component of fuel, power, light
and lubricants expressed as per
cent of total value of work as
indicated in schedule F.

FI: All India wholesale index for fuel,
power, light and lubricants for the
period under consideration as
published weekly by the Economic
Adviser to Government of India,
Ministry of Industry, New Delhi.

Flo All India wholesale index for
fuel, power, light and lubricants as
published weekly by the Economic
Adviser to Government of India,
Ministry of Industry, New Delhi,
valid on the last stipulated date of
receipt of tender including
extension if any.

v) The following principles shall be
followed while working out the
indices mentioned in para (iv)
above.

a) The compensation for escalation
shall be worked out at quarterly
intervals and shall be with respect
to the cost of works done as per
bills paid during the three calendar
months of the said quarter. The first
such payment shall be made at the
end of three months after the
month (excluding) in which the
tender was accepted and thereafter
at three months interval. At the
time of completion of the work, the

New Delhi.

( In respect of the justified period extended under the
provisions of clause-5 of the contract without any
action under clause 2, the index prevailing at the time
of stipulated date of completion or the prevailing index
of the period under consideration, which ever is less,
shall be considered.)

Flo All India wholesale index for fuel, power, light and
lubricants as published weekly by the Economic Adviser
to Government of India, Ministry of Industry, New
Delhi, valid on the last stipulated date of receipt of
tender including extension if any.

v) The following principles shall be followed while
working out the indices mentioned in para (iv) above.
a) The compensation for escalation shall be worked out
at quarterly intervals and shall be with respect to the
cost of works done as per bills paid during the three
calendar months of the said quarter. The first such
payment shall be made at the end of three months
after the month (excluding) in which the tender was
accepted and thereafter at three months interval. At
the time of completion of the work, the last period for
payment might become less than 3 months, depending
on the actual date of completion.

b) The index (SI/CI/MI/FI etc.) relevant to any
quarter/period for which such compensation is paid
shall be the arithmetical average of the indices relevant
to the three calendar months. If the period up to date
of completion after the quarter covered by the last
such installment of payment, is less than three months,
the index SI/CI/MI and FI shall be the average of the
indices for the months falling within that period.

vi) The compensation for escalation for labour shall be
worked out as per the formula given below:-

VL=W * (Y/100) * (LI-Llo) / Llo

VL Variation in labour cost i.e. amounts of increase or
decreases in rupees to be paid or recovered.

Contractor

EE (C)

Page 37




last period for payment might
become less than 3 months,
depending on the actual date of
completion.

b) The index (SI/CI/MI/FI etc.)
relevant to any quarter/period for
which such compensation is paid
shall be the arithmetical average of
the indices relevant to the three
calendar months. If the period up to
date of completion after the
quarter covered by the last such
installment of payment, is less than
three months, the index SI/CI/MI
and Fl shall be the average of the
indices for the months falling within
that period.

Intervals the escalation
compensation shall be payable at
the revised rates only for work done
in subsequent quarters.

c) lrrespective of variations in
minimum wages of any category of
labour, for the purpose of this
clause the variations in the rates for
an unskilled adult male mazdoor
alone shall form the basis for
working  out the
compensation payable on the
labour component.

viii) In the event the price of
materials and/or wages of labour

escalation

required for execution of the work
decrease/s. There shall be a
downward adjustment of the cost
of work so that such price f
materials and/or wages of labour
shall be deductable from the cost of
work under this contract and in this
regard the formula herein before
stated under this clause 10 © shall
mutatis mutandis apply, provided
that :-

a) No such adjustment for decrease
in  the price of  Cement
Reinforcement Steel, other
materials and/or wages of labour
aforementioned would be made in
case of contracts in which the
stipulated period of completion of
work is twelve months or less.

b) The Engineer-In-Charge shall

Payable on the labour component.

viii) In the event the price of materials and/or wages of
labour required for execution of the work decrease/s.
There shall be a downward adjustment of the cost of
work so that such price f materials and/or wages of
labour shall be deductable from the cost of work under
this contract and in this regard the formula herein before
stated under this clause 10 © shall mutatis mutandis
apply, provided that :-

a) No such adjustment for decrease in the price of
Cement Reinforcement Steel, other materials and/or
wages of labour aforementioned would be made in case
of contracts in which the stipulated period of completion
of work is eighteen months or less.

b) The Engineer-In-Charge shall otherwise be entitled to
lay down the procedure by which the provisions of this
sub-clause shall be implemented from time to time and
the decision of the Engineer in-Charge in this behalf shall
be final and binding on the contractor.

Provided always that the provisions of the clause 10CA
and 10D shall not be applicable for contracts where
provisions of this clause are applicable but in case where
provisions of clause 10CA & 10D will became applicable.
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otherwise be entitled to lay down
the procedure by which the
provisions of this sub-clause shall be
implemented from time to time and
the decision of the Engineer in-
Charge in this behalf shall be final
and binding on the contractor.

22

Clause
10CA

Does not exist

If after submission of the tender, the price of cement
and/or reinforcement steel parts not being materials
supplied from the Engineer-in-Charge’s stores in
accordance with clauses 10 thereof increases beyond the
price prevailing at the time of the last stipulated date of
receipt of tenders (including extensions, if any) for the
work, then the amount of contract shall accordingly be
varied and provided further that any such variation shall
be effected for stipulated period of contract including the
justified period extended under clause-5 of the contract
without any action under clause-2 subject to the
condition that no such compensation shall be payable for
a work for which the stipulated period of completion is 03
(Three) months or less.

If after submission of the tender, the prices of cement
and/or reinforcement steel bars (not being the materials
supplied from the Engineer In Charge’s stores in
accordance with clauses 10 thereof) decreased, BSNL
shall in respect of those materials incorporated in the
works (not being the materials supplied from the
Engineer In Charge’s stores in accordance with clauses 10
thereof) be entitled to deduct from the dues of the
contractor such amount as shall be equivalent to the
difference between the prices of cement and/or
reinforcement steel bars as prevailed at the time of the
last stipulated date of receipt of tenders (including
extensions, if any) for the work, and the price of these
materials on the coming into force of such star price of
cement and./or reinforcement steel bars issued by CE (C)
of concerned zone.

The increase/decrease in prices shall be determined by
the all India Wholesale prices indices for cement and
(steel (bars and rods) as published by Economic Advisor
to Government of India, Ministry of Commerce and
Industry and star price for cement and/or steel
reinforcement bars as issued under authority of
concerned CE(C) as valid on the last stipulated date of
receipt of tender including extension if any and for the
period under consideration. The amount of contract shall
accordingly be varied for cement and/or Reinforcement
steel and shall be worked out as per the formula given
below:-

a) Adjustment for component of cement

Vc=Qc +SPc+ (Cl-Clo)/Clo

Vc : Variation in cement cost i.e. increased of decrease in
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the amount in rupees to be paid or recovered.

Qc : Quantity of Cement used in the work since previous
bill.

SPc : Star price of cement as mentioned in Schedule F.
Cl: Same as in clause 10(C).

Clo : All India whole sale index for cement as published
by the Economic Adviser to Government of India, Ministry
of Industry and Commerce, as valid on the last stipulated
date of receipt of tender including extension if any.

b) Adjustment for component of Reinforcement Steel.

Vs =Qs + SPs + (Cl-Clo)/Clo

Vc : Variation in Reinforcement Steel cost i.e. increased
of decrease in the amount in rupees to be paid or
recovered.

Qs : Quantity of Reinforcement Steel paid weither by way
of secured advance or used in the work since previous bill
(which ever is earlier).

SPs : Star price of Reinforcement Steel as mentioned in
Schedule F.

Sl : Same as in clause 10(C).

Slo : All India whole sale index for Bars and Rods (Steel)
as published by the Economic Adviser to Government of
India, Ministry of Industry and Commerce, as valid on the
last stipulated date of receipt of tender including
extension if any.

Amendments in instructions / Guidelines :

22A Clause 10D In respect of contracts with | In respect of contracts with stipulated time period of
stipulated time period of | completion being less than 18 (Eighteen) months, if after
completion  being less than | submission of the tender .......
12(Twelve) months, if after
submission of the tender .......
23 Para 2 of proformaof | Does not exist. “The Contract is subject to the jurisdiction of Court at
agreement (Page-97) only (where the NIT / Tender have
been issued.
ANNEXURE - A

24 Para 2 Retain DOT W-7 of DOT W-8 as Retain BSNL W-7 of BSNL W-8 as applicable.
applicable.

25 Para 5 Enter the dates at (i) and (ii) i.e. Enter Website address. Enter the dates at (i) and
receipt of application and issue of (ii) i.e. receipt of application and issue of tender
tender forms. forms.

26 Para 6 Enter Enter
The name and address of office from Name Website.
where the documents are available The name and address of office from where the
for inspections. documents are available for inspections.

The cost of tender form. The cost of tender form.
27 Para The earnest money shall be 2.50% of i) for works costing upto Rs. 25 cr. : 2% of the
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INSTRUCTIONS(i)

6.0 (ii) the estimated cost put to tender estimated cost.
Amount limited to Rs. 1 Laks ii) For works costing more than Rs. 25 cr. : Rs.
of EMO Fifty laks plus 1.0% of excess of the Estimated
cost over Rs. 25 cr.
28 Para No provision Enter Website address
18.22
29 Schedule Earnest money (as at para 8 of Earnest money (as at para 8 of BSNL W — 6)
F DOTW - 6)
30 Clause 12.1.2(iii) 12.1.2(ii)
12
31 Clause Enter Superintending Engineer, Enter Superintending Engineer, BSNL Civil
18 Telecom/Postal Civil Circle*/the circle Circle*/the circle under whose jurisdiction the
under whose jurisdiction the work falls. work falls.
INSTRUCTIONS FOR FILLING UP
THE CONTRACT CONDITIONS OF CONTRACT
(BSNL W-6 & BSNL W-7/8)
GENERAL No column are to be left blank

(ii)

The alternatives not applicable are to be scored off.

NOTICE INVITING TENDER — BSNL W 6

FOLLOWING PARAS NEED BE ATTENDED TO

Para 1 Retain item rate or percentage rate, as applicable.
Enter the complete name of the work

Para 1.1 Enter the amount of estimated cost put to tender

Para1.2.1.2 Enter description of similar work

Para 2 Enter website address Retain BSNL W-7 at BSNL W-8 as applicable.

Para 3 Enter the time allowed for carrying out the work and time for commencement of the
work.
Enter the number of days to commence the work (It should be 15 days of such time
period as decided by the NIT issuing authority-such time period should be mentioned in
the letter of award)

Para 4 Strike out which is not applicable
In case the site is to be handed over in parts, the same must be specified.

Para 5 Enter website address. Enter the dates at (i) and (ii) i.e. receipt of application and issue of
tender forms
(A minimum of three working days should be available between the receipt of the
application form and issue of the tender papers. A minimum of three calendar days
should be available between the issue of tender documents and the receipt of tenders)

Para 6 Enter —
. Website address.
. The name and address of office from where the documents are available for

inspection and time duration.

. The cost of tender form.
. The amount of earnest money.
(i) For works costing upto Rs. 25 Cr. 2.0% of the estimated cost.

(ii)  For works costing more than Rs. 25 Cr. : Rs. Fifty Lakhs plus 1.0 of excess of the
Estimated cost over Rs. 25 Cr.)
. The officer in whose favour the draft etc. is to be submitted.

The cost of tender form shall be as per the latest guidelines issued.
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The present rates are as under :-

For works costing

(i) Upto Rs. One lakh Rs. 150/-

(ii) Between Rs. 1 lakh upto Rs. 50 lakhs Rs. 500/-

(iii) Between Rs. 50 lakhs upto Rs. 2 crores Rs. 1000/-

(iv) Above Rs. 2 crores Rs. 1500/-
Para7 Enter

- The designation of the officer in whose office the tenders are to be received.
- The date of receipt

Para 8 Enter- Full name of work including sub heads etc.

Para 16 Enter-number of days

The number of days shall be as follows:-

(i) 30 days - NIT’s within EE’s power

(ii) 60 days - NIT’s within SE’s power

(iii) 90 days - NIT’s beyond SE’s power
Para 18 & 22 Enter website address.

The NIT (BSNL W-6) shall be signed before issue

GENERAL CONDITIONS OF CONTRACT (Abridged Document)
Tender & Contract — BSNL W7/8

Retain BSNL W 7 or BSNL W-8 as applicable
Enter State, Zone, Circle, Division, Sub-Division
Region Percentage Rate tender or item Rate tender as applicable

Enter

(A) Complete name of work

(i) Time, date and officer to whom the tender is to be submitted.

(i) Time, date and the name of the office where the tenders are to be opened.
Complete Name of the Agency

Signature of tender issuing authority

Designation of tender issuing authority

Date of issue

3rd Para Enter Number of days(Should normally be filled by the tenderer)

The number of days shall be as follows:-
i) 30 days - NIT’s within EE’s power

ii) 60 days - NIT’s within SE’s power

iii) 90 days - NIT’s beyond SE’s power

4th Para Enter — Amount of Earnest Money (should normally be filled by the tenderer)

6th Para Name of the Bank and Account number for receiving the payment (Should normally be
filled by the tenderer)

10th Para Enter the name of place for court's jurisdiction

Acceptance Enter amount in Figures and Words

1) Enter letter reference nos. (of the contract) forming part of Contract Agreement.
ii) Signature, name and designation

iii) Enter date

PROFORMA FOR SCHEDULE — ENSURE THE FOLLOWING

Schedule A Attach the Schedule of Quantities

Schedule B Fill up the details of the materials to be issued i.e.
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- Description of item

- Quantity with unit

- Rate of issue in figure & words
- Place of issue

Schedule D Mention and append Special Conditions/Specifications/drawings for the work, if any

Schedule F Enter the following

- Full name of work including sub heads etc.

- Estimated cost of work (put to tender)

- Earnest Money (As at para 6.0 of BSNLW-6)

-Enter amount of performance guarantee and security deposit (As applicable)

GENERAL RULES AND DIRECTIONS

Officer inviting tender - Should be the same officer issuing the BSNL W-6

Enter 50% (unless otherwise specified in the NIT)

Definitions

- Engineer-in charge- as applicable (EE/AEE/AE)

- Accepting authority — as applicable (AE/AEE/EE/SE/CE)

- Enter the name of schedule & year on which the estimate is framed

- Enter department whose schedule of rates has been adopted (like CPWD etc.)
- Retain the form (BSNL W-7 or BSNL W-8) and enter up-to-date correction

slip numbers.

Clause 2 & Enter the authority, which shall be as under:
5

a) PCE (C)/CE(C) — for all works estimated to cost above Rs. 50 lakhs/Rs. 70 lakhs as the case may
be.

b) SE(C) with SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 70 lakhs.

c) SE (C) without SW - for all works estimated to cost above Rs. 6 lakhs upto Rs. 50 lakhs.

d) E.E. (C) without ASW - for all works estimated to cost upto Rs. 6 lakhs.

e) Enter time allowed for completion of work

Clause 7 Enter the amount, wherever applicable

Clause 11 Enter the specifications (Issued by the Department, Year & Volume no. etc) with upto date
corrections slips as applicable.

Clause 12 12.1.2(ii) Enter the reference to the Schedule of Rates

12.1.2(ii) Enter the % of above/below the estimated cost as accepted by the competent authority — to be

filled after acceptance of tender.
(Should be same as that mentioned in the letter of acceptance)

122 & Enter 50% (unless otherwise specified in the approved NIT).

12.3 It should be ensured that this %age and the %age filled at the under General Rules and
Directions is same.

Clause 16 Enter “Superintending Engineer, BSNL the Circle under whose jurisdiction the work falls".

Clause 25 Enter the designation of the conciliatory authority

e In respect of the works for which the Chief Engineer has issued the NIT, the
Conciliatory Authority shall be the Chief Engineer of the adjoining Zone.

¢ |In respect of the works for which the NIT has been issued by the Superintending
Engineer/ Executive Engineer/ Sub-divisional Engineer, the Conciliatory Authority shall be the
Superintending Engineer within the Zone of the adjoining Circle.

Clause 36 (iii) Enter the number of years — to be decided by the NIT issuing authority.
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Clause 42 |

i)a

Enter the Year of Schedule of Rates as applicable

Star prices / recovery for Less used beyond
permissible variation

Enter the Star Prices.

Correction Slip No. 2

services rendered at fixed
prices by the BSNL in
accordance with Clause 10 &
34 thereof)
................ Completion is 18
(Eighteen) months or less.
Such compensation for

escalation in the prices of
materials and labour, when

due, shall be worked out
based on the following
provisions:-

a) Adjustment for component
of cement.....

b) Adjustment
component of Reinforcement

for

No provision for escalation for
tower material

c) Adjustment for component of
other materials

VM=(W* X/100-Qc*SPc-
Qs*SPs)*(MI-Mlo)/Mlo

VM Variation in other material
cost i.e. increase or decrease in
the amount in rupees to be paid
or recovered.

w
out as indicted in sub-para ii)

Cost of work done worked

above

X Component of materials
expressed as per cent of the
total value of work as indicated
in schedule F

Mmi
for
period under consideration as

All India wholesale index

all  Commodities for the

S. Clause or Existing Modified

No. Para

1. Clause-10 The contractor shall submit The contractor shall submit every month
every month statement of statement of cement, reinforcement steel,
cement, reinforcement steel galvanized steel and PVC Pipes procured,
and PVC Pipes procured, consumed and balance at site...........
consumed and balance at
(Y1 (=T

2. Clause- If the prices of materials (not | If the prices of materials (not being materials

10C being materials supplied or | supplied or services rendered at fixed prices by the

BSNL in accordance with Clauses 10 & 34
thereof)............
Completion is 18 (Eighteen) months or less.

compensation for

Such
of
materials and labour, when due shall be worked out
based on the following provisions:-

a) Adjustment for component of Cement.......

escalation in the prices

b) Adjustment for component of Reinforcement

c) Adjustment for the component of Galvanized
Steel

Vt = Qt * SPt *{0.85[ (TI-Tlo))/Tlo]+0.15[(zI — Zlo)/
Zlol}

Vt; Variation in Galvanized Steel cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered.

Qt:
used in works since previous bill (whichever is earlier)
SPt : Star price of Galvanized steel as mentioned in
Schedule-F (to be fixed by concerned CE(C).

Tl : All India wholesale index for Tower steel

Quantity of Galvanized steel brought at site or

materials (angles, channels & Sections) for the period
under consideration as published by the Economic
adviser to Government of India, Ministry of Industry
and Commerce.

However, the price Index shall be minimum of the
following:

i) Index for the month when the last consignment of
Galvanized steel for the work is procured or

ii) Index for the month in which half of the stipulated
contact period is over.

iii) Index for the period under the consideration.

For the period extended under the provision of
clause-5 of the contact without any action under
clause 2, the same principle as for the period within
stipulated period of completion will apply.

Tlo: All India wholesale index for Tower steel
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published by the Economic
adviser to Government of India ,
Ministry  of  Industry and
commerce.

Mio: All India wholesale index
for all Commodities as published
by the Economic adviser to
Government of India, Ministry
of Industry and Commerce as
valid on the last stipulated date
of receipt of tender including
extension if any.

d) Adjustment for
component of
P.O.Leooicne

viii)

a) No such adjustment for
decrease in the price of
Cement, Reinforcement Steel,
Other materials and/or wages
of labour aforementioned
would be made in case of
contracts in  which the
stipulated period of
completion of work s
eighteen months or less.

b) The Engineer-in-
charge.......... On the
contractor.

materials (Angles, channels & sections) as published
by the Economic adviser to Government of India,
Ministry of Industry and Commerce and that valid on
the last stipulated date of receipt of tender including
extension if any.
Z1 : All India wholesale index for Zinc for the period
under consideration as published by the Economic
adviser to Government of India, Ministry of Industry
and commerce.
However, the price index shall be minimum of the
following:
i) Index for the month when the last consignment of
Galvanized steel for the work is procured or
ii) Index for the month in which half of the
stipulated contract period is over.
iiii) Index for the period under consideration.
For the period extended under the provision of
clause-5 of the contract without any action under
clause 2, the same principle as for the period
within stipulated period of completion, will apply
Zlo: All India wholesale Index for Zinc as published
by the Economic adviser to Government of India,
Ministry of Industry and commerce and that valid
on the last stipulated date of receipt of tender
including extension if any.
d) Adjustment for component of other materials
VM = (W * X/100-Qc*SPc-Qs * SPs- Qt*SPt) * (Ml-
Milo) / Mlo
VM : Variation in other material cost i.e. increase
or decrease in the amount in rupees to be paid or
recovered.
W: Cost of work done worked out as indicated in
sub-para ii) above.
X : Component of materials expressed as per cent of
the total value of work as indicated in schedule F
Ml: All India wholesale index for All commodities for
the period under consideration as published by the
Economic Adviser to Government of India , Ministry
of Industry and Commerce.
Mio: All India wholesale index for All Commodities as
published by the Economic Adviser to Government
of India, Ministry of Industry and Commerce as valid
on the last stipulated date of receipt of tender
including extension if any.
e) Adjustment for component of P.O.L...............
(viii)
a) No such adjustment for decrease in the price of
Cement, Reinforcement steel, Galvanized steel Other
Materials and/or wages of labour aforementioned
would be made in case of contracts in which the
stipulated period of completion of work is eighteen
months or less.
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Provided
always......... applicable.

b) The Engineer-in-charge........... on the contractor.
Provided always.........ccc..... applicable

Clause-
10CA

If after submission of the tender,
the price of cement and/or
reinforcement steel bars (not
being materials supplied from
the Engineer-in Charge’s stores
in accordance with Clause 10
thereof) increase(s) beyond the
price(s)prevailing at the time of
the last
receipt of tenders

stipulated date of
(including
extension, if any) for the work,
then the amount of the contract
shall accordingly be varied and
providing further that any such
variation shall be effected for
stipulated period of contract
including the justified period
extended under clause -5 of the
contract without any action
under clause-2 subject to the

condition that no such
compensation shall be payable
for a work for which the

stipulated period of completion
is 03 (Three) months or less.

If after submission of the
tender, the prices of cement
and/or reinforcement steel bars
(not being materials supplied
from the Engineer-in Charge’s
with
Clauses 10 thereof) decreased,
BSNL shall in respect of those
materials incorporated in the

stores in accordance

works (not being materials
supplied from the Engineer-in-
charge’s stores in accordance
10 thereof) be

entitled to deduct from the dues

with clauses

of the contractor such amount
as shall be equivalent to the
difference between the prices of
cement and/or
steel bars as prevailed at the
time of the last stipulated date
of receipt of tenders (including
extension, if any) for the work,
and the prices of these materials
on the coming into force of such
star price of cement and or

reinforcement

If after submission of the tender, the price of cement
and/or reinforcement steel bars and/or galvanized
steel (not being materials supplied from the
Engineer-in-charge’s in accordance with
Clauses 10 thereof) increase(s)/decreases beyond the
price (s) prevailing at the time of the last stipulated
date of receipt of tenders (including extension, if any)
for the work. Then the amount of the contract shall

stores

accordingly be varied and provided further that any
such variation shall be effected for stipulated period
of contract including the justified period extended
under the provisions of clause-5 of the contract
without any action under clause-2 subject to the
condition that no such compensation shall be
payable for a work for which the stipulated period of
completion is 03 (Three) months or less. However,
in case of tower works, compensation under part (a),
(b) & (c) of this clause shall be payable/recoverable
to/from the agency for all contracts for which
stipulated period of completion is even less than 03
(Three) months.

The increase/decrease in prices shall be determined
by the all India Wholesale Price indices for cement,
Steel (bars and rods) and galvanized steel (angles,
channels &Section etc.) as published by Economic
Advisor to Government of India, Ministry of
Commerce and Industry and star price for cement
and/or steel reinforcement bars and/or Galvanized
steel as issued under authority of concerned CE(C) as
valid on the last stipulated date of receipt of tender,
including extension if any and for the period under
consideration.

In case, price index of particular materials is not
issued by Ministry of commerce and industry, than
the price index of nearest similar material in
schedule-F shall be followed .

The amount of contract shall accordingly be varied
for Cement and/or Reinforcement Steel and/or
Galvanized steel and shall/will be worked out as per
the formula given below for individual material.

a) Adjustment for component of cement.........

b) Adjustment for component of Reinforcement

¢) Adjustment for component of Galvanized Steel

Vt = Qt * SPt *{0.85[ (TI-Tlo)/Tlo] + 0.15[(ZI-Zlo)/
Zlo]}

Vt: Variation in Galvanized Steel cost i.e. increase or
decrease in the amount in rupees to be paid or
recovered.

Qt: Quantity of Galvanized steel brought at site or
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reinforcement steel bars issued
by CE(C) of concerned zone.

The increase/decrease in prices
shall be determined by the All
India Wholesale Price Indices for
Cement and Steel (bars and
rods) as published by Economic
adviser to Government of India,
Ministry of Commerce and
Industry and Star price for
cement and/or steel
reinforcement bars as issued
under authority of concerned
CE(C) as valid on the last
stipulated date of receipt of
tender, including extension if
any and for the period under
consideration. The amount of
contract shall accordingly be
varied for Cement and/or
Reinforcement Steel and shall
be worked out as per the
formula given below

a) Adjustment for component
of Cement..............

b) Adjustment for component
of Reinforcement Steel...........

c) (NO PROVISION)

used in works since previous bill (whichever is
earlier).

SPt:  Star price of Galvanized Steel as mentioned in
Schedule-F (to be fixed by concerned CE(C).

Tl : Al India wholesale Index for Tower Steel
material (Angles, channels & Sections) for the period
under consideration, as published by the Economic
Adviser to Government of India, Ministry of Industry
and Commerce.

However, the price index shall be minimum of the
following:

i) Index for the month when the last consignment of
Galvanized Steel for the work is procured or

ii) Index for the month in which half of the stipulated
contract period is over or

iii) Index for the period under consideration.

For the period extended under the provisions of
Clause-5 of the contract without any action under
clause 2, the same principle as for the period within
stipulated period of completion, will apply.

Tlo: All India wholesale index for Tower steel
material (Angles, channels & Sections) as published
by the Economic Adviser to Government of India,
Ministry of Industry and Commerce and as valid on
the last stipulated date of receipt of tender including
extension if any.

ZI:  All India wholesale index for zinc for the period
under consideration as published by the Economic
Adviser to Government of India, Ministry of Industry
and Commerce.

However, the price index shall be minimum of the
following:

i) Index for the month when the last consignment of
Galvanized Steel for the work is procured or

ii) Index for the month in which half of the
stipulated contract period is over or

iii) Index for the period under consideration.
For the period extended under the provisions of
Clause-5 of the contract without any action under
Clause 2, the same principle as for the period within
stipulated period of completion, will apply.

Zlo : All India wholesale index for the zinc as
published by the Economic adviser to Government of
India, Ministry of Industry and commerce and as valid
on the last stipulated date of receipt of tender

including extension if any.

Schedule - F

Proforma of Schedules

Clause / Para

Existing

Modified
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Clause 10 (To Be added between CI-7 & No Reinforcement steel to be used in the work shall
Cl11) Provision have to be procured as below:
a) CTD bars manufacturedby ___ producers.
b) TMT bars manufactured by producers.
Clause — 42 [2d to be added in tabular 2 (d): No 2 (d) for galvanised steel
form for star price to be considered for Provision
escalation and recoveries

Additional Conditions and Specifications

3.2: Steel
Para Existing Modified
321 The contractor shall procure steel | The contractor shall procure steel reinforcement bars

reinforcement bars conforming to
relevant BIS codes from main
producers as approved by the
Ministry of Steel. In cases when
the required to
procure steel reinforcement bars

contractor is

conforming to relevant BIS codes
from other than main producers
such as secondary producers or re-
rollers having BIS License, can be
done with prior approval of the
Engineer-in-Charge.

The procurement of TMT Bar
conforming to relevant BIS codes
shall be made from main producers
and secondary producers having
BIS License with prior approval of
the The
contractor shall have to obtain and

Engineer-in-charge.

furnish test certificates to the
Engineer-in Charge. The contractor
shall have to obtain and furnish
test certificate to the Engineer-in-
charge in respect of all supplies of
steel brought by him to the site of
work. Samples shall also be taken
and got tested by the Engineer-in-
charge as per the provisions in this
regard in the relevant BIS codes. In
case the test results indicate that
the arranged by the
contractor does not conform to BIS
the shall
rejected, and shall be removed

steel

codes, same stand

from the site of work within; a

weeks’ time from written order

conforming to relevant BIS codes from main producers as
approved by the Ministry of Steel or from secondary producers
and re-rollers having BIS License to produce CTD bars as
specified in schedule-F subject to following stipulations:

(i) If it is provided in the agreement that steel is to be
procured from primary producers and procurement of steel
from secondary producers is allowed then a deduction based
on the difference in market rate of steel from primary
producers and secondary producers shall be made in the
running/final bills

(ii) However, if the stipulation is for procurement of steel from
secondary producers then if the contractor uses steel from
primary producers the same shall be allowed but nothing extra
shall be payable on this account.

The procurement of TMT Bars conforming to relevant BIS
codes shall be made from main producers as approved by the
Ministry of Steel or from secondary producers having BIS
License to produce TMT bars as specified in schedule-F subject
to following stipulations:

(i) If it is provided in the agreement that steel is to be
procured from primary producers and procurement of steel
from secondary producer is allowed by E-in-charge then
deduction based on the difference in market rate of steel
from primary producer and secondary producer shall be
made in the running/final bills.

(ii) However, if the stipulation is for procurement of
steel from secondary producer then if the contractor uses
steel from primary producers the same shall be allowed but
nothing extra shall be payable on this account.

The contractor shall have to obtain and furnish test certificates
to the Engineer-in-charge in respect of all supplies of steel
brought by him to the site of work Samples shall also be taken
and got tested by the Engineer-in-charge as per the provisions
in this regard in the relevant BIS codes. In case the test results
indicate that the steel arranged by the contractor does not
conform to BIS codes, the same shall stand rejected and shall
be removed from the site of work within a weeks’ time from
written order from the Engineer-in Charge to do so.
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from the Engineer-in-charge to do
so.

*Deduction item made on account of use of steel from
secondary producers instead of primary producers shall not be
treated as sub standard work.

324

For steel procured from main
producers, for checking nominal
mass, tensile strength, bend test
etc. specimen of sufficient length
shall be cut from each diameter of
the bar at random at frequency not
less than that specified below. In
case of works costing more than
Rs. 2 Crores and when the steel is
procured from other than main
producers, additional tests such as
retest, re-bend test,
test, proof stress may also be
conducted.

elongation

For steel procured from main producers or secondary
producer, for checking nominal mass, tensile strength, bend
test, etc. specimen of sufficient length shall be cut from each
diameter of the bar at random at frequency not less than that
specified below. In case of works costing more than Rs. 2
Crores and when the steel is procured from other than main
producers, additional tests such as, retest, re-bend test,

elongation test, proof stress may also be conducted.

ANNEXURE -A

Corresponding Addition/ modifications in instructions/ Guidelines for filling up the NIT and Tender/ GCC/ Schedule F

PROFORMA OF SCHEDULE - ENSURE THE FOLLOWING

SCHEDULE “F”
GENERAL RULES AND DIRECTIONS:

Clause 10

Fill in either Primary or Secondary In the blank space keeping In view the site / local conditions.

Clause — 42

Methodology for working at the Star Price of Galvanized Steel in 2(d) shall be as under:
1) Work out the average prevailing market rate of steel from three main producers SAL, TISCO & RINL.
for each at the following sections:

a) 130x 130 x 10 mm

b) 75x75x8 mm

c) 50x50x5 mm

ii) Calculate average of i)(a), i)(b) & (i)(c)

iii) Calculate 18% of (ii) for the cost of zinc galvanizing.
iv) Star price will be the sum of ii) & iii) above.

Correction Slip no. 3
(To GCC for BSNL Civil works-2006, issued on 15-4-09)

S. Clause Existing Provision Modified Provision
No.
1 N For amount exceeding Rs. 6.00 | ........... For amount exceeding Rs. 15.00 Lakhs
Lakhs (Rupees six lakhs) shall submit (Rupees fifteen Lakhs) shall submit an irrevocable
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an irrevocable PERFORMANCE PERFORMANCE GUARANTEE of 5% (Five percent)
GUARANTEE of 5% (Five Percent) of of the tendered amount......
the tendered amount.........

2 1A In case of works with estimated cost In case of works with estimated cost put to
(Foot put to tender is up-to and including Rs. tender is up-to and including Rs. 15,00,000/-, the
note) 6,00,000/-, the clause 1 shall not be clause 1 shall not be applicable and........

applicable and.........

3 17 ....if any defect shrinkage or other .....if any defect, shrinkage or other faults appear
faults appear in the work within in the work within twelve months (12 months)
twelve months (12 months) after a (Six months in the case of work costing Rs. Fifteen
certificate final........ the contractor lakhs and below except road work) after a
shall...... make the same good at his certificate final.......the contractor shall........ make
OowWn expense Or ... a sufficient the same good at his own expense or........ a
portion thereof. The security deposit sufficient portion thereof. The security deposit or
of the contractor shall not be the contractor shall not be refunded before the
refunded before the expiry of twelve expiry of twelve months (Six months in the case
months after the issue of the of work costing Rs. Fifteen lakhs and below
certificate final or otherwise, of except road work) after the issue of the
completion of work, or till the final bill certificate final or otherwise, of completion of
has been prepared and passed work, or till the final bill has been prepared and
whichever is later. passed whichever is later.

ANNEXURE-A
S. Subject Existing Provision Modified Provision
No.

1 | Cost of It will be mandatory for all units It Will be mandatory for Civil and Electrical wing
work for including Civil & Electrical wings to to display NITs on the website, of tenders whose
publicity display NITs on the website, of tenders estimated cost! value is up to Rs. 5 lakh.
of whose values is up to Rs. 2 lakh. However, in respect of works estimated to cost
NIT more than Rs. 5 Lakh a brief advertisement
through inviting tenders should also be invariably inserted
press. in the press in the classified category.

Correction Slip no. 4
(To GCC for civil works-2006)

Clause/para of
BSNL 6/8

Existing Provisions

Modifications proposed

1A

The contractor shall permit BSNL at the
time of making any payment to him for
work done under the contract to deduct
a sum at the rate of 5% of gross amount
of each running bill till the sum along-
with the sum already deposited as
earnest money, will amount to security
deposit of 5% of the tendered value of
the work. Such deductions will be made
and held by BSNL by way of Security
Deposit unless he/they has/have
deposited the amount of Security at the
rate mentioned above in cash (upto

The contractor shall permit BSNL at the time of
making any payment to him for work done under
the contract to deduct a sum at the rate of 5% of
gross amount of each running bill till the sum
along-with the sum already deposited as earnest
money, will amount to security deposit of 5% of
the tendered value of the work. Earnest money
shall be adjusted first in the security deposit and
further recovery of security deposit shall
commence only when the up to date amount of
security deposit starts exceeding the earnest
money. Such deductions will be made and held by
BSNL by way of Security Deposit unless he/they
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Rs.2500.00/Demand draft/Banker’s
Cheque/Deposit at Call Receipt of a
Scheduled Bank or The State Bank Of
India in accordance with the form
annexed hereto. In case a Fixed Deposit
Receipt of any bank is furnished by the
contractor to the BSNL as part of the
security Deposit and the Bank is unable
to make payment against the said fixed
deposit receipt, the loss caused thereby
shall fall on the contractor and the
contractor shall forthwith on demand
furnish additional security to the BSNL to
make good the deficit.

All compensations or the other sums
....................... will be treated a part of the
Security Deposit.

Does not exist

NOTES: - In case of works with........
tendered value of the work

has/have deposited the amount of Security at the
rate mentioned above in cash (upto Rs. 2500)
Demand draft/Banker’s Cheque/ Deposit at Call
Receipt of a Scheduled Bank or The State Bank Of
India in accordance with the form annexed
hereto. In case a Fixed Deposit Receipt of any
bank is furnished by the contractor to the BSNL as
part of the security Deposit and the Bank is
unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall
on the contractor and the contractor shall
forthwith on demand furnish additional security
to the BSNL to make good the deficit.

All compensations or the other
.......................... will be treated a part of the

Security Deposit.

sums

The Security Deposit as deducted above can be
released against the Bank Guarantee by a
scheduled bank , on its accumulation to a
minimum of Rs. 5 lakh subject to the condition
that amount of such Bank Guarantee, except last
one, shall not be less than Rs. 5 Lakh. Provided
further that the validity of Bank Guarantee
including the one given against the earnest
money shall be in conformity with the provisions
contained in clause which shall be extended
from time to time depending upon the extension
of contract granted under provisions of Clause 2
and Clause 5.

NOTES: - In case of works with ............ tendered
value of the work

CLAUSE 2. If the contractor fails to | If the contractor fails to maintain......... The decision
(COMPENSATI maintain......... The decision of the | of the aforesaid authority in writing shall be final
ON FOR DELAY aforesaid authority in writing shall be | and binding on the contractor.
final and binding on the contractor. This will also apply to items or group of items for
This will also apply to items or group of | which separate period of completion has been
items for which separate period of specified.
completion has been specified.
Compensation for delay of work Compensation for delay of work
@ 2.0 % Per month of delay to be | @ 2.0 % Per month of delay to be computed on
computed on daily basis for the works | daily basis for the works having stipulated time of
having stipulated time of completion | completion more than six months
more than six months
@ 1.0 % Per week of delay to be | @ 1.0 % Per week of delay to be computed on
computed on daily basis for the works | daily basis for the works having stipulated time of
having stipulated time of completion | completion from three months to six months
upto six months @ 1.5 % Per week of delay to be computed on
daily basis for the works having stipulated time
of completion up to three months
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Provided always ....... is originally given.
The amount ... other contract with the
BSNL.

In case, the contractor does not .....
However, no interest, whatsoever,
shall be payable on such withheld
amount.

Does not exist

Provided always ....... is originally given.
The amount ... other contract with the BSNL.

In case, the contractor does not ..... However, no
interest, whatsoever, shall be payable on such
withheld amount.

The compensation for slow progress or non-
completion of work in stipulated time, at the

therein, is an “agreed
under clause 2, which the
in case of default.

rates specified
compensation”

contractor has to pay
Therefore, Engineer-in-Charge will recover the
same at the rates mentioned above, if the
progress of the work is slow or the work is not
completed in stipulated time.
contractor feels aggrieved, he may appeal to the

authority specified in Schedule ,F" against such

In case the

recovery, who has to take a balanced view of the
delays on the part of the contractor, vis-a-vis the
delays of the department and may uphold the
recovery at the original rates or at reduced rates
or completely waive off the same depending
upon the merits of each case. In such cases the
decision of the competent authority shall be final
and out of purview of the clause 25.

CLAUSE 3
(WHEN
CONTRACT
CAN BE

DETERMINED)

If the Contractor:
i) Having been
thereafter; or,

i) has without ........ seven days from
the Engineer-in-Charge; or

iii) persistently neglects to... Engineer-
in-Charge; or

seven days

iv) fails to complete ........ Engineer-in-
Charge; or

v) being a company shall pass a
resolution or the court shall make an
order that the company shall be
wound up or if a receiver or a manager
shall be
appointed or if circumstances shall

on behalf of a creditor

arise which entitle the court or the
creditor to appoint a receiver or a
manager or which entitles the court to
make a winding up order; or

vi) commits any act/acts mentioned in
Clause-21 there of

If the Contractor:
i) Having been ....... seven days thereafter; or,

ii) has without seven days from the

Engineer-in-Charge; or
iii) persistently neglects to... Engineer-in-Charge;

or

iv) fails to complete ........ Engineer-in-Charge; or
v) shall offer or give or agree to give to any
person in Government/BSNL service or to any
other person on his behalf any gift or
consideration of any kind as an inducement or
reward for doing or forbearing to do or having
been done or forborne to do any act in relation
to the obtaining or execution of this or any
other contract for BSNL; or

vi) Shall enter in to a contract with BSNL in
connection with which commission has been
paid or agreed to be paid by him or to his
knowledge, unless the particulars of any such
commission and the terms of payment thereof
have been previously disclosed in writing to
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vii) fails to start the work within 1/8 th
of stipulated time

Does not exist

Does not exist

Does not exist

Does not exist

the Engineer-in-charge; or

vii) Shall obtain a contract with BSNL as a
result of wrong tendering or other non-
bonafide methods of competitive tendering; or
viii) Shall any time be adjudged insolvent or
have a receiving order or order for
administration of his estate made against him
or shall take any proceedings for liquidation or
composition ( other than a voluntary
liquidation for the purpose of amalgamation or
reconstruction ) under any Insolvency Act for
the time being in force or make any
conveyance or assignment of his effect of
composition or arrangement for the benefit of
his creditors or purport so to do, or if any
application be made under any Insolvency Act
for the time being
sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors; or
ix) being a company shall pass a resolution or
the court shall make an order that the

in force for the

company shall be wound up or if a receiver or
a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a
receiver or a manager or which entitles the
court to make a winding up order; or

x) shall suffer an execution being levied on his
goods and allow it to be continued for a period
of 21 days; or

xi) assigns, transfer, sublets ( engagement of
labour on a piece-work basis or of a labour
with

THEN the Engineer-in-Charge may,
without prejudice to his any other rights
or remedy against the Contractor in
respect of any delay or inferior
workmanship or otherwise or to any
claims for damage in respect of any
breach of the Contract and in addition to
any right or remedies under any of the
provisions of the Contract or otherwise

and whether the date for completion has

materials not to be incorporated in the work,
shall not be deemed to be subletting) or
otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the
entire works or any portion thereof without
the prior written approval of the Engineer-in-
charge

THEN the Engineer-in-Charge may, without
prejudice to his any other rights or remedy
against the Contractor in respect of any delay or
inferior workmanship or otherwise or to any
claims for damage in respect of any breach of
the Contract and in addition to any right or
remedies under any of the provisions of the
Contract or otherwise and whether the date for
completion has or has not elapsed, shall by a
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or has not elapsed, shall by a notice in
writing, shall have powers: -

a) To determine or rescind the contract
as aforesaid (of which termination notice
in writing to the contractor under the
hand of the Engineer-in—Charge shall be
conclusive  evidence). Upon  such
determination, the
Guarantee, Earnest Money Deposit and
security deposit already recovered under

Performance

the contract shall be liable to be forfeited
and shall be absolutely at the disposal of
the BSNL.

b) To measure up the work of the
contractor, after giving notice to the
contractor, and to take such balance or
part thereof as shall be un-executed out
of his hands and to give it to another
contractor to complete the work.

The Engineer-in-charge shall on such
determination or recession shall have
powers to carry out such items of the
work by any means at the risk and cost of
the contractor. The Engineer-in-Charge
shall determine the amount, if any, is
recoverable from the contractor for the
completion of such items of work. Any
expenses which may be incurred in
excess of the sum which would have
been paid to the original contractor if the
whole work had been executed by him
(the certificate in writing of the Engineer-
in-Charge for the amount which exceeds
the amounts contracted for the
unexecuted / imperfectly executed items
shall be final and conclusive) shall be
borne and paid by the original contractor
and may be deducted from any money
due to him by the BSNL under the
contract or on any other account
whatsoever or from his Security Deposit
and Performance Guarantee or the
proceeds of sales thereof, or a sufficient
part thereof as the case may be. If said
available Performance Guarantee,
Security Deposit and moneys are not
sufficient, the contractor shall be called
upon in writing and shall be liable to pay
the same within 30 days. If the contractor
shall fail to pay the required sum within
the aforesaid period of 30 days, the

notice in writing, shall have powers: -

a) To determine the contract as aforesaid (of
which termination notice in writing to the
contractor under the hand of the Engineer-in—
Charge shall be conclusive evidence). Upon such
determination, the Performance Guarantee,
Earnest Money Deposit and security deposit
already recovered under the contract shall be
liable to be forfeited and shall be absolutely at
the disposal of the BSNL.

b) To measure up the work of the contractor,
after giving notice to the contractor, and to take
such balance or part thereof as shall be un-
executed out of his hands and to give it to
another contractor to complete the work.

Deleted
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Engineer-in-charge shall have the right to
sell any or all of the contractor’s unused
materials, constructional plant,
implements, temporary The Buildings,
etc. and apply the proceeds of sale
thereof towards the satisfaction of any
sums due from the contractor under the
contract and if thereafter there be any
balance outstanding from the contractor,
it shall be recovered in accordance with
the provisions of the contract. If the
expenses incurred by the BSNL are less
than the amount payable to the
contractor at his agreement rates, the
difference shall not be paid to the
contractor.

In the event of above course(s) ...... to be
paid the value so certified.

The contractor, whose contract is
determined or rescinded as above, shall
be allowed to participate in the tendering
process for the balance work if he so
desired.

In the event of above course(s) ...... to be paid the
value so certified.

The contractor, whose contract is determined as
above, shall not be allowed to participate in the
tendering process for the balance work.

Clause 3A

Does not exist

In case, the work cannot be started due to
reasons not within the control of the contractor
within 1/8th of the stipulated time for completion
of work, either party may close the contract. In
such eventuality, the Earnest Money Deposit and
the Performance Guarantee of the contractor
shall be refunded, but no payment on account of
interest, loss of profit or damages etc. shall be
payable at all.
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CLAUSE Does not exist Engineer-in-Charge shall, except as otherwise
provided, ascertain  and determine by

6A measurement the value of work done in
Computerized accordance with the contract.

Measurement

Book All measurement of all items having financial value

shall be entered by the contractor and compiled in
the shape of the Computerized Measurement
Book having pages of A-4 size as per the format of
department so that a complete record is obtained
of all the items of works performed under the
contract.

All such measurement and levels recorded by the
contractor or his authorized representative from
time to time, during the progress of the work,
shall be got checked by the contractor from the
Engineer-in-Charge or his authorised
representative as per interval or program fixed in
consultation with Engineer-in-Charge or his
authorized representative. After the necessary
corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the
contractor for incorporating the corrections and
for resubmission to the Engineer-in-Charge for the
dated signatures by the Engineer-in-Charge and
the contractor or their representatives in token of
their acceptance.

Whenever bill is due for payment, the contractor
would initially submit draft computerized
measurement sheets and these measurements

these checked/test checks in his draft
computerized measurements, and submit to the
department a computerized measurement book,
duly bound, and with its pages machine
numbered. The Engineer-in-Charge and/or his
authorised representative would thereafter check
this MB, and record the necessary certificates for
their checks/test checks.

The final, fair, computerized measurement book
given by the contractor, duly bound, with its
pages machine numbered, should be 100%
correct and no cutting or over-writing in the
measurements would thereafter be allowed. If at
all any error is noticed, the contractor shall have
to submit a fresh computerized MB with its pages
duly machine numbered and bound, after getting
the earlier MB cancelled by the department.
Thereafter, the MB shall be taken in the Divisional
Office records, and allotted a number as per the
Register of Computerised MBs. This should be
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done before the corresponding bill is submitted to
the Division Officer for payment. The contractor
shall submit two spare copies of such
computerized MBs for the purpose of reference
and record by the various officers of the
department.

The contractor shall also submit to the
department separately his computerized Abstract
of Cost and the bill based on these measurements,
duly bound, and its pages machine numbered
along with two spare copies of the bill. Thereafter,
this bill will be processed by the Division Office
and allotted a number as per the computerized
record in the same way as done for the
measurement book meant for measurements.

The contractor shall, without extra charge, provide
all assistance with every appliance, labour and
other  things necessary  for  checkingof
measurements/ levels by the Engineer-in-Charge
or his representative.

Except where any general or detailed description
of the work expressly shows to the contrary,
measurements shall be taken in accordance with
the procedure set forth in the specifications
notwithstanding any provision in the relevant
Standard Method of measurement or any general
or local custom. In the case of items which are not
covered by specifications, measurements shall be
taken in accordance with the relevant standard
method of measurement issued by the Bureau of
Indian Standards and if for any item no such
standard is available then a mutually agreed
method shall be followed.

The contractor shall give not less than seven days"
notice to the Engineer-in-Charge or his authorised
representative in charge of the work before
covering up or otherwise placing beyond the reach
of checking and/or test checking the
measurement of any work in order that the same
may be checked and/or test checked and correct
dimensions thereof be taken before the same is
covered up or placed beyond the reach of
checking and/or test checking measurement and
shall not cover up and place beyond reach of
measurement any work without consent in writing
of the Engineer-in-Charge or his authorized
representative incharge of the work who shall
within the aforesaid period of seven days inspect
the work, and if any work shall be covered up or
placed beyond the reach of checking and /or test
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checking measurements without such notice
having been given or the Engineer-in-Charge"s
consent being obtained in writing the same shall
be uncovered at the Contractor’s expense, or in
default thereof no payment or allowance shall be
made for such work or the materials with which
the same was executed.

Engineer-in-Charge or his authorised
representative may cause either themselves or
through another officer of the department to
check the measurements recorded by contractor
and all provisions stipulated herein above shall be
applicable to such checking of measurements or
levels.

It is also a term of this contract that checking
and/or test checking the measurements of any
item of work in the measurement book and/or its
payment in the interim, on account of final bill
shall not be considered as conclusive evidence as
to the sufficiency of any work or material to which
it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects
noticed till completion of the defects liability
period.

CLAUSE 10 B i)
Secured
Advance on
Non-
perishable
Materials

The contractor on signing an indenture
in the form to be specified by the
Engineer-in-Charge, shall be entitled to
be paid during the progress of the
execution of the work, upto 75% of the
assessed value of any materials which
are in the opinion of the Engineer-in-
Charge non-perishable, non-fragile and
non-combustible and are in
accordance with the contract and
which have been brought on the site in
connection  therewith and are
adequately stored and/or protected
against damage by weather or other
causes but which have not at the time
of advance been incorporated in the
works. When materials on account of
which an advance has been made
under this sub-clause are incorporated
in the work the amount of such
advance shall be recovered/deducted
from the next payment made under
any of the clause or clauses of this
contract.

Such secured advance ... glass,
sand, petrol, diesel etc.

The contractor on signing an indenture in the
form to be specified by the Engineer-in-Charge,
shall be entitled to be paid during the progress
of the execution of the work, upto 90% of the
assessed value of any materials which are in the
opinion of the Engineer-in-Charge non-
perishable, non-fragile and non-combustible
and are in accordance with the contract and
which have been brought on the site in
connection therewith and are adequately
stored and/or protected against damage by
weather or other causes but which have not at
the time of advance been incorporated in the
works. When materials on account of which an
advance has been made under this sub-clause
are incorporated in the work the amount of
such advance shall be recovered/deducted from
the next payment made under any of the clause
or clauses of this contract.

Such secured advance ......... glass, sand, petrol,
diesel etc.
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CLAUSE 10 C :
(Payment due
to increase/
decrease in
prices/wages
after receipt of
tender for the
work)

If the prices of materials (not being
materials  supplied or
rendered at fixed prices by the BSNL in

services

accordance with Clauses 10 & 34
thereof) and/or wages of labour
required for execution of the work
increase, the contractor shall be
compensated for such increase as per
provisions detailed below and the
amount of the
accordingly be varied, subject to the
condition that such compensation for

contract  shall

escalation in prices shall be available
only for the work done during the
stipulated period of the contract
including such period for which the
contract’s validity is extended under
the provisions of Clause 5 of the
contract without any action under
Clause 2 and also subject to the
condition that no such compensation
shall be payable for a work for which
the stipulated period of completion is
18(Eighteen) months or less. Such
compensation for escalation in the
prices of materials and labour, when
due, shall be worked out based on the
following provisions: -

i) The base date for
extension, if any.

..s including

ii) The cost of work on which the
escalation will be payable shall be
reckoned as below: - Table is same.

iiii) Components of
Reinforcement Steel,
Engineer-in-Charge in working out such
percentage shall be binding on the
contractor.

iv) The compensation for escalation
for Cement, Reinforcement Steel,
Other Materials and P.O.L. shall be
worked out as per the formula given
below:

a) Adjustment for component of

b) Adjustment for component of
Reinforcement Steel

If the prices of materials (not being materials
supplied or services rendered at fixed prices by
the BSNL in accordance with Clauses 10 & 34
thereof) and/or wages of labour required for
execution of the work increase, the contractor
shall be compensated for such increase as per
provisions detailed below and the amount of
the contract shall accordingly be varied, subject
to the condition that such compensation for
escalation in prices shall be available only for
the work done during the stipulated period of
the contract including such period for which the
contract’s validity is extended under the
provisions of Clause 5 of the contract without
any action under Clause 2 and also subject to
the condition that no such compensation shall
be payable for a work for which the stipulated
period of completion is 18(Eighteen) months or
less. Such compensation for escalation in the
prices of materials and labour, when due, shall
be worked out based on the following
provisions: -

i) The base date for ......s including extension, if
any.

ii) The cost of work on which the escalation will
be payable shall be reckoned as below: - Table

is same

iii) Components of Cement, Reinforcement
Steel, s Engineer-in-Charge in working
out such percentage shall be binding on the
contractor.

iv) The compensation for escalation for Cement,
Reinforcement Steel, Other Materials and P.O.L.
shall be worked out as per the formula given
below:

a) Adjustment for component of Cement (No
Change)

b) Adjustment for
Reinforcement Steel

component of

Vs = Qs * SPs * (SI-Slo) / Slo

Vs = Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered.
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Vs = Qs * SPs * (SI-Slo) / Slo

Vs = Variation in Reinforcement Steel
cost i.e. increase or decrease in the
amount in rupees to be paid or
recovered.

Qs = Quantity of Reinforcement Steel
consumed, based on theoretical
consumption, or actual quantity
consumed whichever is less during the
Quarter.

SPs = Star price of Reinforcement Steel
as mentioned in Schedule F.

SI= All India wholesale index for Bars
and Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and
Commerce. However, the price index
shall be minimum of the following:

i) Index for the month when the last
consignment of steel reinforcement for
the work is procured or

i) Index for the month in which half of
the stipulated contract period is over

iii) Index for the period under
consideration.

For the period extended under the
provisions of clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will

apply.

Slo = All India wholesale index for Bars
and Rods (Steel) as published by the
Economic Adviser to Government of
India, Ministry of Industry and
Commerce, for the period under
consideration and that valid on the last
stipulated date of receipt of tender
including extension if any.

c) Adjustment for component of
Galvanized steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo

Qs = Quantity of Reinforcement Steel
consumed, based on theoretical consumption,
or actual quantity consumed whichever is less
during the Quarter.

SPs = Star price of Reinforcement Steel as
mentioned in Schedule F.

SI= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce.

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)

Slo = All India wholesale index for Bars and Rods
(Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, for the period under consideration
and that valid on the last stipulated date of
receipt of tender including extension if any.

c) Adjustment for component of Galvanized
steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ]+0.15[(2I-
Zlo)/Zlo]}

Vt = Variation in Galvanized Steel cost i.e.
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]40.15[(ZI-Zlo)/Zl0]}

Vt = Variation in Galvanized Steel cost
i.e. increase or decrease in the amount
in rupees to be paid or recovered.

Qt = Quantity of Galvanized Steel
brought at site or used in works since
previous bill (whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule F [to be fixed
by the concerned CE(C)].

Tl = All India wholesale index for Tower
steel material (Angles , channels and
sections) for the period
consideration as published by the

under

Economic Adviser to Government. of
India, Ministry of Industry and
Commerce. However, the price index

shall be minimum of the following:

i) Index for the month when the last
consignment of galvanized steel for the
work is procured or

i) Index for the month in which half of
the stipulated contract period is over

iii) Index for the under

consideration.

period

For the period extended under the
provisions of clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will

apply.

Tlo = All India wholesale index for
Tower steel material (Angles , channels
and sections) as published by the
Economic Adviser to Government of
India, Ministry of Industry and
Commerce and that valid on the last
stipulated date of receipt of tender

including extension if any.

ZI = All India wholesale index for Zinc
for the period under consideration as
published by the Economic Adviser to
Government of India, Ministry of
Industry and Commerce. However, the

increase or decrease in the amount in rupees to
be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Tower steel
material (Angles , channels and sections) for
the period under consideration as published by
the Economic Adviser to Government. of India,
Ministry of Industry and Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)

Tlo = All India wholesale index for Tower steel
material (Angles , channels and sections) as
published by the
Government of India, Ministry of Industry and

Economic Adviser to
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

ZI = All India wholesale index for Zinc for the
period under consideration as published by the
Economic Adviser to Government of India,
Ministry of Industry and Commerce. (In respect
of the justified period extended under the
provisions of clause-5 of the contract without
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price index shall be minimum of the
following:

i) Index for the month when the last
consignment of galvanized steel for the
work is procured or

i) Index for the month in which half of
the stipulated contract period is over
iii) Index for the period under
consideration. For the period extended
under the provisions of clause-5 of the
contract without any action under
clause-2, the same principle as for the
period within stipulated period of
completion, will apply.

Zlo = All India wholesale index for Zinc
as published by the Economic Adviser
to Government of India, Ministry of
Industry and Commerce and that valid
on the last stipulated date of receipt of
tender including extension if any.

d)Adjustment for component of Other
Materials

(No Change)

e) Adjustment for component of
P.O.L.

(No Change)

any action under clause 2, the index prevailing
at the time of stipulated date of completion or
the prevailing index of the period under
consideration, whichever is less, shall be
considered)

Zlo = All India wholesale index for Zinc as
published by the
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

Economic Adviser to

d) Adjustment for component of Other
Materials

(No Change)
e) Adjustment for component of P.O.L.

(No Change)

CLAUSE 10 CA

If after submission of the tender, the
price of cement and/or reinforcement
steel bars and/or galvanized steel (not
being materials supplied from the
Engineer-in  Charge's  stores in
accordance with Clauses 10 thereof)
increase(s) / decreases beyond the
price(s) prevailing at the time of the
last stipulated date of receipt of
tenders (including extensions, if any)
for the work, then the amount of the
contract shall accordingly be varied
and provided further that any such
variation shall be effected for
stipulated period of contract including
the justified period extended under
clause-5 of the contract without any
action under clause-2 subject to the
condition that no such compensation
shall be payable for a work for which
the stipulated period of completion is

If after submission of the tender, the price of
cement and/or reinforcement steel bars and/or
galvanized steel (not being materials supplied
from the Engineer-in Charge's stores in
accordance with Clauses 10 thereof) increase(s)
/ decreases beyond the price(s) prevailing at the
time of the last stipulated date of receipt of
tenders (including extensions, if any) for the
work, then the amount of the contract shall
accordingly be varied and provided further that
any such variation shall be effected for
stipulated period of contract including the
justified period extended under clause-5 of the
contract without any action under clause-2
subject to the condition that no such
compensation shall be payable for a work for
which the stipulated period of completion is 03
(Three) months or less. However, in case of
tower works, compensation under part (a), (b)
& (c) of this clause shall be payable/ recoverable
to/from the agency for all contracts for which
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03 (Three) months or less. However, in
case of tower works, compensation
under part (a), (b) & (c) of this clause
shall be payable/ recoverable to/from
the agency for all contracts for which
stipulated period of completion is even
less than 03 (Three) months.

The increase/decrease in prices ...
including extension if any and for the
period under consideration.

In case, price index of a particular
material ....... schedule-F shall be
followed.

The amount of contract ..... as per the
formula given below for individual
material:

a) Adjustment for component of
Cement (No Change)

b) Adjustment for component of
Reinforcement Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel
cost i.e. increase or decrease in the
amount in rupees to be paid or
recovered

Qs : Quantity of Reinforcement Steel
paid either by way of secured advance
or used in works since previous bill
(whichever is earlier)

SPs Star price of Reinforcement Steel
as mentioned in Schedule F.

SI= All India wholesale index for Bars
and Rods (Steel) for the period under
consideration as published by the
Economic Adviser to Government. of
India, Ministry of Industry and
Commerce. However, the price index
shall be minimum of the following:

i) Index for the month when the last
consignment of steel reinforcement for
the work is procured or

ii) Index for the month in which half of

stipulated period of completion is even less
than 03 (Three) months.

The increase/decrease in prices ... including
extension if any and for the period under
consideration.

In case, price index of a particular material .......
schedule-F shall be followed.

The amount of contract ..... as per the formula
given below for individual material:

a) Adjustment for component of Cement (No
Change)

b) Adjustment for
Reinforcement Steel

component of

Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered

Qs : Quantity of Reinforcement Steel paid either
by way of secured advance or used in works
since previous bill (whichever is earlier)

SPs Star price of Reinforcement Steel as
mentioned in Schedule F.

SI= All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)
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the stipulated contract period is over

iii) Index for the period under

consideration.

For the period extended under the
provisions of clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will

apply.

Slo : All India wholesale index for Bars
and Rods (Steel) as published by the
Economic Adviser to Government of
India, Ministry of
Commerce, for the period

Industry and
under
consideration and as valid on the last
stipulated date of receipt of tender
including extension if any.

c) Adjustment for component of
Galvanized Steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] +
0.15[(zI-Zlo)/zlo]}

Vt = Variation in Galvanized Steel cost
i.e. increase or decrease in the amount
in rupees to be paid or recovered.

Qt = Quantity of Galvanized Steel
brought at site or used in works since
previous bill (whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule-F [to be fixed
by the concerned CE(C)].

Tl = All India wholesale index for Tower
steel material (Angles , channels and
sections) for the period
consideration as published by the
Economic Adviser to Government. of
India, Ministry of
Commerce. However, the price index
shall be minimum of the following:

under

Industry and

i) Index for the month when the last
consignment of galvanized steel for the

Slo : All India wholesale index for Bars and Rods
(Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce, for the period under consideration
and as valid on the last stipulated date of
receipt of tender including extension if any.

c) Adjustment for component of Galvanized
Steel

Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] + 0.15[(ZI-
Zlo)/Zlo]}

Vt = Variation in Galvanized Steel cost i.e.
increase or decrease in the amount in rupees to
be paid or recovered.

Qt = Quantity of Galvanized Steel brought at
site or used in works since previous bill
(whichever is earlier).

SPt = Star price of Galvanized Steel as
mentioned in Schedule-F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic
Government. of India, Ministry of Industry and
Commerce

Adviser to

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
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work is procured or

i) Index for the month in which half of
the stipulated contract period is over

iii) Index for the period under
consideration.

For the period extended under the
provisions of clause-5 of the contract
without any action under clause 2, the
same principle as for the period within
stipulated period of completion, will

apply.

Tlo = All India wholesale index for
Tower steel material (Angles, channels
and sections) as published by the
Economic Adviser to Government of
India, Ministry of Industry and
Commerce and that valid on the last
stipulated date of receipt of tender
including extension if any.

ZI = All India wholesale index for Zinc
for the period under consideration as
published by the Economic Adviser to
Government of India, Ministry of
Industry and Commerce. However, the
price index shall be minimum of the
following:

i) Index for the month when the last
consignment of galvanized steel for the
work is procured or

i) Index for the month in which half of
the stipulated contract period is over

iii) Index for the period under
consideration. For the period extended
under the provisions of clause-5 of the
contract without any action under
clause-2, the same principle as for the
period within stipulated period of
completion, will apply.

Zlo = All India wholesale index for Zinc
as published by the Economic Adviser
to Government of India, Ministry of
Industry and Commerce and that valid
on the last stipulated date of receipt of
tender including extension if any.

shall be considered)

Tlo = All India wholesale index for Tower steel
material (Angles, channels and sections) as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

Z1 = All India wholesale index for Bars and Rods
(Steel) for the period under consideration as
published by the Economic Adviser to
Government. of India, Ministry of Industry and
Commerce

(In respect of the justified period extended
under the provisions of clause-5 of the contract
without any action under clause 2, the index
prevailing at the time of stipulated date of
completion or the prevailing index of the
period under consideration, whichever is less,
shall be considered)

Zlo = All India wholesale index for Zinc as
published by the Economic Adviser to
Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated
date of receipt of tender including extension if
any.

CLAUSE 12:

12.1 The Engineer-in-Charge shall have

12.1 The Engineer-in-Charge shall have power
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(Deviations,
Variations
Extent and
Pricing)

power ... except as hereafter
provided.

12.1.1 The time ....... requested by the
contractor, as follows:

(i) In the proportion ... | tendered
value(+) plus

(ii) 25% of the time .....t authority
under Clause-5.

12.1.2 Rates for such altered,
additional or substituted work shall be
determined by the Engineer-in-Charge
as follows:

i) If the rate for altered, additional or
substituted item of work is specified in
the schedule of quantities, the
contractor shall carry out the altered,
additional or substituted items at the
same rate. In the case of composite
tenders, where two or more schedules
of quantities may form part of the
contract, the applicable rate shall be
taken from the schedule of quantities
of that particular part in which the
deviation is involved, failing that at the
lowest applicable rates for the same
item of work in the other schedules of
quantities.

ii) If the rate for any altered,
additional, or substituted item of work
is not specified in the schedule of
quantities, the rate for that item shall
be derived from the rate for the
nearest similar item specified therein.
In case of composite tender where two
or more schedule of quantities form
part of the contract the rate shall be
derived from the nearest similar item
in the schedule of quantities of the
particular part of works in which the
deviation is involved failing that from
the lowest of the nearest similar item
in other schedule of quantities. The
rate of such item shall be worked out
on the basis of rate of similar item plus
the difference in rate of the original
item and the substituted item at the
rate entered in Schedule of Rates
mentioned in Schedule ‘F’ plus/minus

...... except as hereafter provided.

12.1.1 The time ....... requested by the
contractor, as follows:

(i) In the proportion ...... | tendered value(+) plus

(ii) 25% of the time .....t authority under Clause-
5

To be deleted

12.2 In the case of extra item(s) (items that are
completely new, and are in addition to the
items contained in the contract), the
contractor may, within 15 days of receipt of
the order or occurrence of the item(s) claim
rates, supported by proper analysis, for the
work and the Engineer-in-Charge shall, within
one month of the receipt of the claim
supported by
consideration to the analysis of the rates
submitted by the contractor, determine the
rate on the basis of market rate(s). In the event
of the contractor failing to inform, the
Engineer-in-Charge within the stipulated
period of time, the rate, which he proposes to
claim, the rate for such items shall be
determined by the Engineer-in-Charge on the
basis of market rate(s) prevailing during that
period.

analysis, after  giving

In case of substituted items (items that are
taken up with partial substitution or in lieu of
items of work in the contract), the rate for the
agreement item (to be substituted) and

Contractor

EE (C)

Page 66




the percentage by which the tendered
amount of the works actually awarded
is higher or lower than the
corresponding estimated amount of
the works actually awarded. iii) If the
rate for any altered, additional or
substituted item of work cannot be
determined in the manner specified in
sub-para (i) to (i) above, the
contractor shall, within 15 days of the
date of receipt of the order to carry
out the said work, inform the Engineer-
in-Charge of the rate which he
proposes to claim for such item of
work, supported by analysis of the rate
claimed and the Engineer-in-Charge
shall, within three months thereafter,
after giving due consideration to the
rate claimed by the contractor,
determine the rate on the basis of
market rate(s). In the event of the
contractor failing to inform, the
Engineer-in-Charge within the
stipulated period of time, the rate,
which he proposes to claim, the rate
for such items shall be determined by
the Engineer-in-Charge on the basis of
market rate(s) prevailing during the
fortnight following the date of the
order plus ten per cent for profit and
overhead.

12.2 In the case of contract items,
substituted
substituted items or additional items
which  individually
deviation limits laid down in Schedule

items, contract cum

exceeds the

‘F’ the contractor shall within fifteen
days of receipt of order or occurrence
of the excess, claim revision of the
rates, supported by proper analysis, for
the work in excess of the above
mentioned limit provided that if the
rate so claimed are in excess of the
rates specified in the Schedule of
Quantities of those derived in
accordance with the provisions of sub-
para (i) to (ii) of conditions 12.1.2 and
the Engineer-in-Charge shall, after
giving consideration to the analysis of
the rates submitted by the contractor,
determine the rates on the basis of

market rates and the contractor shall

substituted item shall also be determined in
the manner as mentioned below:-

12.2.1 If the market rate for the substituted
item so determined is more than the market
rate of the agreement item (to be substituted),
the rate payable to the contractor for the
substituted item shall be the rate for the

agreement item (to be substituted) so
increased to the extent of the difference
between the market rates of the substituted
item and the agreement item (to be

substituted).

12.2.2 If the market rate for the substituted
item so determined is less than the market
rate of the agreement item (to be substituted),
the rate payable to the contractor for the
substituted item shall be the rate for the
agreement item (to be substituted) so
decreased to the extent of the difference
between the market rates of the substituted
item and the agreement item (to be

substituted).

In the case of contract items, substituted
items, contract cum substituted items which
exceeds the limits laid down in Schedule ,F*
the contractor may within fifteen days of
receipt of order or occurrence of the excess,
claim revision of the rates, supported by
proper analysis, for the work in excess of the
above mentioned limits, provided that if the
rate so claimed are in excess of the rates
specified in the Schedule of Quantities, the
Engineer-in-Charge shall within one month of
receipt of the claims supported by analysis,
after giving consideration to the analysis of the
rates submitted by the contractor, determine
the rates on the basis of market rates and the
contractor shall be paid in accordance with the
stipulated
quantities in excess of the deviation limit laid

rates so determined for the

down in schedule-F.

12.3 The provisions of the preceding paragraph
shall also apply to the decrease in the rates of
items for the work in excess of the limits laid
down in Schedule ,F“, and the Engineer-in-
Charge shall after giving notice to the
contractor within one month of occurrence of
the excess and after taking into consideration
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be paid in accordance with the
stipulated rates so determined. In the
event of the contractor failing to claim
the revision of rates within the
stipulated period, the Engineer-in-
Charge shall make payment at the
rates as specified in the Schedule of
Quantities or those already
determined under sub-paras (i) to (ii)
of condition 12.1.2 for the quantities in
excess of the deviation limit laid down
in Schedule ‘F'.

Does not exist
Does not exist

12.3 All the provisions of the preceding
paragraph i.e. Clause 12.2 shall also apply
to the decrease in the rates of items for
the work in excess of the deviation limit
and the Engineer-in-Charge may after
giving notice to the contractor and after
taking into consideration any reply
received from him, revise the rates for
the work in question having regard to
decrease in the market rates.

12.4 The Engineer-in-Charge shall
intimate to the contractor the
sanctioned rates of items falling under
the sub—clauses 12.1.2(i) to (ii) above
within three months of written orders
to carry out the work and in case item
falling under sub-clauses 12.1.2 (iii)
and clauses 12.2 within three months
of intimation of rate claimed by the
contractor. The reduced rates of items
falling under clause 12.3 shall be
intimated within three months of the
receipt of order by the contractor.
Under no circumstances the contractor
shall suspend the work on the plea of
non-settlement of rates or disputes in
the rates fixed by the Engineer-in-
Charge of the items falling under the
above clauses.

Does not exist

12.5 Any operation incidental to or
necessarily has to be in contemplation
of tenderer while filing tender, or

any reply received from him within fifteen
days of the receipt of the notice, revise the
rates for the work in question within one
month of the expiry of the said period of
fifteen days having regard to the market rates.

12.4 The contractor shall send to the Engineer-
in-Charge once every three months, an upto
date account giving complete details of all
claims for additional payments to which the
contractor may consider himself entitled and
of all additional work ordered by the Engineer-
in-Charge which he has executed during the
preceding quarter failing which the contractor

shall be deemed to have waived his right.
However, the Superintending Engineer may
authorize consideration of such claims on
merits.

12.5 For the purpose of operation of Schedule
“F”, the following works shall be treated as
works relating to foundation unless &
otherwise defined in the contract:-

i) For Buildings: All works upto 1.2 m above the
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necessary for proper execution of the
item included in the Schedule of
Quantities or in the schedule of rates
mentioned above, whether or not,
specifically indicated in the description
of the item and the relevant

specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

ground level or upto floor 1 level whichever is
lower.

ii) For abutments, piers and well steining: All
works upto 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound
walls, chimneys, overhead reservoirs/tanks and
the other elevated structures: All works upto
1.2 meters above the ground level.

iv) For reservoirs/tanks (other than overhead
reservoirs/tanks): All works upto 1.2 metres
above the ground level.

v) For basement: All works uptol.2 m above
ground level or upto floor 1 level whichever is
lower. vi) For Roads, all items of excavation and
filling including treatment of subbase.

12.6 Any operation incidental to or necessarily
has to be in contemplation of tenderer while
filing tender, or necessary for proper execution
of the item included in the Schedule of
Quantities or in the schedule of rates
mentioned above, whether or not, specifically
indicated in the description of the item and the
relevant specifications, shall be deemed to be
included in the rates quoted by the tenderer or
the rate given in the said schedule of rates, as
the case may be. Nothing extra shall be
admissible for such operations.

CLAUSE 25
Settlement of
Disputes &
Arbitration

Except where otherwise provided in
the contract all questions and disputes
relating to the meaning of the
specifications, design, drawings and
instructions herein before mentioned
and as to the quality of workmanship
or materials used on the work or as to
any other question, claim, right, matter
or thing whatsoever in any way arising
out of or relating to the contract,
designs, drawings, specifications,
estimates, instructions orders or these
conditions or otherwise concerning the
works or the execution or failure to
execute the same whether arising
during the progress of the work or
after the cancellation, termination,
completion or abandonment thereof
shall be dealt with as mentioned
hereinafter:-

Except where otherwise provided in the
contract all questions and disputes relating to
the meaning of the specifications, design,
drawings and
mentioned and as to the

instructions herein before
quality of
workmanship or materials used on the work or
as to any other question, claim, right, matter or
thing whatsoever in any way arising out of or
relating to the contract, designs, drawings,
specifications, estimates, instructions orders or
these conditions or otherwise concerning the
works or the execution or failure to execute the
same whether arising during the progress of the
work or after the cancellation, termination,
completion or abandonment thereof shall be

dealt with as mentioned hereinafter:-
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(i) If the contractor considers that he is
entitled to any extra payment or
compensation in respect of the works
over and above the amounts admitted
as payable by the BSNL or in case the
contractor wants to dispute the
validity of any deductions or recoveries
made or proposed to be made from
the contract, the contractor shall
forthwith give notice in writing of his
claim, in this behalf to the Engineer-in-
Charge within 30 days from the date of
disallowance thereof for which the
contractor claims such additional
payment or compensation or disputes
the validity of any deduction or
recovery. The said notice shall give full
particulars of the claim, grounds on
which it is based and detailed
calculations of the amount claimed
and the contractor shall not be entitled
to raise any claim nor shall the BSNL be
in any way liable in respect of any
claim by the contractor unless notice
of such claim shall have been given by
the contractor to the Engineer-in-
Charge in the manner and within the
time as aforesaid. The contractor shall
be deemed to have waived and
extinguished all his rights in respect of
any claims not notified to the
Engineer-in-Charge in writing in the
manner and within the time aforesaid.

(ii) The Engineer-in-Charge shall give
his decision in writing on the claims
notified by the contractor within 30
days of the receipt of the notice
thereof. If the contractor is not
satisfied with the decision of the
Engineer-in-Charge, the contractor
may within 15 days of the receipt of
the decision of the Engineer-in-Charge
submit his claims to the conciliating
authority named in Schedule ‘F’ for
conciliation along with all details and
copies of correspondence exchanged
between him and the Engineer-in-
Charge.

(iii) The party initiating conciliation
shall send to the other party a written
invitation to conciliate. Conciliation

(i) If the contractor considers that any work
demanded of him to be outside the
requirements of the contract, disputes any
drawings, record or decision given in writing by
the Engineer-in-Charge on any matter in
connection with or arising out of the contract or
carrying out of the work, to be unacceptable,
he shall promptly within 15 days request the
Superintending Engineer in writing for written
instruction or decision. Thereupon, the
Superintending Engineer shall give his written
instructions or decision within a period of one
month from the receipt of contractors letter.

(ii) If the Superintending Engineer fails to give
his instructions or decision in writing within
the aforesaid period or if the contractor is
dissatisfied with the instructions or decision of
the Superintending Engineer, the contractor
within a period of 30 days from receipt of the
decision, give a notice, in the form prescribed
by the BSNL as per Appendix-XV to the Chief
Engineer, Bharat Sanchar Nigam Limited in-
charge of the work or if there be no Chief
Engineer, to the Administrative Head of the
Bharat Sanchar Nigam Limited for appointment
of an arbitrator to adjudicate the notified
claims failing which the said decision shall be
final binding & conclusive and not referable to
adjudication by the arbitrator.
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proceedings shall commence when the To be deleted
other party accepts in writing the
invitation to conciliate. If the other
party rejects the invitation, or does not

reply within thirty days from the date
of invitation, there will be no
Conciliation Proceedings.

(iv) When it appears to the Conciliator
that there exists element of a
settlement which may be acceptable
to the parties, he shall formulate the
terms of a possible settlement and
submit them to parties for their
observation after receiving the
observations of the parties. He may
reformulate the terms of a possible
settlement in the light of such
observations. If the parties reach
agreement on settlement of the To be deleted
dispute, they may draw up and sign a
written settlement agreement. Parties
may request the Conciliator to draw up
or assist them in drawing up the
settlement agreement. Such
settlement agreement shall have the
same status and effect as if it is an
arbitral award on agreed terms on the
substance of the dispute rendered by
an arbitral tribunal under section 30 of
Arbitration and Conciliation Act 1996.
If a settlement does not appear
possible, the Conciliator, after
consultation with the parties will give a
written declaration that further efforts
at Conciliation are no longer justified
and the Conciliation Proceedings are
terminated.

(v) When conciliation proceedings have
become in-fructuous or have been
terminated the party, which initiated
the Conciliation shall, within a period
of 30 days of termination thereof shall
give a notice, in the form prescribed by
the BSNL, to the Chief Engineer, Bharat
Sanchar Nigam Limited in-charge of
the work or if there be no Chief
Engineer, to the Administrative Head
of the Bharat Sanchar Nigam Limited
for appointment of an arbitrator to
adjudicate the notified claims failing
which the claims of the contractor shall
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be deemed to have been considered
absolutely barred and waived.

(vi) Except where the decisions have
become final, binding and conclusive in
terms of the contract, all disputes
arising out of the notified claims of the
contractor as aforesaid and all claims
of the BSNL shall be referred for
adjudication through the arbitration by
the Sole Arbitrator appointed by the
Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if
there be no Chief Engineer, the
Administrative Head of the Bharat
Sanchar Nigam Limited. It will also be
no objection to any such appointment
that the Arbitrator so appointed is a
BSNL Employee and that he had to
deal with the matters to which the
Contract relates in the course of his
duties as BSNL Employee. If the
arbitrator so appointed is unable or
unwilling to act or resigns his
appointment or vacates his office due
to any reason whatsoever another sole
arbitrator shall be appointed in the
manner aforesaid by the said Chief
Engineer. Such person shall be entitled
to proceed with the reference from the
stage at which it was left by his
predecessor.

It is a term of this contract that the
party invoking arbitration shall give a
list of disputes with amounts claimed
in respect of each dispute along-with
the notice for appointment of
arbitrator.

Itis also aterm ...... arbitration at all.

The conciliation and arbitration shall
be conducted in accordance with the
provisions of the Arbitration &
Conciliation Act 1996 or any statutory
modification or re-enactment thereof
and the rules made thereunder and for
the time being in force shall apply to
the arbitration proceeding under this

To be deleted

(iii) Except where the decisions have become
final, binding and conclusive in terms of Sub
para (ii) above, disputes or differences shall be
referred for adjudication through the
arbitration by the Sole Arbitrator appointed by
the Chief Engineer, Bharat Sanchar Nigam
Limited in-charge of the work or if there be no
Chief Engineer, the Administrative Head of the
Bharat Sanchar Nigam Limited. It will also be no
objection to any such appointment that the
Arbitrator so appointed is a BSNL Employee and
that he had to deal with the matters to which
the Contract relates in the course of his duties
as BSNL Employee. If the arbitrator so
appointed is unable or unwilling to act or
resigns his appointment or vacates his office
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clause.

It is also a term of ...... give reasons for
the award for each dispute referred to
him.

It is also a term ..... equally by both the
parties.

It is also a term ........ costs to be so
paid.

due to any reason whatsoever another sole
arbitrator shall be appointed in the manner
aforesaid by the said Chief Engineer. Such
person shall be entitled to proceed with the
reference from the stage at which it was left by
his predecessor.

It is a term of this contract that the party
invoking arbitration shall give a list of disputes
with amounts claimed in respect of each
dispute along-with the notice for appointment
of arbitrator and giving reference to the
rejection by the Superintending Engineer of
the appeal.

Itis also aterm ...... arbitration at all.

It is also a term of this contract that if
contractor does not make any demand for
appointment of arbitrator in respect of any
claims in writing as aforesaid within 120 days
of receiving the intimation from the Engineer-
in-charge that the final bill is ready for
payment, the claim of the contractor shall be
deemed to have been waived and absolutely
barred and BSNL shall be discharged and
released of all liabilities under the contract in
respect of these claims.

The arbitration shall be conducted in
accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any
statutory modification or re-enactment thereof
and the rules made thereunder and for the time
being in force shall apply to the arbitration
proceeding under this clause

It is also a term of ... give reasons for the
award for each dispute referred to him.

Itis also aterm..... equally by both the parties.

Itis also aterm ........ costs to be so paid.

CLAUSE 36
Employment
of Technical
Staff and
employees

Contractors Superintendence,

Supervision,  Technical Staff &

Employees

i) The contractor ... under the
contract.  The
immediately after receiving letter of
acceptance of the tender and before
commencement of the work, intimate
in writing to the Engineer-in-Charge
the name, qualifications, experience,

contractor  shall

Contractors  Superintendence,

Technical Staff & Employees

Supervision,

i) The contractor ....... under the contract. The
contractor shall immediately after receiving
letter of acceptance of the tender and before
commencement of the work, intimate in writing
to the Engineer-in-Charge the name,
qualifications, experience, age, address and
other particulars along with certificates, of the
principal technical representative to be in
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age, address and other particulars
along with certificates, of the principal
technical representative to be in
charge of the work. Such qualifications
and experience shall not be lower than
specified in Schedule ‘F’. The Engineer-
in-Charge shall within 15 days of
receipt of such communication
intimate in writing his approval or
otherwise of such representative to
the contractor. Any such approval may
at any time be withdrawn and in case
of such withdrawal, the contractor
shall appoint another such
representative  according to the
provisions of this clause. Decision of
the Engineer-in-Charge shall be final
and binding on the contractor in this
respect. Such a principal technical
representative shall be appointed by
the contractor soon after receipt of the
approval from the Engineer-in-Charge
and shall be available at site within
fifteen days of start of the work.

If the contractor (or any partner in
case of firm/company) who himself has
such qualifications, it will not be
necessary for the said contractor to
appoint such a principal technical
representative but the contractor shall

designate and appoint a responsible
agent to represent him and to be
present at the work whenever the
contractor is not in a position to be so
present. All the provisions applicable
to the principal technical
representative under the Clause will
also be applicable in such a case to
contractor or his responsible agent.
The principal technical representative
and/or the contractor shall on
receiving reasonable notice from the
Engineer-in-Charge or his designated
representative(s) in charge of the work
in writing or in person or otherwise,
present himself to the Engineer-in-
Charge and/or at the site of work, as
required, to take instructions.
Instructions given to the Principal
technical representative or the
responsible agent shall be deemed to

charge of the work and other technical
representative(s) who will be supervising the
work. Minimum requirement of such technical
representative(s) and their qualifications and
experience shall not be lower than specified in
Schedule ‘F’. The Engineer-in-Charge shall
within 15 days of receipt of such
communication intimate in writing his approval
or otherwise of such representative to the
contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal,
the contractor shall appoint another such
representative according to the provisions of
this clause. Decision of the Engineer-in-Charge
shall be final and binding on the contractor in
this respect. Such a principal technical
Representative shall be appointed by the
contractor soon after receipt of the approval
from the Engineer-in-Charge and shall be
available at site within fifteen days of start of
the work.

To be deleted.
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have the same force as if these have
been given to the contractor. The
principal  technical representative
and/or the contractor or his
responsible authorised agent shall be
actually available at site atleast two
working days every week, these days
shall be determined in consultation
with the Engineer-in-Charge as well as
fully during important stages of
execution of work, during recording
measurement of works and whenever
so required by the Engineer-in-Charge
by a notice as aforesaid and shall also
note down instructions conveyed by
the  Engineer-in-Charge  or  his
designated representative in the site
order book and shall affix his signature
in token of noting down the
instructions and in token of acceptance
of measurements. There shall be no
objection if the representative/agent
looks after more than one work and
not more than three works in the same
station provided these details are
disclosed to the Engineer-in-Charge
and he shall be satisfied that the
provisions and purpose of this clause
are fulfilled satisfactorily.

If the Engineer-in-Charge, whose
decision in this respect is final and
binding on the contractor, is convinced
that no such technical representative
or agent is effectively appointed or is
effectively attending or fulfilling the
provisions of this clause, a recovery
shall be effected from the contractor
as specified in Schedule ‘F' and the
decision of the Engineer-in-Charge as
recorded in the site order book and
measurement recorded in
Measurement Books shall be final and
binding on the contractor.

Further if the contractor fails to
appoint a suitable technical
representative or responsible agent
and if such appointed persons are not
effectively present or do not discharge
their responsibilities satisfactorily, the

If the Engineer-in-Charge, whose decision in this
respect is final and binding on the contractor, is
convinced that no such technical representative
or agent is effectively appointed or is effectively
attending or fulfilling the provisions of this
clause, a recovery shall be effected from the
contractor as specified in Schedule ‘F’ and the
decision of the Engineer-in-Charge as recorded
in the site order book and measurement
recorded in Measurement Books shall be final
and binding on the contractor.

Further if the contractor fails to appoint a
suitable principal technical representative and/
or other technical representative(s) and if such
appointed persons are not effectively present
or are absent by more than two days without
duly substitute or do not discharge their
responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the
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Engineer-in-Charge shall have full
powers to suspend the execution of
the work until such date as a suitable
agent is appointed and the contractor
shall be held responsible for the delay
so caused to the work. The contractor
shall  submit a certificate of
employment  of the  technical
representative/ responsible agent
along-with every on account bill/ final
bill and shall produce evidence if at
any time so required by the Engineer-

in-Charge.

ii)The contractor shall ...................... for
proper supervision of the work.

The contractor shall

execution of the work.

The Engineer-in-Charge shall be
possible by competent

substitutes.

execution of the work until such date as a
representative(s)
is/are appointed and the contractor shall be

suitable other technical
held responsible for the delay so caused to the
work. The contractor shall submit a certificate
of employment of the
representative(s) along-with every on account
bill/ final bill and shall produce evidence if at

any time so required by the Engineer-in-Charge.

technical

ii)The contractor shall ..........ccccc...... for proper
supervision of the work.

The contractor shall ........ccuuee. execution of
the work.

The Engineer-in-Charge shall be ...
possible by competent substitutes.

Conditions for
reimbursemen
t of Levy/
Taxes, if levied
after receipt of
tenders

of all taxes and levies payable under
respective statutes. However, pursuant
to the constitution (46th Amendment)
Act, 1982, if any further tax or levy is
imposed by statute, the last stipulated
date for the receipt of tender including
extensions, if any, and the contractor
thereupon necessarily and properly
pays such taxes/levies the contractor
shall be reimbursed the amount so
paid, provided such payments, if any, is
not, in the opinion of the
Superintending Engineer ( whose
decision shall be final and binding on
the contractor) attributable to delay in
execution of work within the control of

CLAUSE 37 i) Sales Tax or any other tax on i) Sales Tax/VAT (including Service Tax upto the
Levy/ Taxes materials in respect of this contract extent mentioned in Schedule “F”), Building and
Payable by shall be payable by the contractor and other Construction Workers Welfare Cess or any
Contractor Government shall not entertain any other tax or cess in respect of this contract shall
claim whatsoever in this respect. be payable by the contractor and BSNL shall not
entertain any claim whatsoever in this respect.
ii) The contractor shall deposit .......
from local authorities. ii) The contractor shall deposit ............. from
local authorities.
iii) If pursuant to or under any law,
........... as aforesaid from dues of the iii) If pursuant to or under any law........ as
contractor. aforesaid from dues of the contractor.
CLAUSE 38 i) All tendered rates shall be inclusive i) All tendered rates shall be inclusive of all

taxes and levies (including Service Tax upto the
extent mentioned in Schedule “F’) payable
under respective statutes. However, if any
further tax or levy or cess is imposed by statute,
after the last stipulated date for the receipt of
tender including extensions, if any, and the
contractor thereupon necessarily and properly
pays such taxes/levies the contractor shall be
reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the
Superintending Engineer ( whose decision shall
be final and binding on the contractor)
attributable to delay in execution of work within
the control of the contractor.
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the contractor.

i) The contractor shall keep necessary
books of accounts and other
documents for the purpose of this
condition as may be necessary and
shall allow inspection of the same by a
duly authorised representative of the
Government and/or the Engineer-in-
Charge and further shall furnish such
other information/document as the
Engineer-in-Charge may require from
time to time.

iii) The contractor shall, within a period
of 30 days of the imposition of any
such further tax or levy, pursuant to
the Constitution (Forty Sixth
Amendment) Act 1982, give a written

notice thereof to the Engineer-in-
Charge that the same is given pursuant
to this condition, together with all
necessary information relating thereto

ii) The contractor shall keep necessary books of
accounts and other documents for the purpose
of this condition as may be necessary and shall
allow inspection of the same by a duly
authorised representative of BSNL and/or the
Engineer-in-Charge and shall also furnish such
other information/document as the Engineer-
in-Charge may require from time to time.

iii) The contractor shall, within a period of 30 days
of the imposition of any such further tax or levy or
cess, give a written notice thereof to the Engineer-
in-Charge that the same is given pursuant to this
condition, together with all

necessary information relating thereto.

Conditions of BSNL W-6
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Para 6

Tender documents ey during  the

hours specified above on payment of the following:
(i) Rs . in
of tender(Non refundable) and

(i) Earnest money of Rs. in cash (upto
Rs.2500/-only) / deposit at Call receipt of a
scheduled bank / fixed deposit receipt of a
scheduled bank demand draft of a scheduled bank

cash as cost

issued in favour of

When amount of earnest money is more
than Rs.5 lakhs, part of the earnest money is
acceptable in the form of Bank Guarantee also. In
such case, minimum 50% of earnest money (but
not less than Rs. 5 lakh) or Rs. 25 lakh, whichever is
less, will have to be deposited in the shape
prescribed above. For balance amount of earnest
money, bank guarantee will also be acceptable.

(iii) The tender shall be accompanied by Earnest
Money along with cost of tender, if not paid
earlier as in the case of down loaded tender from
Website in the form as detailed at sub para (ii)
above.

Note: Money due to contractor in any other work
or earnest money of the previous call of the same
work shall not be adjusted towards earnest money.

Tender documents

during the hours
specified above on payment of following:-

i. Rs. —----mmmeeeeeee| plus Sales Tax (as
applicable) as cost of tender (Non-refundable)
in cash or Demand Drafts / Pay Orders of a
Scheduled Bank drawn in favour of Accounts
Officer, BSNL Civil Division _.

ii. The tender shall be accompanied by Earnest
money of ....ccvveernnnen. in cash (upto Rs. 2500/-
only) / Banker’s  cheque/deposit  at
receipt of a scheduled bank/fixed deposit
receipt of a scheduled bank/ Demand draft of a

call

Scheduled Bank issued in favour of Accounts
Officer, BSNL Civil Division When
amount of Earnest money is more than Rs. 5
lakhs, part of earnest money is acceptable
in form of Bank Guarantee also. In such case,
minimum 50% of earnest money (but not less
than Rs. 5 Lakhs) or Rs. 25 lakh, whichever is
less, will have to be deposited in the shape
prescribed above. For balance amount of
earnest money, bank guarantee will also be
acceptable.

To be deleted

Note: Money due to contractor in any other
work or earnest money of the previous call
of the same work shall not be adjusted
towards earnest money. The ,,Cost of tender"
and ,Earnest money" should be submitted
through separate instruments.
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Para 9
Submissio
n of

tender

9.2 In case tender document is purchased
from

Div/Sub-div office

9.2.1: Proof for paying the cost of tender
documents, proof of payment of EMD and copies
of documents showing eligibility credentials to be
placed in sealed envelope no.1

9.2.2 :Envelope no. 2 will be as per Para 9.1.2.
9.2.3: The sealed envelopes1&2 shall be placed in
another sealed envelop no 3

9.2.4:sameas9.1.4

Note: In case the eligibility credentials ......
Contract or existing law

9.3 The tender in which rates/percentage are
to be quoted should be properly bound and

sealed. Loose/spiral bound submission  (in
case the tender is down loaded from website)
shall be rejected out rightly.

In case of  any

correction/addition/alteration/omission in tender
document vis-a-vis tender document available on
website shall be treated as non-responsive and
shall be summarily rejected.

9.2 In case the tender document is purchased
from

Division office

9.2.1 Earnest Money Deposit in
required form required format or proof of
payment of EMD (if paid in cash) and copies of
documents showing eligibility credentials to be
placed in sealed envelope no. 1

9.2.2 Envelope no. 2 will be as per Para
9.1.2.

9.2.3 The sealed envelopes 1 & 2 shall be
placed in another sealed envelope no. 3
9.2.4Same as9.1.4

Note: In case the eligibility credentials
contract or existing law

9.3 The tender in which rates/percentage are to
be quoted should be properly bound and sealed
( wax sealed / adhesive tape sealed). Loose
/spiral bound submission (in case the tender is
downloaded from website) shall be rejected out
rightly. In case of any correction / addition /
alteration / omission in tender document vis-a-
vis tender document available on website shall
be treated as non-responsive and shall be
summarily rejected.
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Schedule-
F

Contractor

Reference to General Condition of contract: -
Name of work: -

Estimated cost of work: - Rs.----------- (Rupees---)
Earnest money: - - Rs.----------- (Rupees-----)
Performance Guarantee (5 % of the tendered
value in form of Bank Guarantee from Scheduled
Bank in respect of works with estimated cost put
to tender Rs 6

Lakhs) Rs.----------- (Rupees-----)

Security deposit

(10 % of the tendered value for works with
estimated cost put to tender upto 6 Lakhs) :-

(5 % of the tendered value in form of Bank

Guarantee from Scheduled Bank in respect of

works with estimated cost put to tender Rs 6

Lakhs) Rs.----------- (Rupees-----)

GENERAL RULES AND DIRECTIONS

Officer Inviting Tender:-

Minimum percentage for quantity to be executed

beyond which rates are to determined

accordance with the clause 12.2 & 12.3. -----

Definitions:-

2 (v) Engineer —in —Charge -------------

2 (viii) Accepting Authority ---------------

2 (x) Percentage on cost of material and labour

to cover all overheads and profits. -----

2 (xi) Standard Schedule of Rates ----

2 (xii) Department --------------------

9 (ii) Standard B.S.N.L. contract form -

Clause 2 Authority for fixing compensation under

clause 2.

Clause 2A Whether Clause 2A shall be applicable -

--Yes/No:

Clause 3A Does not Exist:

Clause 5

(i) Time allowed for execution of work

(ii) Authority to give fair and reasonable
extension of time

(iii) For completion of work ------------------

Clause 6A Does not exist:

Clause 7 Gross value of work to be done together

with net payment /adjustment of advances for

materials collected, if any, since the last such

payment for being eligible to interim

PAYMENT...evevereeereee e e e

Clause 11 Specification to be followed for

execution of work:

EE (C)

Reference to General Condition of contract: -

GENERAL RULES AND DIRECTIONS

Clause-2 -~ No change ---
Clause-2A - No change ----
Whether Clause 3A shall be applicable. Yes/No
Clause-5 - No change ----

No Change
Whether Clause 6A shall be applicable: Yes/No

Clause 7
No Change

Clause 11
No Change
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Clause 12
12.1.2(iii) Schedule of rates for determining rates
for Clause- 12 additional, altered or substituted
items that cannot be determined under 12.1.2(i)
and (ii).

12.1.2 (iii) Plus / minus the % over the rate
entered in the Schedule of Rates.

12.2 & 12.3 Limit for value of any item of any
individual trade beyond which sub- clauses (i) to
(v) shall not be apply.

Clause 16

Competent authority for deciding reduced rates:
Clause 25

Competent Authority for conciliation:

Clause 36 (i)
a)  Minimum

qualification and experience

required for Principal Technical
Representative for civil work with estimated
cost put to tender.

(i) More than Rs 5 Lakhs but less than Rs.
10 Lakhs for Civil works — Recognised
Diploma Holder in Civil Engineering.

(ii) Rs 10 Lakhs and above but less than Rs.
60 Lakhs for Civil works — Graduate Civil
Engineer or Retired AE (civil) possessing
at least Recognised Diploma in Civil
Engineering.

(iii) Rs 60 Lakhs and above— Principal
Technical Representative supported by
requisite organisation. The Principal
Technical Representative shall be at
least graduate Civil Engineer with ......
Years of minimum Experience of works
or retired Executive Engineer (Civil)
possessing at least recognised Diploma
in Civil Engineering.

b) Recovery to be effected from the contractor
in event of not fulfilling the provision of
Clause 36 (i) — Rs. 4000.00 P.M. for graduate
Engineer & Rs 2000.00 per month for
Diploma Engineer.

Clause 42

Schedule / Statement for

theoretical quantity of Cement

determining the

Clause 12
Deleted

Deleted

Deleted

Deleted

Deleted
Clause 36 (i)
General Guidelines for fixing requirement of
technical staff and rate of recovery in case of
non —compliance, for a work, shall be as per
following table:

S. No.
Discipline
representative

Minimum experience
Number
Rate at which recovery shall be made from

the contractor in the event of non fulfilling

Minimum qualification of technical representative
Designation (Principal Technical / technical

\Alardc

*® figure

I+

N
E=3
I+
E=3
I+
E=3
I+
I+

# to be filled up by the NIT approving authority
as per latest provision of Appendix — 18 of
CPWD Works Manual.

Clause 42
No Change

APPENDIX- XV
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To

Notice for appointment of Arbitrator

[Refer Clause 25]

The Chief Engineer
BSNL Civil Zone

Dear Sir,

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

1.

L N R WD

T e T s =
© 00 N O U A WN R O

1.

2.
3.
4

Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.

Full address of the applicant

Name of the work and contract number in which arbitration sought

Name of the Division which entered into contract
Contract amount in the work

Date of contract

Date of contract Date of initiation of work
Stipulated date of completion of work

. Actual date of completion of work (if completed)

. Total number of claims made

. Total amount claimed

. Date of intimation of final bill (if work is completed)
. Date of payment of final bill (if work is completed)

. Amount of final bill (if work is completed)

. Date of request made to SE for decision

. Date of receipt of SE"s decision

. Date of appeal to you

. Date of receipt of your decision.

Specimen signatures of the applicant

(only the person/authority who signed the contract should sign)
I/We certify that the information given above is true to the best of my/our knowledge. I/We
enclose following documents.

Statement of claims with amount of claims.

Copy in duplicate to:

1.

The Executive Engineer,
BSNL Civil Division .....**......

Yours faithfully,

(Signatures)

Annexure-A

Amendments in Instructions for filling up

“The Contract Conditions of Contract”
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Correction Slip No. 4
(To GCC for Civil works-2006)

Clause/para

Existing Provisions

Modification proposed

Clause 3A Does not exists It shall be applicable to all BSNL internal works but for turn

of key/External Projects this clause will not be applicable to keep

Schedule-F the contractor engaged and to safe guard the BSNL interest.

Respective NIT approving authority shall provisioned this
clause accordingly.

Clause 6A Does not exists For operation of 6A regarding Computerised Measurement

of Books, the NIT approving authority shall initially implement

Schedule-F this clause for all works costing more than Rs.1.00 (Rs. One

Crore) and after six months with effect from issue of this
Correction Slip (C.S. No. -4) the same may be reviewed for
lesser value of works depending on the preparedness of the
contractors and BSNL executives in that Civil Zone for all works
as per Section 7.12 of CDWD Works Manual 2012.

Clause Enter reference to Schedule Deleted

12.1.2(Il) & of Rates & Enter % of

12.1.2(1) Above / Below

of

Schedule-F

Clause 25 Enter the designation of Deleted

of Conciliatory Authority

Schedule-F . In respect of

........ the adjoining Zone
. In respect of
........ the adjoining Zone

Clause 36 (iii) Enter the number of To be filled up by NIT approving authority as per latest

of years........ NIT issuing provision of Appendix-18 of CDWD Works Manual.

Schedule-F Authority.

Correction Slip no. 5
(To GCC for civil works-2006)
Clause Present Provision in the Clause Modified Provision in the Clause
No.

37 (i) Sales Tax/VAT (except Service Tax). Building and Sales Tax/ VAT {including Service Fax-up-to
other construction workers Welfare Cess or any the —extent —mentioned—in—Schedule-F),
other tax or cess in respect of this contract shall be Building and other construction workers
payable by the contractor and BSNL shall not Welfare Cess or any other tax or cess in
entertain any claim whatsoever in this respect. respect of this contract shall be payable by
However, in respect of Service Tax, same shall be the contractor and BSNL shall not
paid by the contractor to the concerned department entertain any claim whatsoever in this
on demand and it will be reimbursed to him by the respect.

Engineer-in-Charge after satisfying that it has been
actually and genuinely paid by the contractor.

38 (ii) All tendered rates shall be inclusive of all taxes and All tendered rates shall be inclusive of all
levies (except Service Tax) payable under taxes and levies {including-ServiceTax-up-te
respective statutes. However, if any further tax or the-extent-mentioned-in-Schedule-Funder
levy or cess is imposed by statute after the last Clause-32{i}}, payable under respective
stipulated date for the receipt of tender including statutes. However, if any further tax or levy
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extensions, if any and the contractor thereupon
necessarily and properly pays such taxes/levies,
the contractor shall be reimbursed the amount so
paid, provided such payments, if any, is not in the
opinion of the Superintending Engineer (whose
decision shall be final and binding on the
contractor) attributable to delay in execution of
work within the control of the contractor.

or cess is imposed by statute after the last
stipulated date for the receipt of tender
including extensions, if any, and the

contractor thereupon necessarily and
properly pays such taxes/levies, the
contractor shall be reimbursed the amount
so paid, provided such payments, if any, is
not in the opinion of the Superintending
Engineer (whose decision shall be final and
binding on the contractor) attributable to
delay in execution of work within the

control of the contractor.

Modifications in Schedule “F”

Clause Present Provision in the Clause Modified Provision in the Clause
No.
Clause- Extent of Service Tax payable Extent of Service Tax payable by Contractor for Buildi d
37(i) Contractor for  Buildj and Construction works :-

Construction works-

------ No PrgviSion----- 50% of total Servic X, as per notification issued by

Ministry of Finance, Govt. of India vide Notification No.
12-Service Tax dated 20.06.2012.
Correction Slip no. 6
(To GCC for civil works-2006)
Clause Present Provision in the Clause Modified Provision in the Clause
No.
7 No payment shall be made for work,........ rates as No change.

decided by Engineer —in — Charge.

The amount admissible will as far as possible be
paid by 10th working day after the day of
Presentation ,of the bill by the contractor to the
Engineer — in — Charge or his Asstt. Engineer
together with the account of the material issued by
the BSNL or dismantled materials, if any. In the
case of works outside the headquarter of the
Engineer — in — Charge,the period of ten working
days will be extended to fifteen working days.

All  such interim payment detailed

measurement thereof.

The amount admissible will as far as
possible be paid by 30th working day after
the day of presentation, of the bill by the
contractor to the Engineer — in — Charge or
his Asstt. Engineer together with the
account of the material issued by the BSNL
or dismantled materials, if any. In the case
of works outside the headquarter of the
Engineer — in — Charge, the period of thirty
working days will be extended to forty five
working days.

No change
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SPECIFIC CONDITIONS & SPECIFICATIONS

GENERAL:

1.0

9.0

4.0

8.0

The quoted rates for various items in the tender shall be inclusive of all the additional conditions and
particular specifications and for adherence to all these conditions and specifications, no extra payment
shall be made to the contractor. Any infringement and/or breach of these specification and condition(s)
etc. shall render the contractor liable to action(s) under various clauses of the contract and such action
stipulated in conditions therein.

The contractor shall arrange at his own expense all tools, plants and equipments for execution of the
works. No tents, tools, pumps for dewatering or any type of machinery / equipment will be supplied by
the department for carrying out any portion of work. The contractor shall be in position to deploy all
required machinery / tools / equipments within the time schedule specified in the individual work orders.
No accommodation shall be provided by the BSNL either for storage of materials or for his staff and he
shall make his own arrangement.

The intending bidders should inspect the site of work fully before tendering and acquaint / satisfy
themselves as to the conditions in regard to accessibility of site, nature and extent of ground, working
conditions including stacking of materials, installation of T&P, conditions effecting accommodation and
movement of labour etc. required for the satisfactory execution of work. These sites are tentative and can
be changed at any time. No claim of whatsoever will be entertained.

All safety precautions shall be taken in accordance with safety code.

RATES

4.1 Unless otherwise specified, the rates quoted for the items shall include all labour, material, taxes,
insurance, watch & ward, necessary T&P required for the work, tests, all weighing / measuring
equipments etc. all complete. Nothing extra shall be paid over and above the quoted rates for the items.

4.2 The contractor shall pay Octroi wherever applicable. The Form “C” & “D”, Octroi exemption
certificates etc will not be issued by BSNL for any materials required in the work. The contractor shall
quote all inclusive rates only. Nothing extra shall be paid over the quoted rates.

5.0 _PROTECTION OF LIFE, PROPERTY AND EXISTING FACILITIES :
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5.1 The contractor is fully responsible for taking all possible safety precaution during preparation for and actual
performance of the works, and for keeping the construction site in a reasonable safe condition. The
Contractor shall protect all life and property from damage or losses resulting from his construction
operations and shall minimize the disturbance and inconvenience to the public.

5.2 In this connection, the attention of the contractors are drawn to the safety measures and precautions
including code of conduct while safely carrying out the work and also detailed Engineering Instructions
enumerated in this tender document.

5.3 The contractor shall be solely liable for all expenses for and in respect of repairs and / or damage
occasioned by injury of or damage to such underground and over-ground structures or other properties
and undertake to indemnify and keep indemnified the BSNL from and against all actions, cause of actions,
damages, claims and demands what-so-ever either in law or in quality and all losses and damages and costs
(inclusive between attorney and client), charges and expenses in condition therewith and / or incidental
thereto.

5.4 In case any commodities (supplied by the BSNL) is lost or damaged by the contractor, the cost of the same
shall be paid by the contractor together with such additional sums as necessary to liquidate the personal or
property damages resulting there from, as decided by the Engineer-in-Charge.

6.0 The rate for every item of work to be done under this contract shall be for all heights, depths, lengths and
widths of the structure (except where specially mentioned in the item) and nothing extra will be paid on this
account. The rate for all items of work, where in cement is used, is inclusive of charges of curing.

7.0 The contractor shall maintain in good condition all work during execution till completion of entire work
allotted to him.

8.0 The site of work should be seen by the tenderer before quoting his rates with respect to approaches to the
site and conditions of the same. If any approach road from main road is required at the site or existing
approach is to be improved and maintained, for cartage of materials by the contractor, the same shall be
provided, improved and maintained by the contractor at his own cost.

9.0 If as per municipal rules the huts for laborers are not to be erected at the site of work by the contractor, the
contractors are required to provide such accommodation as is acceptable to local bodies and nothing extra
shall be paid on this account.

10.0 The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards such
as day and night boards, speed limit boards and flags, red lights and providing barriers etc. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be
caused to traffic during the execution of work. Nothing extra shall be paid on this account. Any damage done
by the contractor to any existing work during the course of execution of the work awarded to him shall be
made good by him at his own cost.

11.0 The contractor will work in close liaison, during the works, with other contractors of water supply, sanitary,
drainage arrangements, electrical installation and any other works and adjust his work plan accordingly at no
extra cost to the department.

SPECIAL CONDITIONS (Part — 1)
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1.0

1.1

1.2

1.3.

1.4.

1.5.

1.6.

1.7.

General:

The quoted rates for various items in the tender shall be inclusive of all terms and conditions such as
additional conditions, special conditions, particular specifications etc. and for adherence to all terms,
conditions and specifications mentioned in the tender document . No extra payment shall be made
to the contractor on account of this. Any infringement and/or breach of these specification and
condition(s) etc. shall render the contractor liable for action(s) under various clauses of the contract and
such action stipulated in conditions therein.

GST (to the extent mentioned in Schedule-F), Building and other Construction workers Welfare Cess or
any other tax or cess in respect of this contract shall be payable by the contractor and BSNL shall not
entertain any claim whatsoever in this respect.

The Contractor shall make his own arrangements for electricity required for the execution of the work.
Necessary payment shall be made by the Contractor directly to the department concerned. In case the
statutory authority fails to sanction the electric connection or delays the sanction of electric connection,
the Contractor shall make his own arrangements by providing diesel generators of adequate capacity at
his own cost. No delay on this account shall be accepted. Nothing extra shall be paid on this account.

The Contractor shall make his own arrangement for backup power at his own cost. No interruption of
work shall be accepted due to power failure. Nothing extra shall be paid on this account.

No walls or terraces shall be cut for making any opening after water proofing has been done without
written approval of Engineer-in-Charge. When permitted cutting of water proofing work shall be done
very carefully so that other portion of water proofing is not damaged. On completion of work at such
place the water proofing work shall be made good and ensured that the opening / cutting is made fully
water proof as per contract specifications/ directions of Engineer-in-Charge. Nothing extra shall be
payable on this account.

No structural member shall be chased or cut without the written permission of the Engineer-in- Charge.

The order or preference in case of any discrepancy as indicated in condition No.8.1 under “Conditions

of Contract” given in the General Conditions of Contract for BSNL 2006 form, may be read as the
following:
(i) Nomenclature of items as per schedule of quantities.
(ii) Particular specifications, special and additional conditions etc., as stipulated in tender
document.
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1.8.

1.9.

1.10.

1.11.

(iii) Contract clauses of Standard BSNL Contract form 2006 as corrected and modified up to last date
of receipt of tenders.

(iv) CPWD Specifications.

(v) Architectural Drawings.

(vi) Indian Standard Specifications.

(vii) Sound Engineering Practice.

(viii) Manufacture Specifications.

(ix) Decision of Engineer-in-Charge shall be final and binding.

A references made to any Indian Standard Specifications in these documents, shall imply to the latest
version of that standard, including such revisions / amendments as issued by the Bureau of Indian
Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian Standard applicable to the work at site.

The Contractor shall be bound to follow the instructions and restrictions imposed by the Local
Administration / Police authorities on the working and /or movement of labour, materials etc. and or due
to less/ restricted working hours or any detours in movement of vehicles. Nothing extra shall be payable
on this account.

The Contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards such as
day and night boards, speed limit boards and flags, red lights and providing barriers, etc. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be
caused to traffic during the execution of work. Nothing extra shall be payable on this account.

All material shall only be brought at site as per programme finalized with the respective Engineer-In-
Charge. Any pre-delivery of the material, not required for immediate consumption shall not be accepted
and thus not paid for.

Large scale details and manufacture’s dimensions for material to be incorporated shall take
precedence over small scale drawings.
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1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

1.19

No foreign exchange shall be made available by the BSNL for the purchase of equipments, plants,
machinery, material of any kind or other items required to be carried out in execution of work .

In accordance with requirements of the pollution control board, the contractor shall ensure that, the
vehicles for bringing construction material to the site shall be in good condition and should conform to
applicable air and noise emission standards and should be operated only during non-peak hours/ at such
hours as are permitted by the local authorities. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the contractor shall ensure that, ambient
noise levels should conform to residential standards both during day and night. Incremental pollution
loads on the ambient air and noise quality should be closely monitored during construction phase.
Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the contractor shall ensure that,
adequate measures to reduce air and noise pollution during construction have been adopted as per CPCB
norms on noise limits. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the contractor shall ensure that, the
temporary roads inside the site must be sprinkled with water to control the dust arising due to movement
of vehicles. Nothing extra shall be payable on this account.

Construction spoils, including bituminous material and other hazardous materials, must not be allowed to
contaminate watercourses and the dump sites for such material must be secured so that they should not
leach into the ground water. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the DG sets installed during construction
activity must be provided with necessary acoustic measures and exhaust pipe  above the height of
nearest tall building. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the diesel generator sets to be used
during construction phase shall be low sulphur diesel type and shall conform to E(P) Rules
prescribed for air and noise emission standards. Nothing extra shall be payable on this account.
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1.20.

1.21

1.22.

1.23

1.24

1.25

1.26

In accordance with requirements of the pollution control board, the safety equipments like boots,
helmets, safety belts, gloves etc. must be provided for the workers and best and safe engineering
practices must be adopted. Nothing extra shall be payable on this account.

In accordance with requirements of the pollution control board, the stipulations under the provisions of
Water(Prevention and Control of Pollution) Act, 1974, the Air (Prevention and control of Pollution) Act
1981, the Environment (Protection) Act, 1986, the Public Liability (Insurance) Act,1991 and EIA
Notification, 2006 shall be ensured. Nothing extra shall be payable on this account.

If, any levy / fine is imposed by the regulatory authorities / inspecting authorities on account of  violation
of the above specified norms, the same shall be recovered from the contractor.

Except for the items, for which Particular Specifications are given or where it is specifically mentioned
otherwise in the description of the items in the schedule of quantities, the work shall generally be carried
out in accordance with the “CPWD Specifications” (Refer Schedule F) and as per instructions of Engineer-
in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed
and the rates should be all inclusive.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of that
standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last
date of receipt of tenders. The Contractor shall keep at his own cost all such publications including
relevant Indian Standard applicable to the work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities,
drawings etc. (FPS units wherever indicated are for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings
and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes
should be fixed in walls simultaneously while raising the brick work. The contractor shall ensure
proper co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical
etc.
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1.27

1.28

1.29

1.30

131

1.32

133

1.34

1.35

1.36

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly
tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved
from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away
from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at
site of work.

The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire
precautions prevailing in the area.

Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-
Charge and satisfy himself about complete characteristics of soil and other parameters at site. However,
no claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be
entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is
required at site or existing approach is to be improved and maintained for cartage of materials by
the contractor, the same shall be provided, improved and maintained by the contractor at his own
cost.

Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary
arrangement shall be made at his own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all
damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to
traffic, during the execution of the work.

The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
buildings, roads, compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring
arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in
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advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

1.37 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall be in
relation to the levels and locations, given in the Architectural and plumbing drawings.

1.38 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to
byelaws and municipal body / corporation where CPWD Specifications are not applicable. The contractor
should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities
wherever required at his own cost.

1.39 The work shall be carried out in accordance with the Architectural drawings and Structural
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of any
item of work, the contractor shall correlate all the relevant architectural and structural drawings
issued for the work, nomenclature of items, specifications etc. and satisfy himself that the
information available there from is complete and unambiguous. The figures & the written
dimensions of the drawing shall supersede the measurement by scale. The discrepancy, if any,
shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of
the work. The contractor alone shall be responsible for any loss or damage occurring by the
commencement of work on the basis of any erroneous and/ or incomplete information and no claim,
whatsoever shall be entertained on this account.

1.40 The Architectural drawings other than those indicated in nomenclature of items are only indicative of the
nature of the work and materials/fittings involved unless and otherwise specifically mentioned.

141 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-
Charge before actually commencing the execution of work under the item. Nothing extra shall be payable
on this account.

1.42 Other agencies may also simultaneously execute and install the works and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc.
as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates,
clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same
at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be
payable on this account.
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143

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible
arrange his work and shall place and dispose off the materials being used or removed so as not to
interfere with the operations of other contractor or he shall arrange his work with that of the others in an
acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction
of others.

1.44 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any

1.45

1.46

1.47

1.48

1.49

pre-delivery of the material not required for immediate consumption shall not be accepted and
thus not paid for.

The contractor shall procure the required materials in advance so that there is sufficient time for testing
of the materials and approval of the same before use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in
the course of the execution of work shall be protected against the damage by the contractor at his own
expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner
likely to hinder the operation of such services. In case temporary supporting/shifting of such services is
required to facilitate the work, the same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the existing services,
alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use
of existing services. The contractor has to plan the alternate suitable route for diversion/shifting of
service lines and get the same approved from the Engineer-in-Charge before starting shifting of services.
Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per
conditions of contract.

The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings
and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and
breakage during the period of installations and thereafter till the building is physically handed over to the
department. No extra payment shall be made on this account.

The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him
even though the materials may be under double lock key system.

For construction works which are likely to generate malba / rubbish to the tune of more than a tempo /
truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his
own cost to the notified /specified dumping ground and under no circumstances these shall be stacked /
dumped even temporarily, outside the construction premises.
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1.50 Surplus excavated earth which is beyond the reogne of the B.S.N.L. shall have to be disposed tbé
contractor at his own cost beyond the municipaitfirar at places identified by the local bodiesas
directed by the Engineer-in-Charge after obtainimigten permission of the Engineer-in-Charge and
no payment will be made by the Department for slishosal of this  surplus excavated earth.

1.51 The work is to be carried out in the compound where free movement of contractor’s vehicle and labour
may be restricted. The contractor has to follow the security requirement of campus area viz. entry passes
for the labour and vehicles, security checks at entry/ exit gates, restriction on movement of vehicles,
restricted timings of working etc. The BSNL however shall assist the contractor in obtaining such passes
for movement of vehicles and labour. No claim whatsoever shall be entertained on account of delay in

entry of vehicles and labour in the campus area including restrictions in working hours, if there is any.

1.52 Communication and commuting:
In order to maintain instant and effective communication at all times, the contractor shall provide
one set of communication system to the site so as to receive and pass on the instructions to and
form the staff of department/ contractor irrespective their place and location. The rates quoted by
the contractor shall be deemed to be inclusive of this cost. No additional payment shall be made
to the contractor for providing these facilities.

1.53 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all damages and accidents caused to work due to negligence on his part. No
hindrances shall be caused to traffic, during the execution of the work.

1.54 With each Running Bill, the details of test carried out shall be submitted by the contractor as per
proforma given in the document.

1.55 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to
the Engineer-in-Charge. These drawings shall have the following information.

a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks.

b) Ground and invert level of all drainage pipes together with locations of all manholes and connections,
upto out fall.

c) Run off of all water supply lines with diameters, location of control valves, access panels etc. In case
the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion,
then the recovery @ Rs.10, 000/- each for such set of drawings shall be made from the contractor’s
final bill.

1.56 In the item of providing and fixing precast reinforced cement concrete in shelves the cost
of cutting chases and making good the same shall be inclusive in the item and nothing extra shall
be paid on this account.

1.57 In the item of finishing walls with exterior paint, only the plain/flat area shall be measured for
payment and nothing extra shall be paid on account of pointed wall surface.
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2.0

Rates:
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all
inclusive and apply to the following: -

(i) All lifts & all heights, floors including terrace, leads and depths.

(i) All labour, material, tools and plants and other inputs involved in the execution of the item.

(iii) Any of the conditions and specifications mentioned in the tender documents.

(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason.

(v) Providing sunk flooring in bath-rooms, kitchen, etc.

(vi) Any legal or financial implications resulting out of disposal of earth, unserviceable building materials,
debris, malba, if any.

(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri etc.
or any other material collected by him for the work direct to revenue authorities.

(viii) Performance test of the entire installation(s) before the work is finally accepted.

ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to

3.0

3.1

have been built in the items.

(x) All incidental charges for cartage, storage and safe custody of materials brought to site.

SECRECY

The contractor shall take all steps necessary that all persons employed on any work in connection with
the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to
apply even after the execution of such works under the contract.
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3.2

33

4.0

4.1

4.2

43

4.4

4.5

4.6

The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as
confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract.

All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the
Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract.

LABOUR AND SECURITY

The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The
contractor shall, on demand submit list of his agents, employees and work people concerned & shall
satisfy as to the bonafides of such people.

The contractor & his work people shall observe all relevant rules regarding security promulgated in which
work is to be carried out by the Controlling Administrative Authority of the IISER campus/area
(hereinafter referred to as “Administrator”).

The contractor, his representative, workman shall be allowed to enter through specified gates & timing as
laid down by the controlling authority. They shall be issued an identity card or an individual pass in
accordance with the standing rules & regulations & they should possess the same while working. The
contractor shall be responsible for the conduct & actions of his workman, agents / representatives.

Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. However, he may also be
allowed to carryout the work beyond 6 PM & up to 7 AM if the site conditions / circumstances so demand
with prior written permission from the “Administrator”. However, if the work is carried out in more than
one shift or at night, no claim on this account shall be entertained.

Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM
only & no movement of material / vehicles out of site of work shall be allowed during night hours unless
specific permission is obtained from the “Administrator”.

In case if a separate entry has been allowed, the contractor has to make all arrangement for making a
separate entry gate and barricading of the working area to segregate/separate the same from other
areas. All these have to be done by the contractor at his own cost including safeguarding any untoward
incident in the restricted area due to separate entry gate and barricading arranged by the contractor. No
extra amount on this account shall be payable by the department.
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5.0

5.1

5.2

53

5.4

5.5

PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower, equipment and machinery
required for the fulfillment of the program within the stipulated period or earlier and submit the same for
approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract.

The work has to be completed in stages as indicated in the Milestones under clause 5 and the
program should be prepared in such a manner to achieve these Milestones as indicated therein or
even earlier.

The program chart should include the following: -

a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower
and specialized equipment for every important stage.

c) Program for procurement of materials by the contractor.

d) Program of procurement of machinery / equipments having adequate capacity, commensurate
with the quantum of work to be done within the stipulated period, by the contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to
the approved program referred above, the contractor shall produce a revised program showing the
modifications to the approved program by additional inputs to ensure completion of the work within the
stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such program or the
furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities under
the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement. Notwithstanding the fact that the contractor
will have to pay to the labourers and other staff engaged directly or indirectly on the work according to
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6.0

7.0

7.1

7.2

7.3.

the provisions of the labour regulations and the agreement entered upon and/or extra amounts for any
other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10" day of each month, progress report of the work
done during the previous month. Such progress report will include the project progress summary, work
progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower
deployment status, important materials consumed, materials at site at the beginning of the month,
materials consumed during the month and the balance quantities at the end of month and progress of the
work stating the reasons for shortfall, if any including the steps and measures to be taken for making good
the shortfall in the succeeding period. Non submission of aforesaid progress report shall make contractor
liable for action under breach of contract conditions.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is
not specified in the item of work, the contractor shall submit the samples as per List of Preferred Makes
stated in the document for approval of Engineer-in-Charge. For all items, ISI Marked materials and
fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are
not available, the contractor shall submit samples of materials / fittings manufactured by firms of repute
conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in advance so as to give timely
orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective
or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost.

BIS marked materials except otherwise specified, shall also be subjected to quality test besides testing of
other materials as per the specifications described for the item/material. Wherever BIS marked materials
are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or test
certificate from approved testing laboratory to establish that the material procured by the contractor for
incorporation in the work satisfies the provisions of specifications relevant to the material and / or the
work done.
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BIS marked items (except cement & steel for which separate provisions have been made in para
10.0) required on the work shall be got tested, for only important tests, which govern the quality of
the product, as decided by the Engineer-in-Charge. For mandatory test, frequency shall be as
specified in CPWD Specifications.

7.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests
shall be carried out as per decision of Engineer-in-Charge.

8.0 CEMENT & STEEL REINFORCEMENT

8.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement
procured at site.

8.2 CEMENT:-

8.2.1  The contractor shall procure Ordinary Portland cement conforming to relevant BIS Code, as required in
the work, from reputed manufacturers of cement having a production capacity of one million tonnes per
annum or more such as Ambuja, A.C.C., Ultratech, Vikram, Shri Cement, Reliance, La-farge etc. as
approved by Ministry of Industry, Govt of India, holding license to use ISI certification mark for their
product. If cement of any other manufacturer is used the same shall be got approved from the Engineer-
in-Charge. Supply of cement shall be taken in 50 kg bags bearing manufacture’s name and ISI marking,
along with manufacturers test certificate for each lot of cement. Samples of cement arranged by the
contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of the
relevant BIS codes. In case test results indicate that the cement arranged by the contractor does not
conform to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.

8.2.2 The Cement shall be brought at site in quantity of lots as decided by the Engineer-in-Charge. Cement bags
shall be stored in separate godowns. Separate godowns for tested cement and fresh cement (under
testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D
Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the
sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra shall
be paid for the same. Double lock provision shall be made to the door of the cement godown. The keys of
one lock shall remain with the Engineer-in-Charge or his authorised representative and the key of other
lock shall remain with the contractor. The contractor shall facilitate the inspection of the cement godown
by the Engineer-in-Charge at any time.

8.2.3  The contractor shall supply free of charge the cement required for testing. The cost of tests
shall be borne by the contractor/ Department in the manner indicated below:

i. By the contractor, if the results show that the cement does not conform to relevant BIS

codes.
ii. By the Department, if the results show that the cement conforms to relevant BIS codes.
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8.24

8.2.5

If the quantity of cement actually used in the work is found to be more than the theoretical quantity of
cement including authorized variation, nothing extra shall be payable to the contractor on this account. In
the event of it being discovered that after the completion of the work, the quantity of cement used is less
than the quantity ascertained as herein before provided (allowing variation on the minus side as
stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the
contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity of
cement which should have been actually used as per the schedule and recovered at the rate specified,
shall be final and binding on the contractor. For non-scheduled items, the decision of the Superintending
Engineer regarding theoretical quantity of the cement, which should have been actually used, shall be
final and binding on the contractor.

In case the contractor brings surplus quantity of cement the same shall be removed from the site after
completion of work by the contractor at his own cost after approval of the Engineer-in-Charge.

8.3 STEEL REINFORCEMENT: -

8.3.1

8.3.2

8.3.3

834

8.3.5

The contractor shall procure TMT steel reinforcement bars confirming to relevant BIS codes from
approved Primary producers having BIS License to produce TMT bars as per list of preferred makes
stated in the document only / as specified in schedule —F. The documents in support of the purchase of
steel shall be produced by the contractor along with the particulars of the manufacturer/supplier of steel
and test report for every lot of steel. The contractor shall obtain Original Vouchers and Test Certificates
and furnish the same to the Engineer-in-Charge in respect of all the lots of steel brought by him from
approved supplier to the site of work. The original vouchers and test certificates shall be defaced by the
Site staff and kept on record in the site office

The steel reinforcement shall be brought to the site in quantity of lots as approved by the Engineer-in-
charge along with manufacturer test certificate for each lot.

The steel reinforcement shall be stored by the contractor at site of work about 30cm. to 45 cm. above
ground in such way as to prevent distortion and corrosion. A coat of cement wash shall be given to steel
bars when stored at site for long duration so as to prevent corrosion. Nothing extra shall be paid on these
accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

In case the contractor bring surplus quantity of steel, the same after completion of the work will be
removed from the site by the contractor at his own cost after approval of the Engineer-in- Charge.
Nothing shall be paid on this account.

Reinforcement including authorized spacer bars and lappages shall be measured in length of different
diameters as actually (not more than as specified in the drawings) used in the work nearest to a
centimeter. Wastage and unauthorized overlaps shall not be measured.
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8.3.6 Samples of steel reinforcement of each diameter shall also be taken and got tested by Engineer-in-Charge

8.3.7

as per the provisions in this regard in the relevant BIS codes. In case test results indicate that the steel
arranged by the contractor does not conform to the BIS codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of written order from the
Engineer-in-Charge to do so.

For steel procured from main producers or secondary producer, for checking nominal mass, tensile
strength, bend test, etc. specimen of sufficient length shall be cut from each diameter of the bar at
random at frequency not less than that specified below. In case of works costing more than Rs. 2 Crores
and when the steel is procured from other than main producers, additional tests such as, retest, re-bend
test, elongation test, proof stress may also be conducted.

Size (Diameter) of For consignment
bar
Below 100 tonnes Over 100 tonnes

Under 10m dia. One sample for each 25 tonnes or part One sample for each 40 tonnes or
thereof part thereof

10mm to 16 mm | One sample for each 35 tonnes or part One sample for each 45 tonnes or

dia. thereof part thereof

Over 16mm dia One sample for each 45 tonnes or part One sample for each 50 tonnes or
thereof part thereof

8.3.8 The contractor shall supply free of charge the steel bars required for testing. The cost of tests shall be borne

8.3.9

by the contractor/ Department in the manner indicated below:

By the contractor, if the results show that the steel does not conform to relevant BIS codes.
By the Department, if the results show that the steel conforms to relevant BIS codes.
Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor shall be

ascertained at site before using it and certified by the Engineer-in-charge. In case weight per unit length is
beyond the rolling margin as laid down in the BIS: 1786, the steel will be rejected and shall be removed
from the site of work within; a week’s time from written order from the Engineer-in - Charge to do so. In
case weight per unit length is more than the standard coefficient of weight for the diameter, but is within
the rolling margin, then the payment shall be made as per the standard weight per unit length, and,
where the weight per unit length is lesser than the standard coefficient of weight for the diameter, but is
within the rolling margin, the payment shall be restricted with respect to the actual weight per unit length
of the diameter.

8.3.10 The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the revised CPWD

specifications 2002 for cement mortar , cement Concrete and RCC works, are to be considered for
conversion of length of various sizes of Steel Reinforcement bars into weight and are reproduced below
ready reference.

Size (mm) Weight (Kg/M) Size (mm) Weighto(K1)

6 0.222 20 2.470
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8 0.395 22 2.980

10 0.617 25 3.850

12 0.888 28 4.830

16 1.580 32 6.310
18 2.000 36 7.990

8.4

8.5

8.6

9.0

10.1

The actual issue and consumption of steel and Cement on the work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall
be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by
conditions laid therein.

Steel and Cement brought to site and remaining unused shall not be removed from site without written
permission of the Engineer-in-charge.

Cement used in ready mix concrete shall be evaluated based on the certification by the in-charge of the
RMC plant in accordance with design approved by the Engineer in-charge.

No payment shall be made to the contractor for any damage caused during the execution of work
because of cause(s) not covered under Clause 43 of the Contract. The damage to work will be made good
by the contractor at his own cost, and no claim on this account shall be entertained.

Some restrictions may be imposed by the Statutory Authority etc. on the working and/ or movement of
labour, materials etc. and the contractor shall be bound to follow all such restrictions/ instructions and
nothing extra shall be payable on this account.
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10.2

10.3

10.4

The contractor shall comply with proper and legal orders and directions of the local or public authority or
municipality and abide by their rules and regulations and pay all fees and charges which he may be liable
and nothing extra shall be payable on this account. The work shall be carried out without infringing on any
of the local Municipal Bye-Laws.

The rate for every item of work to be done under this contract shall be for all heights, depths, lengths and
widths of the structure (except where specially mentioned in the item) and nothing extra will be paid on
this account.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards such
as day and night boards, speed limit boards and flags, red lights and providing barriers etc. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be
caused to traffic during the execution of work. Nothing extra shall be paid on this account.

10.5 The contractor will work in close liaison, during the works, with other contractors of water supply, sanitary,

drainage arrangements, electrical installation and any other works and adjust his work plan accordingly.

11. Stone Aggregate :-

Stone aggregate used in the work shall be of hard broken stone to be obtained
from approved source (quarries) at ANGARA and shall conform to the relevant
provisions in the C.P.W.D. Specifications 2009 ( vol .I ) as mentioned in Para (I)
above.

12. Coarse Sand :-

Coarse sand used in the work shall be obtained from approved sources at
Kanchi River and conform to the relevant provisions in the CPWD specifications
2009, Vol. | as mentioned in Para -l (1 ) above as per grading zone - |l in case of
RCC Work & Brick Work and grading zone-IV for plastering.

13. Fine Sand :-

Fine sand used in the work shall be obtained from approved sources at Kanchi
River and shall conform to the relevant provisions in the CPWD Specifications
2009 (vol. 1) as mentioned in Para | (1) above as per grading zone IV. In case
sand available at above source does not conform to the required specifications
coarse sand shall be fixed in it fo the required specifications. Nothing extra shall
however be paid for it.

NOTE:-
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Where only one variety of sand is available, the sand will be sieved for use in
finishing work, as directed by the Engineer-in-charge, in order to obtain smooth
surface and nothing extra will be paid on this account.

14. Brick Work :-
Brick used in the work shall be FPS to be obtained from approved kins at

Ramgarh. They shall be well burnt and shall have a compressive strength of not
less than 50 Kgs./ Sg. cm. And water absorption percentage of not more than
20% of its dry weight when immersed in the water for 24 hours. In all other
respects they shall conform to the bricks of class designations provisions in CPWD
Specifications for works 2009 ( Vol.l ) with up to date correction slip.

15. Other Taxes and Royalties

15.1 Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of finance, Government
of India, shall be deducted from all the running and final bills of the contractor. Should there be any
increase in rate of Income Tax and surcharge during execution of the contract, the same shall be payable
by the contractor.

15.2 Royalty shall have to be paid by the contractor on all materials such as stone, bricks, boulders, metal,
shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any other materials used for the execution
of the work direct to the Revenue Authority of the District/State Govt. concerned. The contractor shall
obtain “No Demand” certificate from the District/State Govt. authority concerned before the final bill is paid,
failing which necessary recovery will be effected at the applicable rates in the final bill.
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SPECIAL CONDITIONS OF CONTRACT

These conditions shall be binding on the contractor. No deviation shall be permissible unless
specifically approved by the Engineer-in-charge.

1

The whole quantity of material required, of approved brand and manufacture, is to be brought to
site well in advance in 'one go' with tax paid bill directly from manufacturer or from an authorized
dealer of it, and stored with authorized representative of the Department. Material will be issued
daily as per daily- requirement.

Agency shall be bound to take away the material only on completion of work, balance due to any
reasons, beyond "theoretical consumption as per specifications + 5%" and nothing shall be paid
on account of any balance quantity of material remaining with BSNL within above limit, or on
account of removal of surplus material from site.

The work of internal painting in the officer’s chamber and working offices shall be carried out only
on weekends/ Gazetted holidays (Excluding National Holidays) or after office hours up to 9:30PM
in working days or as mutually consented time with concerned unit.

The quantum of work for daily execution depends upon the actual requirement and availability of
site at the time of execution and agency has to make all necessary arrangement even for a limited
portion as decided by the competent authority on a particular day.

The agency shall be bound by the schedule, given daily or in advance, irrespective of time and
quantity.

The rates are inclusive of all above effects and time allowed for the work includes the same.

Failure in case of completing the given scheduled item in a specified time shall be viewed seriously
and a suitable penalty, as decided by the Engineer- in- charge, shall be imposed for such failure.
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1.1.

1.2

2.0

2.1

2.2

2.3

Any damage caused to the existing work including finished work by the contractor while
executing the work shall be got done/rectified by the contractor at his own cost.

Special conditions of contract shall be read in conjunction with the general conditions of contract,
Technical Specifications, Additional specifications, drawings and any other documents forming part
of this contract wherever the context so requires.

These special terms and conditions shall be in addition to the general conditions of the contract
and other terms and conditions specified in the contract documents. The special conditions of
contract shall over-ride the provisions of the general conditions of the contract, if and only, if the
terms contained in the general conditions of the contract is repugnant to the terms contained in
the special conditions of contract and such repugnancy cannot be reconciled at all; the intention
of the parties being not to render any clause as invalid or inapplicable except in case of direct and
irreconcilable repugnancy.

SITE CLEANING & OTHER FACILITIES TO BE PROVIDED BY THE CONTRACTOR:

The contractor shall take care for cleaning the work site from time to time for easy access to work
site and also from safety point of view.

The site shall be maintained spotlessly clean by the Contractor at his own cost all the time during
execution with using polyethylene sheet /news paper /cloths etc to cover the valuable office
equipments/articles etc . The Contractor shall provide adequate numbers of toilets located in an
approved location for use of his work-force.

Garbage, waste emanating from contractor's work site shall be removed, transported and disposed
off the site by the contractor at his cost.

The dumping of deposal of refuse or any other contaminant into any nullah/other water course or
areas other than those as approved by local authorities will not be permitted.
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2.4

3.0

4.0

The contractor shall include the cost of keeping the site clean in accordance with this clause
including initial and final cleaning to the satisfaction of the Engineer-in-charge-in-charge, in the
prices quoted.

RESTRICTED AREAS

The Contractor shall obtain from the Engineer-in-charge /Statutory authorities details of any
restricted areas in or around the site and shall have prominently and clearly displayed for the
information of his staff and work people, notices defining any such restricted areas. Such notices
shall be provided at his own expenses.

INSPECTION BY STATUTORY AUTHORITIES

The Contractor shall also give every facility and assistance to the authorized representatives of
statutory agencies/authorities to inspect the works whenever required and shall observe and abide
by any instructions given by the Engineer-in-charge and the Engineer-in-charge in regard to the use
of plant, equipment and temporary works whether in respect of fire hazards or general safety and
to any restrictions on smoking or the use of naked lights by persons employed by the Contractor.
Any payments to be made to such representatives shall be the responsibility of the contractor
however responsible for statutory fees, charges only. Compliance of such requirements shall not
be used as the basis of claim against Engineer-in-charge-in-charge.

5.0 INDEMNITY

6.0

The Contractor shall indemnify and keep indemnified the BSNL against all losses and claims for
injuries or damage to any persons or property whatsoever which may arise out of or in
consequences of the construction and maintenance of the works and against all claims,
demands, proceedings, damages, costs, charges and expanses whatsoever in respect of or in
relation thereto.

TELEPHONE
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7.0

8.0

9.0

9.1

9.1.1

The Contractor shall make his own arrangements for Telephone connection at his own cost.

SECURITY & IDENTITY CARD

Every member of the Contractor’s organisation shall be supplied identity card which the
individual shall always carry with him while working at the site. ldentity cards will be made by
Contractor at his own expenses. These cards shall be shown whenever demanded.

ATTENTION TO ALL BIDDERS

The site is located on a VIP/restricted movement area. As such is subject to various kinds of
restrictions and compliance requirements in respect of storage, muck/dumping materials,
movement, environmental cleanliness etc. these factors and impact there from shall be dully
noted. So as to ensure the objective of completion of works within the frame work of time and
cost, in no way is jeopardized.

INSURANCE:

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the
Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in the
joint names of the Corporation & the Contractor with any of the subsidiary of the General
Insurance Corporation of India in such a manner that the Corporation and the Contractor are
covered for the all time during the period of Contract i.e. the time period allowed for
completion of work, extended period and the defect liability period. The Insurance shall be
affected in accordance with terms approved by the Corporation and the Contractor shall submit
the Insurance policies to the Engineer-in-charge-in-Charge within one week of signing of the
agreement along with the receipt of premium. The Contractor shall timely pay and submit the
receipts of payment of premiums for extensions of policies, if any. The Insurance shall cover the
following.

Contractor’s All Risks Insurance.

Contractor EE (C) Page 108



9.1.2

9.13

The Contractor shall insure the work for a sum equivalent to the Contract value or such
additional sums as specified and the interest of the Corporation against ALL RISKS , claims
,proceedings ,loss or damages, costs ,charges and expenses from whatsoever cause arising out
of or in consequence of the execution and maintenance of work for which the Contractor is
responsible under the Contract.

Workman compensation & Engineer-in-charge-in-charges liability insurance.

Insurance shall be affected for all the contractor’s employees engaged in the performance of
this Contract. If any of the work is Sub- contracted, the Contractor shall require the Sub-
contractor to provide workman’s compensation and Engineer-in-charge-in-charge’s liability
insurance for the later’'s employees if such employees are not covered under Contractor’s
Insurance policy.

Third party Insurance

Contractor shall be responsible for making good to the satisfaction of the Corporation any loss
or any damages to all structures and properties belonging to the Corporation or being executed
or procured or being procured by the Corporation or of the other Agencies within the premises
of all work of the Corporation if such loss or damages is due to fault and/or the negligence or
willful acts or omissions of the Contractor, his employees, agents, representative or sub-
contractor.

The Contractor shall take sufficient care in moving his plants, equipments and materials from
one place to another so that they do not cause any damage to any person or to the property of
the Corporation or any third party including overhead and underground cables and in the event
of any damage resulting to the property of the Corporation or to a third party during the
movement of the aforesaid plant, equipment or materials the cost of such damages including
eventual loss of production, operations or services in any plant or establishment as estimated
by the Corporation or ascertained or demanded by the third party shall be borne by the
Contractor.

Before commencing the execution of the work, the Contractor, shall insure and indemnify and
keep the Corporation harmless of all claims against the Contractor’s liability for any material or
physical damages, loss or injury which may occur to any property, including that of the
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10.1.4

10.1.5

10.1.6

10.2

Corporation or to any person including any employees of the Corporation or arising out of the
executions of the Work or in the carrying out of the Contract, otherwise than due to the
matters referred to in the provision to (a) above Such insurance shall be effected for an amount
sufficient to cover such risks. The terms shall include a provision whereby ,in the event of any
claim in respect of which the Contractor ,would be entitled to receive indemnity under the
policy being brought or made against the Corporation the insurer will fully indemnify the
Corporation against such claims and any costs charges and expenses in respect thereof.

Accident or injury to workman.

The Corporation shall not be liable for or in respect of any damages or compensation payable at
law in respect of or in consequence of any accident or injury to any workman or any other
person in the employment of the Contractor or any Sub- contractor and the Contractor shall
indemnify and keep indemnified the Corporation, against all such damages and compensation
and against all claims ,demands, proceedings ,costs, charges and expenses, whatsoever in
respect or in relation thereof.

The Contractor shall also at all times indemnify the Corporation against all claims, damages or
compensation under the provisions of payment of wages Act , 1936,Minimum Wages
Act,1948,Engineer-in-charge-in-charge’s Liability Act 1938, the workman’s Act.1947, Industrial
Disputes Act,1947 and Maternity Benefit Act,1961,or any modifications thereof or any other
Law relating thereof and rules made there under from time to time.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the
Engineer-in-charge-in-Charge has agreed to their cancellation.

Any other Insurance required under the law or regulations or by the Corporation.

Contractor shall also at his own cost carry and maintain any and all other insurance (s) which he
may be required under any law or regulations from time to time. He shall also carry and
maintain any other insurance which may be required by the Corporation.

The Contractor shall ensure that similar insurance policies are taken out by his sub —contractor
(if any ) and shall be responsible for any claims or losses to the Corporation resulting from their
failure to obtain adequate insurance protection in connection thereof. The Contractor shall
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10.3

104

11.0

produce or cause to be produced by his sub-contractors(if any) as the case may be, the relevant
policy or policies and premium receipts as and when required by the Engineer-in-charge-in-
Charge.

The Contractor shall prove to the Engineer-in-charge-in-charge from time to time that he has
taken out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defects Liability period. The aforesaid Insurance
policies shall provide that they shall not be cancelled till the Engineer-in-charge-in-Charge has
agreed for cancellation.

Remedy on the Contractor’s failure to insure.

If the contractor and /or his Sub contractors(if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect
under the terms of the Contract then and in any such case the Corporation may without being
bound to effect and keep in force any such insurance and pay such premium or premiums, as
may be necessary for that purpose and from time to time deduct the amount so paid by the
Corporation from any moneys due or which may become due to the Contractor or recover the
same as a debt due from the Contractor.

Testing of materials:

Samples of various material required for testing shall be provided free of cost by the contractor.
Testing charges, if any shall be borne by the department. All other expenditure required to be
incurred for taking the samples, conveyance, packing; Octrai/ Tax if any shall be borne by the
contractor himself. Retesting charges of samples arising out of failure of original samples shall
be borne by the contractor.
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ADDITIONAL CONDITION AND SPECIFICATIONS

The Work shall, in general, conform to the CPWD Specifications. The CPWD specifications shall
mean CPWD specifications-2009 Vol. 1 & 2 with up-to-date correction slips.

Should there be any difference between the specifications mentioned above and the specifications
given in the schedule of quantities, the later shall prevalil.

If the specifications for any item are not available in the CPWD Specifications cited above, relevant
BIS Specifications should be followed.

In case BIS Specifications are also not available, the decision of Engineer-in-Charge given in
writing based on acceptable sound engineering practice and local usage shall be final and binding
on the contractor.

The following specifications in addition to above shall also apply:

1. PAINT AND POLISHING

All material required for the works shall be of specified and approved manufacture, delivered to the
site in the manufacturer's containers with the seals, etc., unbroken and clearly marked with
the manufacturer's name or trademark with a description of contents and colour. All materials to
be stored on the site of the works.

Spray painting with approved machines will be permitted only if prior written approval has been
obtained from the Engineer-in-charge. No spraying will be permitted in the case of priming coats
nor where the soiling of adjacent surface is likely to occur. The nozzle and pressure to be so
operated as to give an even coating throughout to the satisfaction of Engineer-in-charge. The
paint used for spraying is to comply generally with the specification concerned which is to be
specifically prepared by the manufacturer for spraying. Thinning of paint made for brushing will
not be allowed.

Wood preservation shall be solignum or other equal or approved impregnating wood
preservative, and all concealed wood work shall be so treated.

All brushes, tools, pots, kettles etc. used in carrying out the work shall be clean and free from
foreign matter and are to be thoroughly cleaned out before being used with a different type of
class of material.

Surfaces of new woodwork, which are to be painted, are to be rubbed down and knotted to the
approval of Engineer-in-charge.

Melamine polish shall be done by spray machine only to obtain the required finish. Nothing
extra shall be paid for obtaining the distress stain finish.
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The technical specifications, drawings form part of the schedule of rates. The contractor have
deemed to have quoted on the basis of above. In case of manufacturer items, the rate shall cover
all items/components required for the complete item as per manufacturer specifications.

The contractor must deposit the samples/ mockup of all the items intended to be used, inthe
works for the approval of Engineer-in-charge, before placing order for bulk procurement. The
samples shall be kept in the custody of the Engineer-in-charge for checking the correctness of
materials procured in comparison with approved samples.

The Contractor shall be responsible for the temporary door shutters for closing the door openings if
necessary for the protection of work during progress. He shall also provide and maintain any
other temporary covering required for the protection of finish/ unfinished wood work that may be
damaged during the progress of the work if left unprotected.

All materials, articles and workmanship shall be the respective kind for the class of work described
in the schedule of quantities and specifications. All materials, so used in the different items of work
shall be subject to the word "BEST" used in the specifications shall mean that in the opinion of
the Engineer-in-charge there is no superior quality of finish of material or article in the market
available in the nature of the particular item described in the schedule of quantities. The
Engineer-in-charge shall have the power to make the contractor purchase and use such
materials of particular make or from a particular source as may, in his opinion, be necessary for
proper or reasonable compliance with specifications and description of the different items of work.

2. ADDITIONAL SPECIFICATIONS
The quoted rate for each item of work, shall include for the following irrespective whether it has
been mentioned or not in the description of the item without any extra cost.

The contractor shall remove all surplus materials debris waste materials etc. and clean the
areas while working and after completion.

Any sub standard materials used during execution will be rejected and the Contractor shall
replace the same to the entire satisfaction of the Engineer-in-Charge at his own cost.

The contractor shall sign all the pages of the tender documents including drawings.

BSNL reserves the right to accept the whole or any part of the tender received and the tenderer
shall be bound to perform the same at the quoted rate.

The contractor is required to coordinate his work along with other agencies working at site. He has
to make good any damage made by him or any of his representatives to the works of any other
agency or BSNL at site.

Unless otherwise provided in the description of various items of the work. The rates tendered by

the contractor shall be for complete items of work covering all materials, labour, carriage,
royalties, fees, rents, sales tax, octroi, wastage, tools plant, equipments, transport, temporary
constructions over head charges and profits as well as general liabilities, obligations and risks
arising out of the conditions of contract and carrying the work in part(s) or under/across/along
pipes, cables drains etc. complete and shall apply to all heights, depths, leads and lifts. No extra
charges whatsoever consequent on any misunderstanding or otherwise shall be allowed

Any damage caused to the existing work including finished work by the contractor while executing
the work shall be made good by the contractor at his own cost.

The Tenderer shall visit the site and shall satisfy himself as to conditions under which the work is
to be performed. He shall also check, ascertain the location of any existing structures or
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equipment or any other situation which may effect the work. No extra claim as a consequence
of ignorance or on ground of insufficient description will be allowed at a later date

The quoted price for items shall include all accessories, consumables, spares etc, as required to
make the item complete in all respects, compatible with other related/associated items and fully
functional.

Loading, transporting, unloading, handling/double handling, hoisting to all levels, setting, fitting
and fixing in position, protecting, disposal of debris and other labour necessary in and for the full
and entire execution and to fully complete the job in accordance with the contract documents,
good practice and recognized principles shall be responsibility of the contractor.Any error in
description of quantity, or omission of items from this Schedule shall not vitiate this Contract but
shall be the corrected and deemed to be a variation required by the Department.

TABLE OF MILE STONE (S)

Milestones Amount to be with

S.No. held in case of non
achievement of milestone

Financial Progress Time Allowed (From
date of start)

1 1/8th (Of the whole work) | 1/4"

(Of the whole work) | In the event of not achieving the
necessary progress as assessed

from the running payments, 1%

2 3/8th (Of the whole work) 1/2th (Of the whole work) of the tendered value of work wil

be withheld for failure of each

3 | 3/4th (Of the whole work) | 3/4th (Of the whole milestone.

work)

4 Full Full
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PROFORMA FOR TESTS CARRIED OUT

NAME OF THE WORK: DIVISION/
AGREEMENT NO. & DATE: SUB-DIVISION
Sl. | Item Quantities Frequency No. of | RA. | Up-to- No. of | No. of | Remarks
No. as per | as per | tests bill date tests tests
agreement | specification | required | No. quantity required | actually
done
1 2 3 4 5 6 7 8 9 10

Contractor

EE (C)

Signature of Contractor
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PROFORMA FOR AGREEMENT (ON NON-JUDICIALSTAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED:
Between M/s ---------- (refer note) in the town of ----- hereinafter called the contractor (which
term shall unless excluded by or repugnant to be subject or context include its successors and
permitted assigns) of the one part and the Bharat Sanchar Nigam Limited hereinafter called the BSNL
(which term shall unless excluded by or repugnant to the subject or context include its successes and

assigns) of the other part
WHEREAS
a. The BSNL is desirous that the construction of at should

be executed as mentioned, enumerated or referred to in the tender including Press Notice Inviting
Tender, General Conditions of the Contract, Special Conditions of the Contract , Specifications,
Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed
Variations, other documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender
documents and has satisfied himself by carefully examination before submitting his tender as to the
nature of the surface, strata, soil, sub-soil and grounds, the form and nature of the site and local
conditions the quantities, nature and magnitude of the work the availability of labour and materials
necessary for the execution of work, the means of access to site, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and things referred to or implied in the tender
documents or having any connection therewith, and has considered the nature and extent of all the
probable and possible situations, delays, hindrances or interferences to or with the execution and
completion of the work to be carried out under the contract, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the work
and which might have influenced him in making his tender.

c. The tender documents including the BSNL’'s Press Notice Inviting Tender, General conditions of
contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations,
Specifications, Drawings, plan, time schedule for completiOn of work. Letter of Acceptance of tender
and any statement of agreed variations with its enclosures copies of which are hereto annexed form
part of this contract though separately set out herein and are included in the expression Contract
wherever herein used.

AND WHEREAS

The BSNL accepted the tender of M/s (refer note ) (Contractor) for the
construction of at and
conveyed vide letter No. dated at the

rates stated in the Schedule of quantities for the work and accepted by the BSNL (hereinafter called the

Schedule of Rates) upon the terms and subject to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.

In consideration of the payment to be made to the contract for the work to be executed by him, the

contractor hereby convenient with the BSNL that the contractor shall and will duly provide, execute,

complete and maintain the said work and shall do and perform all other acts and things in the contract

mentioned or described or which are to be implied and there-from or may be reasonably necessary for

the completion of the said works and at the said times and in the manner and subject to the terms and

conditions or stipulations mentioned in the contract, AND

2. In consideration of the due provisions execution, completion and maintenance of the said work,
the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the respective
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amounts for the work actually done by him and approved by the BSNL at the Schedule or Rates and
such other sum payable to the contractor under provision of the contract, such payment to be
made at such time in such manner as prescribed for in the contract.
3. "The contract is subject to the jurisdiction of Court at .....**..... only.” (Where the NIT/Tender has
been issued).
It is specifically and distinctly understood and agreed between the BSNL and the contractor that the
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the
works or in the building, structures or works executed on the said site by the contractor or in the goods,
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor)
and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not
be entitled to assume or retain possession or control of the site or structures and the BSNL shall have an
absolute and unfettered right to take full possession of site and to remove the contractor, their servants,
agents and materials belonging to the contractor and lying on the site.
In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and
the year first above written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the
Contractor

(Bharat Sanchar Nigam Limited) (Contractor)

Official Address

Date Date

Place Place

In presence of two witnesses

Signature Signature
Name Name
Signature Signature
Name Name

For Proprietary Concern

.............................. r/O..ccoeeeeeeereennnnCarrying on business under the name and style

(hereinafter called the said Contractor which expression shall unless the context
requires otherwise include his heirs, executors, administrators and legal representatives).

For Partnership Concern

M/S e a partnership firm having its registered office at

............................. (hereinafter called the said Contractor which expression shall unless the context requires
otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms
are:

i L] 11 IO LY Lo Y , And
ii. L] 11 I LY Lo T <1 | ol

For Companies

M/S e a company duly incorporated under the Indian Companies Act, 1956 and
having its registered office at ......cccoecvecevsvvnninns in the state of ...........c.cceceuee..n.(hereinafter called the
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said Contractor which expression shall unless the context requires otherwise include its successors and
assign).

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having
agreed under the terms and conditions of agreement No. Dated: made
between and (hereinafter called “the said contractor(s)”) for the work (hereinafter called “the
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said agreement”) for compliance of his obligation in accordance with the terms and conditions in the
said agreement.

We (indicate the name of the Bank) (hereinafter referred to as
“as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs.
(Rupees................ only) on demand by the BSNL.

2. We-—--——-- (Indicate the name of the Bank) do hereby undertake to pay the amount due and

payable under this Guarantee without any demure, merely on a demand from the BSNL stating that
the amount claimed is required to meet the recoveries due or likely to be due from the said
contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs.

(Rupees only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating
thereto our liability under this present being absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to there-

under and the contractor(s) shall have no claim against us making such payment.

4. We (Indicate the name of Bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or
by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till
Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions of the said
Agreement have been fully and properly carried out be the said contractor(s) accordingly discharges
this guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the BSNL shall
have the fullest liberty without our consent and without affecting any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time to time any of
the powers exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of
the terms and conditions relating to the said agreement shall not be relieved from our liability by
reasons of any such variation or extension being granted to the said contractor(s) or for any
forbearance act of omission on that part of the BSNL or any indulgence by the BSNL to the said
contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effected or so relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (indicate the name of Bank) lastly undertake not to revoke this guarantee except
with the previous consent of the BSNL in writing.

This guarantee shall be valid upto unless extended on demand by BSNL. Notwithstanding anything mentioned
above our liability against this Guarantee is restricted to Rs..........(Rs. only) and unless a
claim in writing is lodged with us within six months of the date of expiry or the extended date of expiry of this
guarantee, all our liabilities under the Guarantee shall stand discharged.

Date the date of for (Indicate the name
of Bank)

AFFIDAVIT
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I/We have submitted a bank guarantee for the work (Name of Work ), Agreement
No. Dated: from (Name of the
Division) with a view to seek exemption from payment of performance guarantee in cash. This Bank

guarantee expires on
I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time
at my/our own initiative upto a period of months after the recorded date of completion of the work or as

directed by the Engineer in charge.
I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment
of the bank guarantee if any.

(Deponent)

Signature of Contractor
Note: The affidavit is to be given by the Executants before a first class Magistrate.
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SCHEDULE OF QUANTITIES

Name of Work:- Partial modification i/c other misc. Civil work in the office of GM,

BharatNet in Admin Building at ARTTC Campus at Ranchi.

Sl.
No.

Item Description

Quantity

Units

BASIC
RATE In
Figures
To be

entered
by the

Bidder
Rs. P

TOTAL
AMOUNT
With Taxes in
Rs. P

2

13

54

1.00

Providing and fixing aluminium sliding
door bolts ISI marked anodised (anodic
coating not less than grade AC 10 as per
IS : 1868) transparent or dyed to required
colour or shade with nuts and screws etc.
complete :

1.01

(a) 250x16 mm

1.00

No

2.00

Providing and fixing aluminium hanging
floor door stopper, ISI marked, anodised
(anodic coating not less than grade AC
10 as per IS : 1868) transparent or dyed
to required colour and shade, with
necessary screws etc. complete.

2.01

(a) Twin rubber stopper

2.00

No

3.00

Providing and applying white cement
based putty of average thickness 1 mm,
of approved brand and manufacturer,
over the plastered wall surface to
prepare the surface even and smooth
complete.

42.00

Sgqm

4.00

Distempering with 1st quality acrylic
distemper, having VOC (Volatile
Organic Compound ) content less
than 50 grams/ litre, of approved
brand and manufacture, including
applying additional coats wherever
required, to achieve even shade and
colour.

4.01

(a) Two coats.

310.00

sqm

5.00

Finishing walls with Acrylic Smooth
exterior paint of required shade :

5.01

(a) Old work (Two or more coat applied
@ 1.67 ltr/ 10 sgm) on existing cement
paint surface).

150.00

sqm
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6.00

Dismantling old plaster or skirting raking
out joints and cleaning the surface for
plaster including disposal of rubbish to
the dumping ground within 50 metres
lead.

42.00

sqm

7.00

Dismantling aluminium/ Gypsum
partitions, doors, windows, fixed
glazing and false ceiling including
disposal of unserviceable material
and stacking of serviceable material
with in 50 meters lead as directed by
Engineer-in-charge.

36.00

sgm

8.00

Providing and fixing glazing in
aluminium door, window, ventilator
shutters and partitions etc. with
EPDM rubber / neoprene gasket etc.
complete as per the architectural
drawings and the directions of
engineer-in-charge . (Cost of
aluminium snap beading shall be
paid in basic item):

8.01

(a) With float glass panes of 5 mm
thickness (weight not less than 12.50
kg/sqm)

2.00

sgm

9.00

Plastering in cement mortar 1:3 (1
cement:3 fine sand) of 12 mm thick
admixed with water proofing compound
of approved make such as plastocrete
super or equivalent confirming to IS
9103-1999,IS 2645-1975 and ASTM C-
494-86 Type A @ 0.2% by weight of
cement and as per manufacturer
specification complete to improve water
tightness and workability without
increased water content and as per
direction of Engineer in Charge. (work is
to be executed upto 20 m heights above
G.L).

42.00

sqm

10.00

Refixing of aluminium work for doors,
windows, ventilators & partitions with old
extruded built up tubler sections and
other sections supplied by the
department fixing with new rawal plug,
stainless steel screws of required dia and
size, aluminium angle clit, dash hold
fastners, neoprene/ pvc gasket etc
complete (Measurement shall be made
over all partition area and door shutter in
which paneling to be paid separately).

15.00

sgm
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11.00

Refixing of old 12 mm thick prelaminated
particle board available from department,
in panelling fixed in aluminum doors,
windows shutters and partition frames
with C.P. brass / stainless steel screws
etc. complete as per architectural
drawings and directions of engineer-in-
charge.

8.00

sqm

12.00

Refixing of old 5.00 /5.50 mm thick glass
pan available from department, in
panelling fixed in aluminum doors,
windows shutters and partition frames
EPDM rubber / neoprene gasket etc.
complete as per architectural drawings
and directions of engineer-in-charge.
(Cost of aluminium snap beading shall be
paid in basic item):

6.00

sgm

13.00

Providing and Fixing Curtain fabric with
Curtain rod,brackets etc of approved
Quality including all accessories as per
direction and satisfaction of Engineer in-
charge.

1.00

sgm

14.00

Dismantling of wooden flooring
including disposal of unserviceable
material and stacking of serviceable
material with in the campus as directed
by Engineer- in-charge

45.00

Sgqm

15.00

Providing and fixing 1.5 mm thick PVC
plank flooring / skirting of Excel or
equivalent in approved pattern on a
smooth and damp proof base using
rubber based adhesive of approved
quality and manufacture like dunlop-758,
Fevicol SR-998 or equivalent i/c rolling
with light wooden roller weighing about 5
kg .all complete as directed by the En-in-
charge in approved colour and shade.

46.00

sqm

Total in Figures

0.00
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